

MICHIGAN DEPARTMENT OF TRANSPORTATION
BID LETTING RESULTS

LETTING OF JUNE 19, 2020

The project call numbers listed below are pending release for contract award with a corresponding reason. A release date provided indicates the project was released for contract award.

Update date: 06/29/2020; 11:55a.m.

<u>CALL NUMBER</u>	<u>REASON</u>	<u>RELEASE DATE</u>
2006 232	10%	06/29/2020-All Bids Rejected

Scroll down to view projects released for award.

Letting of June 19, 2020**Letting Call:** 2006 801**Low Bid:** \$121,483,900.00**Project:** HIP 11016-130008 , ETC**Engineer Estimate:** \$133,130,299.00**Local Agreement:****Pct Over/Under Estimate:** -8.75 %**Start Date:** 10 days after award**Completion Date:** May 19, 2023**Description:**

Design Build Project: 7.2 mi of hot mix asphalt reconstruction on I-94 with three lanes in each direction; an auxiliary lane will be added on eastbound I-94 between I-94BL and I-196; acceleration/deceleration lengths will be improved on two ramps of the I-196 interchange, I-94BL will be reconstructed from a four lane divided to three lane roadway with a roundabout at the I-94BL and Crystal Avenue intersection; construction of 2 new bridges, 1 bridge replacement, 1 bridge rehabilitation and 2 bridge removals; and the new US-31 freeway from north of Napier Avenue to I-94/I-94BL in the cities of Benton Harbor, Coloma and Watervliet, Berrien County. This project includes a 5 year materials and workmanship pavement warranty, one 2 year warranty on concrete surface coating and one 2 year warranty on bridge coating.

5.00 % DBE participation required

Bidder	As-Submitted	As-Checked	
D. J. McQuestion & Sons, Inc./J&N Construction, LLC/Hardman	\$121,483,900.00	Same	1 **
Kamminga & Roodvoets, Inc.	\$132,382,660.63	Same	2
Walsh Construction Company II, LLC/Toebe Construction LLC	\$143,292,900.00	Same	3

Total Number of Bidders: 3