

MICHIGAN DEPARTMENT OF TRANSPORTATION
BID LETTING RESULTS

LETTING OF October 30, 2020

The project call numbers listed below are pending release for contract award with a corresponding reason. A release date provided indicates the project was released for contract award.

11/30/2020 10:25AM

<u>CALL NUMBER</u>	<u>REASON</u>	<u>RELEASE DATE</u>
2010 701	10%	11/30/2020

UBR-Selected for Unbalanced Bid Review
Scroll down to view projects released for award.

Letting of October 30,2020

Letting Call: 2010 701

Contract Price: \$117,137,913.01

Project: RBMP 38101-129153, etc.

Engineer Estimate: \$97,350,893.92

Local Agreement: 20-5121
20-5120
20-5122

Pct Over/Under Estimate: 20.33 %

Start Date: 10 days after award

Completion Date: 638 calendar days

Design-Build project: 3.71 mi of pavement reconstruction, resurfacing and widening, interchange reconstruction, lighting, sewer, drainage, permanent signing, pavement markings and bridge reconstruction including cofferdams and steel sheet piling on I-94 from east of Elm Road to Airport Road, Jackson County. This project includes a 5 year materials and workmanship pavement warranty and a 2 year warranty on concrete surface coating. Alternate 1 (section 2) is an HMA alternate and contains a 5 year materials and workmanship pavement warranty. Alternate 2 (section 3) is a concrete alternate and contains a 5 year materials and workmanship pavement warranty. Only shortlisted contractors are eligible to bid on this project.

5.00 % DBE participation required

Bidder	As-Submitted	Section as Bid	EUAC
Dan's Excavating, Inc.	\$121,336,913.01	3	\$4,125,506.27
Toebe Construction LLC/ M & M Excavating Company	\$132,928,929.00	3	\$4,510,527.08

Bidder	User Delay	As-Checked	As-Checked-User Delay
Dan's Excavating, Inc.	\$4,199,000.00	Same	\$117,137,913.01
Toebe Construction LLC/M & M Excavating Company	\$3,774,000.00	Same	\$129,154,929.00

Total Number of Bidders: 2

NOTE: The lowest calculated EUAC is used to determine the apparent low bid. The AS-CHECKED minus User Delay reflects the contract price.

11/30/2020