MICHIGAN DEPARTMENT OF TRANSPORTATION BID LETTING RESULTS

LETTING OF September 17, 2021

The project call numbers listed below are pending release for contract award with a corresponding reason. A release date provided indicates the project was released for contract award.

Updated: 10/04/2021 10:40 PM

 $\begin{array}{c|cccc} \underline{CALL} & \underline{NUMBER} & \underline{REASON} & \underline{RELEASE} & \underline{DATE} \\ \hline 2109 & 201 & 10\% & 10/4/2021 \end{array}$

UBR-Selected for Unbalanced Bid Review Scroll down to view projects released for award.

Letting of September 17, 2021

Letting Call: 2109 201 **Contract Price:** \$81,889,999.99

Project: RBMP, IM 33044-210093 **Engineer Estimate:** \$73,958,761.33

Local Agreement: Pct Over/Under Estimate: 10.72%

Start Date: 10 days after award **Completion Date:** 495 Calendar Days

Description:

Design-Build Project: 2.00 mi of reconstruction on I-496, ramp extensions, drainage improvements to include rehabilitation and capital preventive maintenance on 17 bridges from Lansing Road to the Grand River in the city of Lansing, Ingham County. This project contains a 2 year bridge painting warranty and a 2 year warranty on concrete surface coating. Alternate 1 (section 2) is an HMA alternate and contains two 5 year materials and workmanship pavement warranties. Alternate 2 (section 3) is a concrete alternate and contains a 5 year materials and workmanship pavement warranty. This is an OJT VIP Pilot Project. Please see Special Provision for Preparation and Consideration of Bids on On-the-Job-Training Voluntary Incentive Program Projects. Only shortlisted contractors are eligible to bid on this project.

5.00 % DBE participation required

Bidder	As-Submitted	Section as Bid	OJTVIP	EUAC calc w\ OJTVIP
Walsh Construction Company II, LLC	\$94,299,999.99	2	\$0.00	\$3,016,893.93 1**
Kamminga & Roodvoets Inc. Michigan Paving and Materials Co.	\$95,329,875.00 \$103,445,214.96	3 2	\$100,000 \$0.00	\$3,057,162.63 2 \$3,297,946.75 3

Bidder User Delay		As-Checked	As-Checked-User Delay	
Walsh Construction Company II, LLC	\$12,410,000.00	Same	\$81,889,999.99	1**
Kamminga & Roodvoets Inc	\$13,736,000.00	Same	\$81,593,875.00	2
Michigan Paving and Materials Co	\$11,288,000.00	Same	\$92,157,214.96	3

Total Number of Bidders: 3

NOTE: The lowest calculated EUAC is used to determine the apparent low bid. The AS-CHECKED minus User Delay reflects the contract price.