



Schedule of Pay Items

Report v1

Letting Call: 250307 001

Letting Date: March 7, 2025

Contract ID: 18033-210354

Description: 25.05 mi of freeway signing upgrades including 8 overhead sign structures, installation of delineators and guardrail replacements on US-127 from Clarabella Road to the north Clare County line, Clare County.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
210354A	25A0338	N/A	NHG 18033

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$417,600.00	1100001	1.000	LSUM
0010	Clearing	2010001	0.500	Acre
0015	Guardrail, Rem	2040035	1,851.000	Ft
0020	Exploratory Investigation, Vertical	2040080	300.000	Ft
0025	Embankment, CIP	2050010	168.000	Cyd
0030	Erosion Control, Inlet Protection, Fabric Drop	2080020	5.000	Ea
0035	Erosion Control, Silt Fence	2080036	1,000.000	Ft
0040	Guardrail Approach Terminal, Type 2M	8070044	4.000	Ea
0045	Guardrail Departing Terminal, Type MGS	8070052	5.000	Ea
0050	Guardrail Reflector	8070080	42.000	Ea
0055	Guardrail, Reconst, Type T	8070109	175.000	Ft
0060	Guardrail, Reconst, Type MGS-8	8072078	225.000	Ft
0065	Guardrail, Type MGS-8, 72 inch Post	8072179	1,640.000	Ft
0070	Bridge Sign Connection, Bolt Replacement	8100020	10.000	Ea
0075	Bridge Sign Connection, Conc, Type A1	8100031	30.000	Ea
0080	Bridge Sign Connection, Type A, Rem	8100080	31.000	Ea
0085	Bridge Sign Connection, Type F, Rem	8100085	1.000	Ea
0090	Cantilever, Type E	8100104	2.000	Ea
0095	Column, Breakaway, W8 x 13	8100120	24.000	Ea
0100	Column, Breakaway, W8 x 18	8100121	30.000	Ea
0105	Delineator Reflector, Red	8100131	306.000	Ea
0110	Delineator Reflector, Yellow	8100132	263.000	Ea
0115	Delineator Reflector, Green	8100133	274.000	Ea
0120	Delineator Reflector, White	8100134	1,350.000	Ea
0125	Delineator, Reflective Sheeting, 3 inch by 12 inch, Red	8100139	108.000	Ea
0130	Delineator, Reflective Sheeting, 3 inch by 12 inch, White	8100145	36.000	Ea
0135	Delineator, Reflective Sheeting, 3 inch by 12 inch,	8100146	273.000	Ea

Yellow

0140	Fdn, Breakaway, W8 x 13	8100160	26.000	Ea
0145	Fdn, Breakaway, W8 x 18	8100161	30.000	Ea
0150	Fdn, Cantilever Sign Structure Type E, 48 inch dia, Cased	8100170	54.000	Ft
0155	Fdn, Column Breakaway, Rem	8100220	46.000	Ea
0160	Fdn, Entire, Truss, Rem	8100240	168.000	Cyd
0165	Fdn, Truss Sign Structure Type E, 48 inch dia, Cased	8100250	420.000	Ft
0170	Fdn, Wood Support, Rem	8100280	196.000	Ea
0175	Installing MDOT Supplied Sign, Type III	8100302	44.000	Ea
0180	Perforated Steel Square Tube Breakaway System	8100330	107.000	Ea
0185	Fdn, Perforated Steel Square Tube Sign Breakaway System, Rem	8100331	61.000	Ea
0190	Delineator, Rem	8100349	2,171.000	Ea
0195	Post, Flexible, Delineator	8100360	309.000	Ea
0200	Post, Rigid, Delineator	8100361	1,871.000	Ea
0205	Post, Steel, 3 pound	8100371	6,528.000	Ft
0210	Post, Wood, 4 inch by 6 inch	8100380	1,638.000	Ft
0215	Post, Wood, 6 inch by 8 inch	8100382	2,248.000	Ft
0220	Sign, Type I, Rem	8100391	86.000	Ea
0225	Sign, Type IA	8100392	8,651.000	Sft
0230	Sign, Type IB	8100393	912.000	Sft
0235	Sign, Type II, Rem	8100397	145.000	Ea
0240	Sign, Type IIA	8100398	1,370.000	Sft
0245	Sign, Type IIB	8100399	714.000	Sft
0250	Sign, Type III, Erect, Salv	8100402	1.000	Ea
0255	Sign, Type III, Rem	8100403	514.000	Ea
0260	Sign, Type IIIA	8100404	1,754.000	Sft
0265	Sign, Type IIIB	8100405	813.000	Sft
0270	Sign, Type IVA	8100410	16.000	Sft
0275	Transporting Salv MDOT Materials	8100420	1.000	LSUM
0280	Sign, Type V, Rem	8100421	4.000	Ea
0285	Sign, Type VA	8100424	211.000	Sft
0290	Sign, Type VB	8100425	860.000	Sft
0295	Truss, Rem	8100440	7.000	Ea
0300	Truss, Type E, 75 foot	8100489	2.000	Ea
0305	Truss, Type E, 80 foot	8100490	1.000	Ea
0310	Truss, Type E, 85 foot	8100491	1.000	Ea
0315	Truss, Type E, 90 foot	8100492	1.000	Ea
0320	Truss, Type E, 95 foot	8100493	1.000	Ea
0325	Reflective Panel for Permanent Sign Support, 3 foot	8100613	134.000	Ea
0330	Reflective Panel for Permanent Sign Support, 6 foot	8100616	141.000	Ea
0335	Sign, Type III, Rem, Salv	8102003	1.000	Ea
0340	Ground Mtd Sign Support, Rem	8102010	740.000	Ea
0345	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	15.000	Ea

0350	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	15.000	Ea
0355	Lighted Arrow, Type C, Furn	8120140	10.000	Ea
0360	Lighted Arrow, Type C, Oper	8120141	10.000	Ea
0365	Minor Traf Devices	8120170	1.000	LSUM
0370	Mobile Attenuator	8120180	1.000	Ea
0375	Plastic Drum, Fluorescent, Furn	8120252	600.000	Ea
0380	Plastic Drum, Fluorescent, Oper	8120253	600.000	Ea
0385	Sign Cover	8120310	10.000	Ea
0390	Sign Cover, Type I	8120320	5.000	Ea
0395	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	4.000	Ea
0400	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	4.000	Ea
0405	Sign, Type A, Temp, Prismatic, Furn	8120340	25.000	Sft
0410	Sign, Type A, Temp, Prismatic, Oper	8120341	25.000	Sft
0415	Sign, Type B, Temp, Prismatic, Furn	8120350	2,000.000	Sft
0420	Sign, Type B, Temp, Prismatic, Oper	8120351	2,000.000	Sft
0425	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	75.000	Sft
0430	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	75.000	Sft
0435	Slope Restoration, Freeway, Type A	8162013	1,000.000	Syd
0440	Contractor Staking	8240001	1.000	LSUM
0445	Staking Plan Errors and Extras, Max \$180/hour	8240002	47.000	Hr



Schedule of Pay Items

Report v1

Letting Call: 250307 002

Letting Date: March 7, 2025

Contract ID: 82105-219763

Description: 1.66 mi of hot mix asphalt cold milling and resurfacing, pavement repairs, sidewalk ramp upgrades, drainage structure cleaning, drainage structure adjustments and pavement markings on M-8 from Livernois Road northeasterly to M-10 (including some M-10 interchange ramps) in the cities of Detroit and Highland Park, Wayne County. This project includes a 3 year materials and workmanship pavement warranty.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219763A	25A0339	N/A	NH 82105

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Curb Ramp Layout	1047051	1.000	LSUM
0010	Mobilization, Max \$348,500.00	1100001	1.000	LSUM
0015	Curb and Gutter, Rem	2040020	250.000	Ft
0020	Pavt, Rem	2040050	110.000	Syd
0025	Sidewalk, Rem	2040055	200.000	Syd
0030	Non Haz Contaminated Material Handling and Disposal, LM	2050031	10.000	Cyd
0035	Erosion Control, Inlet Protection, Fabric Drop	2080020	95.000	Ea
0040	Project Cleanup	2090001	1.000	LSUM
0045	Aggregate Base	3020001	116.000	Ton
0050	Dr Structure Cover, Adj, Case 1, Modified	4030004	140.000	Ea
0055	Dr Structure Cover, Type B	4030010	5.000	Ea
0060	Dr Structure Cover, Type D	4030025	5.000	Ea
0065	Dr Structure Cover, Type K	4030050	5.000	Ea
0070	Dr Structure, Adj, Add Depth	4030280	20.000	Ft
0075	Dr Structure, Cleaning	4030290	95.000	Ea
0080	Pavt, Cleaning	5010001	1.000	LSUM
0085	Cold Milling HMA Surface	5010002	89,217.000	Syd
0090	Bump Grinding	5010004	475.000	Syd
0095	HMA Surface, Rem	5010005	110.000	Syd
0100	HMA Quality Initiative	5010007	17,978.000	Dlr
0105	Longit Joint Density Quality Initiative	5010018	53,000.000	Dlr
0110	Pavt Joint and Crack Repr, Det 7	5010020	17,000.000	Ft
0115	Pavt Joint and Crack Repr, Det 8	5010021	3,500.000	Ft
0120	Hand Patching	5010025	1,260.000	Ton
0125	HMA Approach, High Stress	5010520	868.000	Ton

0130	_ Stone Matrix Asphalt (3/8 inch Nominal Max), High Stress	5017031	6,861.000	Ton
0135	Curb and Gutter, Conc, Det F1	8020035	10.000	Ft
0140	Curb and Gutter, Conc, Det F2	8020036	21.000	Ft
0145	Curb and Gutter, Conc, Det F6	8020040	140.000	Ft
0150	Detectable Warning Surface	8030010	50.000	Ft
0155	Curb Ramp Opening, Conc	8030030	85.000	Ft
0160	Sidewalk, Conc, 4 inch	8030044	245.000	Sft
0165	Curb Ramp, Conc, 6 inch	8032002	1,460.000	Sft
0170	_ Lane Separator System, Rem, Salv, and Reinstall	8107001	96.000	Ft
0175	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Cross Hatching, Yellow	8110040	9,785.000	Ft
0180	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	20.000	Ea
0185	Pavt Mrkg, Polyurea, 12 inch, Crosswalk	8110110	8,830.000	Ft
0190	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	1,365.000	Ft
0195	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	11,610.000	Ft
0200	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	18,694.000	Ft
0205	Pavt Mrkg, Sprayable Thermopl, 12 inch, White	8110159	350.000	Ft
0210	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0215	Recessing Pavt Mrkg, Longit	8110450	30,654.000	Ft
0220	Pavt Mrkg, Polyurea, Yield Triangle Sym	8112173	72.000	Ea
0225	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	119.000	Ea
0230	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	119.000	Ea
0235	Pedestrian Type II Barricade, Temp	8120026	11.000	Ea
0240	Pedestrian Type II Channelizer, Temp	8120027	53.000	Ft
0245	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	493.000	Ea
0250	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	493.000	Ea
0255	Lighted Arrow, Type C, Furn	8120140	5.000	Ea
0260	Lighted Arrow, Type C, Oper	8120141	5.000	Ea
0265	Minor Traf Devices	8120170	1.000	LSUM
0270	Mobile Attenuator	8120180	2.000	Ea
0275	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Crosswalk	8120255	5,566.000	Ft
0280	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	1,452.000	Ft
0285	Sign Cover	8120310	120.000	Ea
0290	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	5.000	Ea
0295	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	5.000	Ea
0300	Sign, Type B, Temp, Prismatic, Furn	8120350	1,300.000	Sft
0305	Sign, Type B, Temp, Prismatic, Oper	8120351	1,300.000	Sft
0310	Traf Regulator Control	8120370	1.000	LSUM
0315	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	3,618.000	Ft
0320	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	8122002	3,168.000	Ft

0325	Slope Restoration, Non-Freeway, Type B	8162002	80.000	Syd
0330	TS Face, Bag	8200458	16.000	Ea
0335	TS Face, Bag, Rem	8200459	16.000	Ea
0340	Monument Box	8210001	5.000	Ea
0345	Monument Box, Adj	8210005	5.000	Ea
0350	Monument Preservation	8210010	10.000	Ea
0355	Protect Corners	8210020	20.000	Ea
0360	Contractor Staking	8240001	1.000	LSUM
0365	Staking Plan Errors and Extras, Max \$180/hour	8240002	38.000	Hr

**Schedule of Pay Items**

Report v1

Letting Call: 250307 003**Letting Date:** March 7, 2025**Contract ID:** 09034-213224**Description:** Reconstruction of rest area building including utilities, grading, parking, ramps, and associated site work on I-75 at the Bay City Rest Area, Bay County.**Project Information**

Project Number	Federal Project Number	Federal Item Number	Control Section
213224A	N/A	N/A	M 09034

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Conc Quality Initiative	10000030	5,000.000	Dlr
0010	Mobilization, Max \$473,300.00	1100001	1.000	LSUM
0015	Clearing	2010001	0.400	Acre
0020	Stump, Rem, 19 inch to 36 inch	2020006	3.000	Ea
0025	Stump, Rem, 6 inch to 18 inch	2020008	10.000	Ea
0030	Sewer, Rem, Less than 24 inch	2030015	158.000	Ft
0035	Asbestos Materials, Rem and Disposal	2040001	5,000.000	Dlr
0040	Curb and Gutter, Rem	2040020	126.000	Ft
0045	Sidewalk, Rem	2040055	230.000	Syd
0050	_ Building, Rem	2047051	1.000	LSUM
0055	_ Rem Misc Site Items	2047051	1.000	LSUM
0060	Embankment, CIP	2050010	700.000	Cyd
0065	Embankment, Structure, CIP	2050012	250.000	Cyd
0070	Excavation, Earth	2050016	50.000	Cyd
0075	Backfill, Structure, CIP	2060002	475.000	Cyd
0080	Excavation, Fdn	2060010	645.000	Cyd
0085	Erosion Control, Inlet Protection, Fabric Drop	2080020	35.000	Ea
0090	Erosion Control, Silt Fence	2080036	1,500.000	Ft
0095	Project Cleanup	2090001	1.000	LSUM
0100	Subbase, CIP	3010002	176.000	Cyd
0105	Aggregate Base, 6 inch	3020016	275.000	Syd
0110	Dr Structure, Tap, 6 inch	4030306	1.000	Ea
0115	Underdrain, Fdn, 6 inch	4040033	65.000	Ft
0120	Pavt, Cleaning	5010001	1.000	LSUM
0125	Cold Milling HMA Surface	5010002	5,810.000	Syd
0130	HMA Surface, Rem	5010005	237.000	Syd
0135	HMA Quality Initiative	5010007	1,158.000	Dlr
0140	Longit Joint Density Quality Initiative	5010018	6,000.000	Dlr

0145	HMA Approach	5010061	89.000	Ton
0150	HMA, 5EMH	5012038	490.000	Ton
0155	Joint, Contraction, Cp	6020200	130.000	Ft
0160	Joint, Contraction, Crg	6030020	2,292.000	Ft
0165	Lane Tie, Epoxy Anchored	6030030	854.000	Ea
0170	Pavt Repr, Nonreinf Conc, 9 inch	6030046	1,000.000	Syd
0175	Pavt Repr, Rem	6030080	1,000.000	Syd
0180	Saw Cut, Intermediate	6030090	805.000	Ft
0185	_ Rest Area Building	7097051	1.000	LSUM
0190	_ Conc Septic Tank, 5000 Gallon	8007050	1.000	Ea
0195	_ Extended Water Outlet	8007051	1.000	LSUM
0200	_ Prefabricated Stick-Built Storage Building	8007051	1.000	LSUM
0205	_ Sewage Pump Station, Rem	8007051	1.000	LSUM
0210	Curb and Gutter, Conc, Det B2	8020016	50.000	Ft
0215	Curb and Gutter, Conc, Det C4	8020023	76.000	Ft
0220	Sidewalk, Conc, 4 inch	8030044	2,310.000	Sft
0225	Sidewalk, Conc, 6 inch	8030046	960.000	Sft
0230	Fence, Protective	8080007	882.000	Ft
0235	Installing MDOT Supplied Sign, Type III	8100302	1.000	Ea
0240	Perforated Steel Square Tube Breakaway System	8100330	2.000	Ea
0245	Fdn, Perforated Steel Square Tube Sign Breakaway System, Rem	8100331	2.000	Ea
0250	Post Hole Through Conc for Steel Post	8100340	5.000	Ea
0255	Post, Steel, 3 pound	8100371	534.000	Ft
0260	Sign, Type II, Rem	8100397	1.000	Ea
0265	Sign, Type IIA	8100398	46.000	Sft
0270	Sign, Type IIB	8100399	16.000	Sft
0275	Sign, Type III, Rem	8100403	35.000	Ea
0280	Sign, Type IIIA	8100404	145.000	Sft
0285	Sign, Type IIIB	8100405	17.000	Sft
0290	Sign, Type V, Rem	8100421	1.000	Ea
0295	Sign, Type VB	8100425	16.000	Sft
0300	Reflective Panel for Permanent Sign Support, 3 foot	8100613	8.000	Ea
0305	Ground Mtd Sign Support, Rem	8102010	39.000	Ea
0310	Pavt Mrkg, Polyurea, 6 inch, White	8110094	1,200.000	Ft
0315	Pavt Mrkg, Polyurea, 6 inch, Yellow	8110095	1,200.000	Ft
0320	Pavt Mrkg, Polyurea, 12 inch, White	8110111	60.000	Ft
0325	Pavt Mrkg, Preformed Thermopl, Accessible Sym	8110204	5.000	Ea
0330	Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, Blue	8110293	550.000	Ft
0335	Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, White	8110294	10,000.000	Ft
0340	Rem Spec Mrkg	8110343	2,500.000	Sft
0345	Recessing Pavt Mrkg, Longit	8110450	2,460.000	Ft
0350	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	4.000	Ea

0355	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	4.000	Ea
0360	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	50.000	Ea
0365	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	50.000	Ea
0370	Lighted Arrow, Type C, Furn	8120140	1.000	Ea
0375	Lighted Arrow, Type C, Oper	8120141	1.000	Ea
0380	Minor Traf Devices	8120170	1.000	LSUM
0385	Sign Cover	8120310	2.000	Ea
0390	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	2.000	Ea
0395	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	2.000	Ea
0400	Sign, Type B, Temp, Prismatic, Furn	8120350	300.000	Sft
0405	Sign, Type B, Temp, Prismatic, Oper	8120351	300.000	Sft
0410	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	1,000.000	Ft
0415	Pavt Mrkg, Wet Reflective, Type R, Tape, 12 inch, Yellow, Temp	8122014	300.000	Ft
0420	_ Steel Landscape Edging, 4 inch	8157001	250.000	Ft
0425	_ Temp Tree Protection	8157001	1,300.000	Ft
0430	_ River Rock, 2 inch	8157021	10.000	Cyd
0435	_ Horticultural Work	8157040	40.000	Hr
0440	_ Ash Receptacle	8157050	5.000	Ea
0445	_ Bench	8157050	5.000	Ea
0450	_ Trash Receptacle	8157050	7.000	Ea
0455	_ Turf Establishment, Performance	8167011	1,700.000	Syd
0460	Conduit, Rem	8182000	1,725.000	Ft
0465	Conduit, Schedule 80, 1 inch	8182144	70.000	Ft
0470	Conduit, Schedule 80, 2 inch	8182146	2,795.000	Ft
0475	Conduit, Schedule 80, 4 inch	8182150	25.000	Ft
0480	DB Cable, in Conduit, 600V, 1/C#8	8182188	10,660.000	Ft
0485	DB Cable, in Conduit, 600V, 1/C#10	8182189	1,810.000	Ft
0490	Cable, Equipment Grounding Wire, 1/C#8	8182292	2,100.000	Ft
0495	Cable, Equipment Grounding Wire, 1/C#10	8182293	2,275.000	Ft
0500	Hh, Round	8182310	31.000	Ea
0505	Hh, Rem	8182330	13.000	Ea
0510	Light Std Arm, 6 foot	8190265	13.000	Ea
0515	Light Std Arm, Rem	8190277	14.000	Ea
0520	Light Std Fdn	8190279	23.000	Ea
0525	Light Std Fdn, Rem	8190280	14.000	Ea
0530	Light Std Shaft, 30 foot or less	8190285	10.000	Ea
0535	Light Std Shaft, 31 foot to 40 foot	8190286	13.000	Ea
0540	Light Std Shaft, Rem	8190305	14.000	Ea
0545	Luminaire, Rem	8190360	14.000	Ea
0550	_ Conduit, Directional Bore, 1, 2 inch	8197001	295.000	Ft
0555	_ DB Cable, in Conduit, 600V, 1/C#2/0KCM	8197001	25.000	Ft
0560	_ DB Cable, in Conduit, 600V, 1/C#350KCM	8197001	50.000	Ft

0565	_ Luminaire, Flagpole	8197050	2.000	Ea
0570	_ Luminaire, Parking	8197050	16.000	Ea
0575	_ Luminaire, Walkway	8197050	7.000	Ea
0580	_ Outdoor Outlet	8197050	2.000	Ea
0585	_ Utility, Elec	8197060	10,000.000	Dir
0590	_ Utility, Gas	8197060	5,000.000	Dir
0595	_ Utility, Telephone	8197060	5,000.000	Dir
0600	_ Water Main, DI, 3 inch, Tr Det F	8237001	140.000	Ft
0605	_ Water Main, DI, 3 inch, Tr Det G	8237001	73.000	Ft
0610	Contractor Staking	8240001	1.000	LSUM
0615	Staking Plan Errors and Extras, Max \$180/hour	8240002	52.000	Hr
0620	Sanitary Sewer, PVC, 6 inch, Tr Det A2	8252024	178.000	Ft
0625	Sanitary Sewer, PVC, 6 inch, Tr Det B2	8252036	73.000	Ft
0630	Sanitary Structure, 60 inch dia	8252073	3.000	Ea
0635	Sanitary Structure Cover, Type Q	8252098	3.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 004

Letting Date: March 7, 2025

Contract ID: 63000-215126

Description: 0.64 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter, sidewalk and ramps and pavement markings on 9 Mile Road from Greenfield Road to Cloverlawn Street in the city of Oak Park, Oakland County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215126A	25A0218	N/A	STU 63000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$151,400.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	258.000	Ft
0015	Pavt, Rem	2040050	100.000	Syd
0020	Sidewalk, Rem	2040055	121.000	Syd
0025	Non Haz Contaminated Material Handling and Disposal, LM	2050031	10.000	Cyd
0030	Subgrade Undercutting, Type II	2050041	75.000	Cyd
0035	_ Exploratory Excavation	2057050	3.000	Ea
0040	_ Erosion Control, WRC Inlet Filter, Install	2087050	35.000	Ea
0045	_ Erosion Control, WRC Inlet Filter, Rem	2087050	35.000	Ea
0050	Aggregate Base	3020001	75.000	Ton
0055	Aggregate Base, 4 inch	3020010	133.000	Syd
0060	Dr Structure Cover, Type K	4030050	5.000	Ea
0065	Dr Structure, Adj, Add Depth	4030280	50.000	Ft
0070	_ Dr Structure Cover, Adj, Case 1, Modified	4037050	26.000	Ea
0075	_ Dr Structure Cover, Type B, Modified	4037050	5.000	Ea
0080	_ Dr Structure Cover, Type D, Modified	4037050	5.000	Ea
0085	_ Dr Structure Cover, Type G, Modified	4037050	5.000	Ea
0090	_ Dr Structure, Temp Lowering, Modified	4037050	26.000	Ea
0095	_ Manhole Wrapping	4037050	30.000	Ea
0100	Pavt, Cleaning	5010001	1.000	LSUM
0105	Cold Milling HMA Surface	5010002	25,794.000	Syd
0110	Pavt Joint and Crack Repr, Det 7	5010020	9,900.000	Ft
0115	Pavt Joint and Crack Repr, Det 8	5010021	1,000.000	Ft
0120	Hand Patching	5010025	480.000	Ton
0125	HMA Approach	5010061	589.000	Ton
0130	HMA, 4EML	5012025	2,526.000	Ton
0135	_ HMA Construction Joint, Temp	5017001	3,950.000	Ft

0140	_ HMA, 5EML, Modified	5017031	1,894.000	Ton
0145	Joint, Contraction, Cp	6020200	100.000	Ft
0150	Cold Milling Conc Pavt	6030014	470.000	Syd
0155	_ Pavt Repr, with or without Curb, Nonreinf Conc, 9 inch	6037011	1,290.000	Syd
0160	_ Driveway, Nonreinf Conc, 8 inch, Modified	8017011	35.000	Syd
0165	_ Curb and Gutter, Conc, Det F3, Modified	8027001	266.000	Ft
0170	Sidewalk, Conc, 4 inch	8030044	1,044.000	Sft
0175	Curb Ramp, Conc, 6 inch	8032002	40.000	Sft
0180	_ Detectable Warning Surface, Modified	8037001	5.000	Ft
0185	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	786.000	Ft
0190	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, Yellow	8110109	130.000	Ft
0195	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	318.000	Ft
0200	Pavt Mrkg, Sprayable Thermopl, 4 inch, White	8110153	2,943.000	Ft
0205	Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow	8110154	8,979.000	Ft
0210	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	3.000	Ea
0215	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	8110412	3.000	Ea
0220	Pavt Mrkg, Polyurea, School	8110414	2.000	Ea
0225	Recessing Pavt Mrkg, Longit	8110450	11,925.000	Ft
0230	Recessing Pavt Mrkg, Transv	8110451	1,395.000	Sft
0235	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	32.000	Ea
0240	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	32.000	Ea
0245	Pedestrian Type II Barricade, Temp	8120026	9.000	Ea
0250	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0255	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0260	Minor Traf Devices	8120170	1.000	LSUM
0265	Pavt Mrkg Cover, Type R, Black	8120200	4,238.000	Ft
0270	Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, White, Temp	8120235	7,827.000	Ft
0275	Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, Yellow, Temp	8120236	14,833.000	Ft
0280	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	2,405.000	Ft
0285	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	3,630.000	Ft
0290	Plastic Drum, Fluorescent, Furn	8120252	360.000	Ea
0295	Plastic Drum, Fluorescent, Oper	8120253	360.000	Ea
0300	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	40.000	Ft
0305	Sign Cover	8120310	30.000	Ea
0310	Sign, Type B, Temp, Prismatic, Furn	8120350	1,256.000	Sft
0315	Sign, Type B, Temp, Prismatic, Oper	8120351	1,256.000	Sft
0320	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	160.000	Sft
0325	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	160.000	Sft
0330	Traf Regulator Control	8120370	1.000	LSUM
0335	Water, Sodding/Seeding	8160090	1.000	Unit

0340	_ Hydroseeding	8167011	250.000	Syd
0345	Wireless Vehicle Sensor Node	8200425	4.000	Ea
0350	Wireless Vehicle Sensor Node, Rem	8200426	4.000	Ea
0355	TS Face, Bag	8200458	20.000	Ea
0360	TS Face, Bag, Rem	8200459	20.000	Ea
0365	Monument Box, Adj	8210005	1.000	Ea
0370	Monument Preservation	8210010	1.000	Ea
0375	_ Sprinkler Line	8267001	100.000	Ft
0380	_ Sprinkler Head, Relocate	8267050	15.000	Ea
0385	_ Sprinkler Head, Replace	8267050	15.000	Ea
0390	_ Reimbursed Permit Fees	8507060	3,000.000	Dir



Schedule of Pay Items

Report v1

Letting Call: 250307 005

Letting Date: March 7, 2025

Contract ID: 03000-220245

Description: 1.01 mi of hot mix asphalt cold milling and resurfacing and pavement markings on Ely Street from the south city limits of Allegan to Cedar Street in the city of Allegan, Allegan County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220245A	25A0214	N/A	STUL 03000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$51,200.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	680.000	Ft
0015	Pavt, Rem	2040050	220.000	Syd
0020	Sidewalk, Rem	2040055	415.000	Syd
0025	Exploratory Investigation, Vertical	2040080	30.000	Ft
0030	Excavation, Earth	2050016	20.000	Cyd
0035	Erosion Control, Inlet Protection, Fabric Drop	2080020	43.000	Ea
0040	Subbase, CIP	3010002	100.000	Cyd
0045	Aggregate Base, 8 inch	3020020	375.000	Syd
0050	Maintenance Gravel, LM	3060021	37.000	Cyd
0055	Trenching	3070200	8.000	Sta
0060	Dr Structure Cover, Adj, Case 1	4030005	3.000	Ea
0065	Dr Structure Cover, Type K	4030050	4.000	Ea
0070	Dr Structure, Temp Lowering	4030390	21.000	Ea
0075	_ Dr Structure Cover, Type B, Modified	4037050	1.000	Ea
0080	Cold Milling HMA Surface	5010002	18,500.000	Syd
0085	Hand Patching	5010025	32.000	Ton
0090	HMA, 13A	5010033	1,930.000	Ton
0095	HMA Approach	5010061	295.000	Ton
0100	Cement	6030005	5.000	Ton
0105	Curb and Gutter, Conc, Det C4	8020023	415.000	Ft
0110	Curb Ramp Opening, Conc	8030030	270.000	Ft
0115	Sidewalk, Conc, 4 inch	8030044	1,400.000	Sft
0120	Curb Ramp, Conc, 6 inch	8032002	2,190.000	Sft
0125	_ Detectable Warning Surface, Cast Iron	8037001	140.000	Ft
0130	Post, Steel, 2 pound	8100370	48.000	Ft
0135	Sign, Type IIIA	8100404	6.000	Sft

0140	Pavt Mrkg, Waterborne, 6 inch, White	8110233	830.000	Ft
0145	Pavt Mrkg, Waterborne, 12 inch, White	8110237	150.000	Ft
0150	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White	8110253	830.000	Ft
0155	Pavt Mrkg, Waterborne, 2nd Application, 12 inch, White	8110257	150.000	Ft
0160	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	12.000	Ea
0165	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	12.000	Ea
0170	Pedestrian Type II Barricade, Temp	8120026	24.000	Ea
0175	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	160.000	Ea
0180	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	160.000	Ea
0185	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0190	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0195	Minor Traf Devices	8120170	1.000	LSUM
0200	Sign, Portable, Changeable Message, Furn	8120330	3.000	Ea
0205	Sign, Portable, Changeable Message, Oper	8120331	3.000	Ea
0210	Sign, Type B, Temp, Prismatic, Furn	8120350	644.000	Sft
0215	Sign, Type B, Temp, Prismatic, Oper	8120351	644.000	Sft
0220	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	128.000	Sft
0225	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	128.000	Sft
0230	Traf Regulator Control	8120370	1.000	LSUM
0235	Pedestrian Path, Temp	8122250	500.000	Ft
0240	Slope Restoration, Non-Freeway, Type E	8162005	645.000	Syd
0245	Gate Box, Adj, Temp, Case 1	8230391	14.000	Ea
0250	Gate Box, Reconst, Case 1	8230411	4.000	Ea
0255	Sanitary Structure Cover, Adj, Case 1	8252145	20.000	Ea
0260	_ Sanitary Structure Cover, Type Q, Modified	8257050	20.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 006

Letting Date: March 7, 2025

Contract ID: 04000-214607

Description: 5.49 mi of hot mix asphalt crushing, shaping and resurfacing, aggregate shoulders and pavement markings on Wolf Creek Road from Nicholson Hill Road to Werth Road, Alpena County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214607A	25A0228	N/A	STL 04000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$163,200.00	1100001	1.000	LSUM
0010	Culv, Rem, Less than 24 inch	2030001	2.000	Ea
0015	Culv, Rem, 24 inch to 48 inch	2030002	3.000	Ea
0020	Guardrail, Rem	2040035	1,350.000	Ft
0025	Pavt, Rem	2040050	25.000	Syd
0030	Embankment, CIP	2050010	150.000	Cyd
0035	_ Aggregate Base, Modified	3027031	370.000	Ton
0040	HMA Base Crushing and Shaping	3050002	79,220.000	Syd
0045	Approach, CI I	3070001	500.000	Ton
0050	Approach, CI II	3070021	500.000	Ton
0055	Shld, CI II	3070121	4,068.000	Ton
0060	Culv, CI A, CSP, 18 inch	4010201	62.000	Ft
0065	Culv, CI A, CSP, 24 inch	4010202	62.000	Ft
0070	Culv, CI E, Conc, 18 inch	4010575	50.000	Ft
0075	Culv, CI E, Conc, 24 inch	4010576	100.000	Ft
0080	HMA Surface, Rem	5010005	1,500.000	Syd
0085	HMA, 13A	5010033	13,105.000	Ton
0090	_ HMA Approach, Modified	5017031	600.000	Ton
0095	Guardrail Approach Terminal, Type 2M	8070044	2.000	Ea
0100	Guardrail Departing Terminal, Type B	8070050	2.000	Ea
0105	Guardrail Reflector	8070080	48.000	Ea
0110	Guardrail Anch, Bridge, Det M1	8070130	4.000	Ea
0115	Guardrail, Curved, Type B, 96 inch Post	8072142	50.000	Ft
0120	Guardrail, Type MGS-8, 108 inch Post	8072180	1,013.000	Ft
0125	_ Post, Mailbox, Modified	8077050	106.000	Ea
0130	Pavt Mrkg, Waterborne, 4 inch, White	8110231	57,950.000	Ft
0135	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	62,373.000	Ft

0140	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	580.000	Ea
0145	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	580.000	Ea
0150	Lighted Arrow, Type C, Furn	8120140	3.000	Ea
0155	Lighted Arrow, Type C, Oper	8120141	3.000	Ea
0160	Minor Traf Devices	8120170	1.000	LSUM
0165	Sign, Type B, Temp, Prismatic, Furn	8120350	500.000	Sft
0170	Sign, Type B, Temp, Prismatic, Oper	8120351	500.000	Sft
0175	Traf Regulator Control	8120370	1.000	LSUM
0180	_ Slope Restoration, Modified	8167011	20,500.000	Syd
0185	Monument Box	8210001	10.000	Ea
0190	Monument Preservation	8210010	10.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 007

Letting Date: March 7, 2025

Contract ID: 77000-218186

Description: Bridge reconstruction including superstructure replacement with 18-inch steel tub girders and approach work on Yale Road over the south branch of Mill Creek, St. Clair County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218186A	25A0226	N/A	BHT 77000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$148,000.00	1100001	1.000	LSUM
0010	Culv, Rem, Less than 24 inch	2030001	1.000	Ea
0015	Sewer, Rem, 24 inch to 48 inch	2030016	105.000	Ft
0020	Guardrail, Rem	2040035	316.000	Ft
0025	Exploratory Investigation, Vertical	2040080	20.000	Ft
0030	_ Pavt, Rem, Modified	2047011	855.000	Syd
0035	Embankment, CIP	2050010	83.000	Cyd
0040	Excavation, Earth	2050016	460.000	Cyd
0045	Erosion Control, Silt Fence	2080036	310.000	Ft
0050	Project Cleanup	2090001	1.000	LSUM
0055	_ Subbase, Modified	3017021	115.000	Cyd
0060	_ Aggregate Base, Modified	3027031	379.000	Ton
0065	_ Approach, CI II, Modified	3077031	21.000	Ton
0070	_ Shoulder, CI II, Modified	3077031	57.000	Ton
0075	_ Shoulder, Cobble	3077031	22.000	Ton
0080	_ Geotextile Base Reinforcement	3087011	918.000	Syd
0085	Culv, Downspout, 12 inch	4010795	35.000	Ft
0090	Underdrain, Pipe, Open-Graded, 6 inch	4040043	544.000	Ft
0095	Underdrain Outlet, 6 inch	4040093	15.000	Ft
0100	Underdrain, Outlet Ending, 6 inch	4040113	3.000	Ea
0105	HMA Approach	5010061	10.000	Ton
0110	HMA, 3EML	5012013	134.000	Ton
0115	HMA, 4EML	5012025	90.000	Ton
0120	HMA, 5EML	5012037	65.000	Ton
0125	Reinforcement, Steel, Culv and Headwall	7060091	80.000	Lb
0130	Conc, Grade 3500	7062001	2.000	Cyd
0135	Downspout Header, Conc	8020070	2.000	Ea

0140	Curb and Gutter, Bridge Approach, Det 5	8022016	75.000	Ft
0145	Curb and Gutter, Bridge Approach, Det 7	8022018	84.000	Ft
0150	Guardrail Reflector	8070080	36.000	Ea
0155	Guardrail Anch, Bridge, Det M1	8070130	4.000	Ea
0160	Guardrail, Curved, Type MGS-8, 72 inch Post	8072145	13.000	Ft
0165	Guardrail, Type MGS-8, 72 inch Post	8072179	100.000	Ft
0170	_ Guardrail Departing Terminal, Type MGS, Modified	8077050	4.000	Ea
0175	Pavt Mrkg, Polyurea, 4 inch, Yellow	8110092	740.000	Ft
0180	Pavt Mrkg, Polyurea, 6 inch, White	8110094	740.000	Ft
0185	Rem Curing Compound, for Longit Mrkg, 4 inch	8110307	274.000	Ft
0190	Rem Curing Compound, for Longit Mrkg, 6 inch	8110308	274.000	Ft
0195	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	12.000	Ea
0200	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	12.000	Ea
0205	Minor Traf Devices	8120170	1.000	LSUM
0210	Sign, Type B, Temp, Prismatic, Furn	8120350	225.000	Sft
0215	Sign, Type B, Temp, Prismatic, Oper	8120351	225.000	Sft
0220	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	35.000	Sft
0225	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	35.000	Sft
0230	Traf Regulator Control	8120370	1.000	LSUM
0235	_ Riprap, Cobble	8137011	10.000	Syd
0240	Slope Restoration, Non-Freeway, Type C	8162003	900.000	Syd

Section: 2

0245	Structures, Rem Portions (SN 10075)	2040061	1.000	LSUM
0250	Backfill, Structure, CIP	2060002	5.000	Cyd
0255	Excavation, Fdn	2060010	84.000	Cyd
0260	_ Backfill, Structure, Modified	2067021	20.000	Cyd
0265	Bridge Ltg, Furn and Rem	7060001	1.000	LSUM
0270	Bridge Ltg, Oper and Maintain	7060002	146.000	Cyd
0275	Expansion Joint Device	7060050	85.000	Ft
0280	False Decking	7060060	3,868.000	Sft
0285	Reinforcement, Steel, Epoxy Coated	7060092	30,235.000	Lb
0290	Superstructure Conc, Form, Finish, and Cure	7060111	1.000	LSUM
0295	Superstructure Conc, Form, Finish, and Cure, Night Casting	7060112	1.000	LSUM
0300	Sealing Localized Cracks (SN 10075)	7060220	1.000	LSUM
0305	_ Superstructure Conc, Modified	7067021	23.000	Cyd
0310	_ Superstructure Conc, Night Casting Modified	7067021	146.000	Cyd
0315	_ Structure Name Plate	7067050	1.000	Ea
0320	Bearing, Elastomeric, 1 1/4 inch	7070013	7,857.000	Sin
0325	_ Structural Steel, Erect, Spec	7077051	1.000	LSUM
0330	_ Structural Steel, Furn and Fab, Spec	7077051	1.000	LSUM
0335	Joint Waterproofing	7100001	170.000	Sft
0340	Joint Waterproofing, Expansion	7100003	138.000	Sft

0345	_ Silane Treatment	7107010	2,904.000	Sft
0350	Bridge Railing, 2 Tube	7110008	188.000	Ft
0355	Hand Chipping, Other Than Deck	7120007	1.000	Cft
0360	Patch, Forming	7120017	4.000	Sft
0365	Adhesive Anchoring of Vertical Bar, 1/2 inch	7120032	42.000	Ea
0370	Patching Conc, C-L	7120112	1.000	Cyd
0375	Field Repr of Damaged Coating	7160001	1.000	LSUM



Schedule of Pay Items

Report v1

Letting Call: 250307 008

Letting Date: March 7, 2025

Contract ID: 38000-220138

Description: 1.00 mi hot mix asphalt reconstruction, concrete shared-use path, curb, gutter, sidewalk and ramps and pavement markings on Martin Luther King Jr Drive from South Street to Morrell Street in the city of Jackson, Jackson County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220138A	25A0212	N/A	RAIS 38000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$1,176,800.00	1100001	1.000	LSUM
0010	Dr Structure, Rem	2030011	108.000	Ea
0015	Sewer, Rem, Less than 24 inch	2030015	8,057.000	Ft
0020	Sewer, Rem, 24 inch to 48 inch	2030016	571.000	Ft
0025	Curb and Gutter, Rem	2040020	12,242.000	Ft
0030	Sidewalk, Rem	2040055	5,453.000	Syd
0035	Exploratory Investigation, Vertical	2040080	20.000	Ft
0040	_ Landscape Wall, Rem	2047001	208.000	Ft
0045	_ Pavt Sawcut	2047001	1,942.000	Ft
0050	_ Driveway Rem	2047011	782.000	Syd
0055	_ HMA Surface Rem, Modified	2047011	30,487.000	Syd
0060	_ Pavt Rem, Modified	2047011	13.000	Syd
0065	_ Roadway Grading, Spec	2057002	56.000	Sta
0070	_ Geogrid	2057011	725.000	Syd
0075	_ Subgrade Undercutting, 1 x 3	2057021	2,200.000	Cyd
0080	Erosion Control, Gravel Access Approach Erosion Control, Gravel Access Approach	2080016	6.000	Ea
0085	Erosion Control, Inlet Protection, Fabric Drop	2080020	159.000	Ea
0090	Erosion Control, Silt Fence	2080036	2,500.000	Ft
0095	_ Erosion Control, Inlet Protection, Grate Filter, Rectangular	2087050	159.000	Ea
0100	Project Cleanup	2090001	1.000	LSUM
0105	_ Aggregate Base, 12 inch, 21AA, Modified	3027011	22,754.000	Syd
0110	_ Aggregate Base, 8 inch, 21AA, Modified	3027011	612.000	Syd
0115	Maintenance Gravel	3060020	100.000	Ton
0120	Sewer Bulkhead, 15 inch	4021231	14.000	Ea
0125	Trench Undercut and Backfill	4021260	332.000	Cyd
0130	_ Sanitary Sewer Backfill, Class II	4027001	6,211.000	Ft

0135	_ Sanitary Sewer, SDR 26 PVC, 10 inch	4027001	118.000	Ft
0140	_ Sanitary Sewer, SDR 26 PVC, 12 inch	4027001	3,613.000	Ft
0145	_ Sanitary Sewer, SDR 26 PVC, 15 inch	4027001	351.000	Ft
0150	_ Sanitary Sewer, SDR 26 PVC, 18 inch	4027001	1,661.000	Ft
0155	_ Sanitary Sewer, SDR 26 PVC, 24 inch	4027001	19.000	Ft
0160	_ Sanitary Sewer, SDR 26 PVC, 8 inch	4027001	567.000	Ft
0165	_ Sanitary Sewer, Service Connection beyond 10 feet	4027001	1,167.000	Ft
0170	_ Sewer Backfill, Class II	4027001	4,569.000	Ft
0175	_ Sewer, CI E, 12 inch	4027001	4,128.000	Ft
0180	_ Sewer, CI E, 15 inch	4027001	26.000	Ft
0185	_ Sewer, CI E, 18 inch	4027001	29.000	Ft
0190	_ Sewer, CI E, 24 inch	4027001	344.000	Ft
0195	_ Sewer, CI E, 48 inch	4027001	37.000	Ft
0200	_ Sewer, DI, 12 inch	4027001	20.000	Ft
0205	_ Sewer, DI, 8 inch	4027001	20.000	Ft
0210	_ Manhole Drop Connection	4027050	1.000	Ea
0215	_ Sanitary Sewer, Service Connection with 12 inch x 6 inch Wye	4027050	51.000	Ea
0220	_ Sanitary Sewer, Service Connection with 15 inch x 6 inch Wye	4027050	8.000	Ea
0225	_ Sanitary Sewer, Service Connection with 18 inch x 6 inch Wye	4027050	21.000	Ea
0230	_ Sanitary Sewer, Service Connection with 8 inch x 6 inch Wye	4027050	2.000	Ea
0235	_ Sewer Bulkhead, 8 inch	4027050	3.000	Ea
0240	_ Sewer Lateral Repair	4027050	2.000	Ea
0245	Dr Structure, Adj, Add Depth	4030280	3.000	Ft
0250	Dr Structure, Tap, 12 inch	4030312	14.000	Ea
0255	_ Catch Basin, Add Depth of 48 inch dia, 8 feet to 15 feet	4037001	18.000	Ft
0260	_ Sanitary Manhole, Add Depth of 48 inch dia, 8 feet to 15 feet	4037001	43.000	Ft
0265	_ Storm Manhole, Add Depth of 48 inch dia, 8 feet to 15 feet	4037001	10.000	Ft
0270	_ Storm Manhole, Add Depth of 96 inch dia, 8 feet to 15 feet	4037001	6.000	Ft
0275	_ Catch Basin Cover, Curb	4037050	93.000	Ea
0280	_ Catch Basin Cover, Drive	4037050	2.000	Ea
0285	_ Catch Basin, 24 inch dia	4037050	1.000	Ea
0290	_ Catch Basin, 48 inch dia	4037050	89.000	Ea
0295	_ Catch Basin, 60 inch dia	4037050	1.000	Ea
0300	_ Mh Cover, Std	4037050	82.000	Ea
0305	_ Sanitary Manhole, 48 inch dia	4037050	33.000	Ea
0310	_ Sanitary Manhole, 60 inch dia	4037050	1.000	Ea
0315	_ Storm Manhole, 48 inch dia	4037050	9.000	Ea
0320	_ Storm Manhole, 96 inch dia	4037050	1.000	Ea
0325	_ Utility Structure Cover, Adj, Case 1, Modified	4037050	168.000	Ea
0330	_ Utility Structure Cover, Adj, Case 2, Modified	4037050	5.000	Ea

0335	_ Utility Structure, Temp Lowering, Modified	4037050	28.000	Ea
0340	Hand Patching	5010025	63.000	Ton
0345	HMA, 3EML	5012013	3,544.000	Ton
0350	HMA, 4EML, High Stress	5012073	2,836.000	Ton
0355	HMA, 5EML, High Stress	5012085	2,836.000	Ton
0360	Coating Galvanized Support Structures	7160010	16.000	Ea
0365	Driveway, Nonreinf Conc, 6 inch	8010005	1,662.000	Syd
0370	Curb, Conc, Det E2	8020002	220.000	Ft
0375	Curb and Gutter, Conc, Det F4	8020038	11,792.000	Ft
0380	Driveway Opening, Conc, Det M	8020050	197.000	Ft
0385	_ Lateral Wall, Conc	8027001	127.000	Ft
0390	Detectable Warning Surface	8030010	463.000	Ft
0395	Curb Ramp Opening, Conc	8030030	610.000	Ft
0400	Sidewalk, Conc, 4 inch	8030044	24,444.000	Sft
0405	Sidewalk, Conc, 6 inch	8030046	3,453.000	Sft
0410	Steps, Conc	8030100	40.000	Cyd
0415	Curb Ramp, Conc, 6 inch	8032002	3,929.000	Sft
0420	Shared use Path, Conc	8060020	5,566.000	Syd
0425	_ Conc Shared Use Path, Decorative, Nonreinf, 6 inch	8067011	61.000	Syd
0430	Post, Steel, 3 pound	8100371	937.000	Ft
0435	Sign, Type IIA	8100398	25.000	Sft
0440	Sign, Type IIB	8100399	16.000	Sft
0445	Sign, Type III, Erect, Salv	8100402	7.000	Ea
0450	Sign, Type III, Rem	8100403	157.000	Ea
0455	Sign, Type IIIA	8100404	279.000	Sft
0460	Sign, Type IIIB	8100405	235.000	Sft
0465	Sign, Type III, Rem, Salv	8102003	8.000	Ea
0470	Ground Mtd Sign Support, Rem	8102010	68.000	Ea
0475	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	337.000	Ft
0480	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	1,443.000	Ft
0485	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	208.000	Ft
0490	Pavt Mrkg, Ovly Cold Plastic, Bike	8110056	3.000	Ea
0495	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	8.000	Ea
0500	Pavt Mrkg, Sprayable Thermopl, 4 inch, White	8110153	4,183.000	Ft
0505	Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow	8110154	12,195.000	Ft
0510	Rem Spec Mrkg	8110343	1,110.000	Sft
0515	Pavt Mrkg, Ovly Cold Plastic, Bike Thru Arrow Sym	8112165	3.000	Ea
0520	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	100.000	Ea
0525	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	100.000	Ea
0530	Pedestrian Type II Barricade, Temp	8120026	50.000	Ea
0535	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	300.000	Ea
0540	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	300.000	Ea
0545	Lighted Arrow, Type C, Furn	8120140	8.000	Ea

0550	Lighted Arrow, Type C, Oper	8120141	8.000	Ea
0555	Minor Traf Devices	8120170	1.000	LSUM
0560	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	15,000.000	Ft
0565	Pavt Mrkg, Longit, Greater than 6 inch Width, Rem	8120211	250.000	Ft
0570	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	14,500.000	Ft
0575	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	23,000.000	Ft
0580	Plastic Drum, Fluorescent, Furn	8120252	300.000	Ea
0585	Plastic Drum, Fluorescent, Oper	8120253	300.000	Ea
0590	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	360.000	Ft
0595	Sign Cover	8120310	50.000	Ea
0600	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	8.000	Ea
0605	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	8.000	Ea
0610	Sign, Type B, Temp, Prismatic, Furn	8120350	5,080.000	Sft
0615	Sign, Type B, Temp, Prismatic, Oper	8120351	5,080.000	Sft
0620	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	1,130.000	Sft
0625	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	1,130.000	Sft
0630	Traf Regulator Control	8120370	1.000	LSUM
0635	Site Preparation, Max \$20,160.00	8150001	1.000	LSUM
0640	Watering and Cultivating, First Season, Min \$9,792.00	8150002	1.000	LSUM
0645	Watering and Cultivating, 2nd Season, Min \$12,096.00	8150003	1.000	LSUM
0650	_ Gledistia triacanthos inermis 'Skyline', 2 1/2 inch	8157050	25.000	Ea
0655	_ Syringa reticulata, 'Japanese Lilac', 2 1/2 inch	8157050	23.000	Ea
0660	_ Turf Establishment, Performance	8167011	7,582.000	Syd
0665	Conduit, Directional Bore, 2, 3 inch	8182037	530.000	Ft
0670	Conduit, DB, 1, 1 1/2 inch	8182048	140.000	Ft
0675	Conduit, DB, 3, 3 inch	8182056	80.000	Ft
0680	Conduit, DB, 4, 3 inch	8182059	20.000	Ft
0685	Cable Pole, TS and Sec, Disman	8182209	1.000	Ea
0690	Cable, Sec, 600V, 1, 3/C#6	8182238	300.000	Ft
0695	Hh, Round	8182310	6.000	Ea
0700	Hh, Round, 3 foot dia	8182319	2.000	Ea
0705	Hh, Rem	8182330	4.000	Ea
0710	Wood Pole, Rem	8182363	1.000	Ea
0715	Serv Disconnect	8182366	2.000	Ea
0720	Wood Pole, Fit Up, Sec Cable Pole	8182381	2.000	Ea
0725	_ Conduit, 1-1 1/2 inch, Sch 80/PVC (Empty)	8187001	30.000	Ft
0730	_ Conduit, 1-1/2 inch, Sch 80/PVC (Empty)	8187001	50.000	Ft
0735	_ Conduit, 2-3 inch, Sch 80/PVC (Empty)	8187001	40.000	Ft
0740	_ Hand Hole, Polymer Conc, 11 inch x 18 inch (Open Bottom)	8187050	1.000	Ea
0745	_ Conductor, THWN, in Conduit, 600V, 1C, #10 AWG	8197001	1,020.000	Ft
0750	_ Conductor, THWN, in Conduit, 600V, 1C, #4 AWG	8197001	33,640.000	Ft

0755	_ Conduit, 1 inch, Sch 40/HDPE (EMPTY)	8197001	500.000	Ft
0760	_ Conduit, 3 inch, Sch 40/HDPE (EMPTY)	8197001	6,155.000	Ft
0765	_ Equipment Grounding Conductor, in Conduit, 1C, #10 AWG	8197001	475.000	Ft
0770	_ Equipment Grounding Conductor, in Conduit, 1C, #4 AWG	8197001	5,965.000	Ft
0775	_ Concrete Base for Light Pole, 78 inch	8197050	44.000	Ea
0780	_ Control Cabinet, Fdn	8197050	3.000	Ea
0785	_ Control Cabinet, Furnish	8197050	3.000	Ea
0790	_ Control Cabinet, Install	8197050	3.000	Ea
0795	_ Hand Hole, Polymer Conc, 11 inch x 18 inch (Open Bottom)	8197050	49.000	Ea
0800	_ Light, Street, Furnish	8197050	44.000	Ea
0805	_ Light, Street, Install	8197050	44.000	Ea
0810	Case Sign (LED), One Way, 24 inch by 30 inch	8200029	8.000	Ea
0815	Controller and Cabinet, Rem	8200030	2.000	Ea
0820	Controller Fdn, Base Mtd	8200045	2.000	Ea
0825	Fdn, Rem	8200065	2.000	Ea
0830	Pedestal, Alum	8200100	4.000	Ea
0835	Pedestal, Fdn	8200105	4.000	Ea
0840	Pedestal Fdn, Rem	8200106	2.000	Ea
0845	Pedestal, Rem	8200110	2.000	Ea
0850	Pushbutton and Sign	8200121	2.000	Ea
0855	Span Wire, Rem	8200141	2.000	Ea
0860	Steel Pole, Rem	8200145	2.000	Ea
0865	TS, Pedestrian, Bracket Arm Mtd, Rem	8200180	2.000	Ea
0870	TS, Pedestrian, Pedestal Mtd, Rem	8200181	2.000	Ea
0875	TS, Span Wire Mtd, Rem	8200182	4.000	Ea
0880	TS, Pedestrian, Two Way Bracket Arm Mtd (LED) Countdown	8200339	6.000	Ea
0885	TS, Pedestrian, Two Way Pedestal Mtd (LED) Countdown	8200347	2.000	Ea
0890	TS Face, Bag	8200458	8.000	Ea
0895	TS Face, Bag, Rem	8200459	8.000	Ea
0900	Casing	8200480	96.000	Ft
0905	Backplate, TS	8200501	16.000	Ea
0910	Mast Arm Pole, Cat I	8202010	6.000	Ea
0915	Mast Arm, 30 foot, Cat I	8202015	1.000	Ea
0920	Mast Arm, 35 foot, Cat I	8202016	1.000	Ea
0925	Mast Arm, 40 foot, Cat I	8202017	2.000	Ea
0930	Mast Arm, 45 foot, Cat I	8202018	4.000	Ea
0935	Mast Arm Pole Fdn, 6 Bolt	8202034	117.000	Ft
0940	TS, One Way Mast Arm Mtd (LED), Long Life	8202224	16.000	Ea
0945	_ Cabinet, NEMA Type, Modified	8207050	2.000	Ea
0950	_ Controller, NEMA, ATC Type, Modified	8207050	2.000	Ea
0955	_ Infrared Bollard	8207050	4.000	Ea
0960	_ Infrared Bollard, Fdn	8207050	4.000	Ea

0965	_ Optical Priority Control System	8207050	2.000	Ea
0970	_ Optical Priority Control System, Rem	8207050	1.000	Ea
0975	_ Perimeter Lit Flashing LED Sign Assembly	8207050	2.000	Ea
0980	_ St Name Sign, Two Way, LED, 6 foot	8207050	2.000	Ea
0985	_ St Name Sign, Two Way, LED, 8 foot	8207050	6.000	Ea
0990	Gate Box, Adj, Temp, Case 1	8230391	6.000	Ea
0995	_ Hydrant Extension	8237001	19.000	Ft
1000	_ Tracer Wire, Modified	8237001	23,144.000	Ft
1005	_ Water Main Backfill, Class II	8237001	11,352.000	Ft
1010	_ Water Main, 12 inch	8237001	5,048.000	Ft
1015	_ Water Main, 20 inch	8237001	1,015.000	Ft
1020	_ Water Main, 24 inch	8237001	97.000	Ft
1025	_ Water Main, 30 inch	8237001	3,165.000	Ft
1030	_ Water Main, 8 inch	8237001	2,027.000	Ft
1035	_ Water Main, Rem	8237001	2,651.000	Ft
1040	_ Gate Box, Adj, Case 1, Modified	8237050	47.000	Ea
1045	_ Gate Box, Adj, Case 2, Modified	8237050	1.000	Ea
1050	_ Gate Valve and Box, 12 inch, Modified	8237050	22.000	Ea
1055	_ Gate Valve and Box, 8 inch, Modified	8237050	21.000	Ea
1060	_ Gate Valve and Well, 20 inch, Modified	8237050	4.000	Ea
1065	_ Gate Valve and Well, 24 inch, Modified	8237050	3.000	Ea
1070	_ Gate Valve and Well, 30 inch, Modified	8237050	5.000	Ea
1075	_ Hydrant Assembly	8237050	15.000	Ea
1080	_ Hydrant Assembly, 6-foot Bury	8237050	23.000	Ea
1085	_ Hydrant, Rem, Modified	8237050	15.000	Ea
1090	_ Tracer Wire, Grounding Rod	8237050	25.000	Ea
1095	_ Water Main, Connect New 12 inch to Existing 10 inch	8237050	2.000	Ea
1100	_ Water Main, Connect New 12 inch to Existing 12 inch	8237050	2.000	Ea
1105	_ Water Main, Connect New 12 inch to Existing 6 inch	8237050	3.000	Ea
1110	_ Water Main, Connect New 20 inch to New 12 inch	8237050	1.000	Ea
1115	_ Water Main, Connect New 24 inch to Existing 24 inch	8237050	6.000	Ea
1120	_ Water Main, Connect New 30 inch to New 12 inch	8237050	2.000	Ea
1125	_ Water Main, Connect New 8 inch to Existing 6 inch	8237050	14.000	Ea
1130	_ Water Main, Connect New 8 inch to Existing 8 inch	8237050	1.000	Ea
1135	_ Water Main, Cut and Plug, 10 inch	8237050	3.000	Ea
1140	_ Water Main, Cut and Plug, 12 inch	8237050	1.000	Ea
1145	_ Water Main, Cut and Plug, 6 inch	8237050	16.000	Ea
1150	_ Water Main, Cut and Plug, 8 inch	8237050	1.000	Ea
1155	_ Water Main, Insertion Valve, 4 inch	8237050	2.000	Ea
1160	_ Water Main, Insertion Valve, 6 inch	8237050	2.000	Ea
1165	_ Water Serv, 1 inch	8237050	32.000	Ea
1170	_ Water Serv, 2 inch	8237050	1.000	Ea
1175	_ Water Serv, Long, 1 inch	8237050	41.000	Ea

1180	_ Water Main Fittings, DI	8267030	700.000	Lb
------	---------------------------	---------	---------	----



Schedule of Pay Items

Report v1

Letting Call: 250307 009

Letting Date: March 7, 2025

Contract ID: 38000-210635

Description: 1.50 mi of hot mix asphalt shared-use path, construct pedestrian bridge, boardwalk, concrete islands and pavement markings along Lansing Avenue from Monroe Street to Cooper Street, Jackson County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
210635A	25A0220	N/A	TAUL 38000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Railroad Protection, at Grade Crossing, Jackson & Lansing Railroad	1027060	60,000.000	Dir
0010	Mobilization, Max \$284,700.00	1100001	1.000	LSUM
0015	Curb and Gutter, Rem	2040020	136.000	Ft
0020	Fence, Rem	2040025	160.000	Ft
0025	Exploratory Investigation, Vertical	2040080	40.000	Ft
0030	Backfill, Structure, CIP	2060002	149.000	Cyd
0035	Aggregate	2060005	39.000	Cyd
0040	Excavation, Fdn	2060010	431.000	Cyd
0045	Erosion Control, Inlet Protection, Fabric Drop	2080020	45.000	Ea
0050	Erosion Control, Silt Fence	2080036	8,780.000	Ft
0055	Erosion Control, Turbidity Curtain, Shallow	2080044	80.000	Ft
0060	Aggregate Base, 6 inch	3020016	5,151.000	Syd
0065	Aggregate Base, 8 inch	3020020	6,016.000	Syd
0070	Aggregate Base, Conditioning	3020050	21.000	Syd
0075	Shld, CI II, 4 inch	3070126	2,253.000	Syd
0080	Geotextile, Separator	3080005	81.000	Syd
0085	Culv End Sect, Metal, 12 inch	4010094	4.000	Ea
0090	Culv, CI F, 12 inch	4010607	80.000	Ft
0095	Dr Structure Cover, Adj, Case 2	4030006	1.000	Ea
0100	Dr Structure Cover, Type B	4030010	1.000	Ea
0105	Underdrain, Pipe, Open-Graded, 6 inch	4040043	90.000	Ft
0110	Underdrain Outlet, 6 inch	4040093	65.000	Ft
0115	Underdrain, Outlet Ending, 6 inch	4040113	4.000	Ea
0120	Cold Milling HMA Surface	5010002	11,285.000	Syd
0125	HMA Surface, Rem	5010005	5,887.000	Syd
0130	Hand Patching	5010025	668.000	Ton
0135	HMA Approach	5010061	4.000	Ton

0140	HMA, 5EML	5012037	998.000	Ton
0145	Conc Pavt, Misc, Nonreinf, 6 inch	6020050	65.000	Syd
0150	Conc Pavt, Nonreinf, 6 inch	6020100	651.000	Syd
0155	Conc Pavt, Nonreinf, 9 inch	6020106	859.000	Syd
0160	Conc Pavt, Bridge Approach, Reinf	6020600	31.000	Syd
0165	_ Helical Pile	7057050	52.000	Ea
0170	_ Helical Pile Load Test	7057050	2.000	Ea
0175	_ Helical Pile Equipment, Furn	7057051	1.000	LSUM
0180	_ Obstruction Removal, Unexpected	7057060	5,000.000	Dlr
0185	Conc, Low Temperature Protection	7060020	30.000	Cyd
0190	Reinforcement, Steel, Epoxy Coated	7060092	10,079.000	Lb
0195	Substructure Conc	7060100	30.000	Cyd
0200	Water Repellent Treatment, Penetrating	7060140	30.000	Syd
0205	_ 100 Ft x 14 Ft Prefabricated Bridge, Furn	7077050	1.000	Ea
0210	_ 100 Ft x 14 Ft Prefabricated Bridge, Install	7077050	1.000	Ea
0215	_ Timber Boardwalk	7097001	72.000	Ft
0220	Joint Waterproofing	7100001	60.000	Sft
0225	Substructure Horizontal Surface Sealer	7100030	25.000	Syd
0230	_ Timber Rail	7117001	80.000	Ft
0235	Curb, Conc, Det E4	8020004	150.000	Ft
0240	Curb and Gutter, Conc, Det F4	8020038	5,820.000	Ft
0245	_ Curb and Gutter, Conc, Det F4, Modified	8027001	5,864.000	Ft
0250	Detectable Warning Surface	8030010	95.000	Ft
0255	Curb Ramp Opening, Conc	8030030	136.000	Ft
0260	Sidewalk, Conc, 6 inch	8030046	1,494.000	Sft
0265	Curb Ramp, Conc, 6 inch	8032002	843.000	Sft
0270	Shared use Path, Conc	8060020	975.000	Syd
0275	Shared use Path, HMA	8060040	1,745.000	Ton
0280	_ Shared use Path, Grading, Modified	8067001	7,712.000	Ft
0285	Post, Wood Guard	8070085	2.000	Ea
0290	_ Bollard, Removable	8077050	1.000	Ea
0295	Fence, Chain Link, 72 inch	8080013	1,855.000	Ft
0300	Fence Gate, 12 foot, for 72 inch Chain Link Fence	8080053	2.000	Ea
0305	Fence, Moving	8080120	325.000	Ft
0310	Post Hole Through Conc for Wood Post	8100341	2.000	Ea
0315	Post, Steel, 3 pound	8100371	834.000	Ft
0320	Sign, Type IIIA	8100404	25.000	Sft
0325	Sign, Type IIIB	8100405	245.000	Sft
0330	_ Post, Delineator, 36 inch, White	8107050	195.000	Ea
0335	Pavt Mrkg, Polyurea, 6 inch, Yellow	8110095	65,744.000	Ft
0340	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	306.000	Ft
0345	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	287.000	Ft
0350	Pavt Mrkg, Thermopl, 12 inch, Crosswalk	8110214	630.000	Ft
0355	Pavt Mrkg, Waterborne, 6 inch, White	8110233	37,060.000	Ft
0360	Rem Spec Mrkg	8110343	1,189.000	Sft

0365	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	9.000	Ea
0370	Pavt Mrkg, Polyurea, Only	8110410	4.000	Ea
0375	Pavt Mrkg, Polyurea, Railroad Sym	8110411	4.000	Ea
0380	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	8110412	3.000	Ea
0385	Pavt Mrkg, Sprayable Thermopl, 4 inch, Dotted Thru Guide Line, White	8110568	1,220.000	Ft
0390	_ Pavt Mrkg, Bike Lane, Green	8117010	7,313.000	Sft
0395	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	15.000	Ea
0400	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	15.000	Ea
0405	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	145.000	Ea
0410	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	145.000	Ea
0415	Lighted Arrow, Type B, Furn	8120130	5.000	Ea
0420	Lighted Arrow, Type B, Oper	8120131	5.000	Ea
0425	Ltg for Night Work	8120160	1.000	LSUM
0430	Minor Traf Devices	8120170	1.000	LSUM
0435	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	135.000	Ft
0440	Pavt Mrkg, Longit, Water Blasting, 6 inch or less Width, Rem	8120212	51,525.000	Ft
0445	Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, Yellow, Temp	8120236	20,000.000	Ft
0450	Plastic Drum, Fluorescent, Furn	8120252	190.000	Ea
0455	Plastic Drum, Fluorescent, Oper	8120253	190.000	Ea
0460	Sign, Portable, Changeable Message, Furn	8120330	1.000	Ea
0465	Sign, Portable, Changeable Message, Oper	8120331	1.000	Ea
0470	Sign, Type B, Temp, Prismatic, Furn	8120350	1,019.000	Sft
0475	Sign, Type B, Temp, Prismatic, Oper	8120351	1,019.000	Sft
0480	Riprap, Plain	8130010	69.000	Syd
0485	_ Bench	8157050	3.000	Ea
0490	_ Trash Receptacle	8157050	3.000	Ea
0495	Slope Restoration, Non-Freeway, Type A	8162001	8,865.000	Syd
0500	Conduit, DB, 1, 1 1/2 inch	8182048	65.000	Ft
0505	Controller and Cabinet, Salv	8200037	1.000	Ea
0510	Pedestal, Alum	8200100	2.000	Ea
0515	Pedestal, Fdn	8200105	2.000	Ea
0520	Pushbutton and Sign	8200121	2.000	Ea
0525	TS, Pedestrian, One Way Bracket Arm Mtd, Salv	8200226	2.000	Ea
0530	TS, Pedestrian, One Way Pedestal Mtd (LED) Countdown	8200345	2.000	Ea
0535	Sanitary Structure, Adj, Add Depth	8252140	7.000	Ft
0540	Sanitary Structure Cover, Adj, Case 1	8252145	1.000	Ea
0545	Sanitary Structure Cover, Adj, Case 2	8252146	1.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 010

Letting Date: March 7, 2025

Contract ID: 72000-219889

Description: 0.36 mi of hot mix asphalt crush, shape and overlay, shoulder widening, superelevation correction, safety edge and pavement markings on Maple Valley Road from Wolverine Road to Waco Road, Roscommon County. This is a local agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219889A	25A0253	N/A	HRRR 72000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$23,200.00	1100001	1.000	LSUM
0010	Pavt, Rem	2040050	62.000	Syd
0015	Embankment, LM	2050011	700.000	Cyd
0020	Excavation, Earth	2050016	342.000	Cyd
0025	Aggregate Base	3020001	1,025.000	Ton
0030	Aggregate Base, Conditioning	3020050	70.000	Syd
0035	HMA Base Crushing and Shaping	3050002	6,800.000	Syd
0040	Salv Crushed Material, LM	3050015	22.000	Cyd
0045	Maintenance Gravel	3060020	20.000	Ton
0050	Approach, CI I	3070001	80.000	Ton
0055	Approach, CI II	3070021	66.000	Ton
0060	Shld, CI II	3070121	112.000	Ton
0065	HMA Surface, Rem	5010005	90.000	Syd
0070	HMA, 13A	5010033	1,040.000	Ton
0075	HMA Approach	5010061	39.000	Ton
0080	Driveway, Nonreinf Conc, 6 inch	8010005	56.000	Syd
0085	Post, Mailbox	8070095	13.000	Ea
0090	Delineator Reflector, White	8100134	7.000	Ea
0095	Delineator, Rem	8100349	7.000	Ea
0100	Post, Rigid, Delineator	8100361	7.000	Ea
0105	Post, Steel, 3 pound	8100371	352.000	Ft
0110	Sign, Type III, Rem	8100403	1.000	Ea
0115	Sign, Type IIIB	8100405	3.000	Sft
0120	Reflective Panel for Permanent Sign Support, 6 foot	8100616	13.000	Ea
0125	Sign, Type III, Rem, Salv	8102003	22.000	Ea
0130	Ground Mtd Sign Support, Rem	8102010	23.000	Ea
0135	Pavt Mrkg, Waterborne, 4 inch, White	8110231	3,800.000	Ft

0140	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	3,800.000	Ft
0145	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	3,800.000	Ft
0150	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	3,800.000	Ft
0155	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	120.000	Ea
0160	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	120.000	Ea
0165	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0170	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0175	Minor Traf Devices	8120170	1.000	LSUM
0180	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	272.000	Ft
0185	Sign, Type B, Temp, Prismatic, Furn	8120350	304.000	Sft
0190	Sign, Type B, Temp, Prismatic, Oper	8120351	304.000	Sft
0195	Traf Regulator Control	8120370	1.000	LSUM
0200	_ Slope Restoration, Modified	8167011	3,065.000	Syd



Schedule of Pay Items

Report v1

Letting Call: 250307 011

Letting Date: March 7, 2025

Contract ID: 11000-218628

Description: 0.28 mi of hot mix asphalt crushing, shaping and resurfacing, concrete curb, gutter, sidewalk and ramps and pavement markings on South West Street from West St. Joseph Street to West Center Street in the city of Coloma, Berrien County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218628A	25A0219	N/A	STUL 11000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$38,000.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	431.000	Ft
0015	Guardrail, Rem	2040035	26.000	Ft
0020	Pavt, Rem	2040050	80.000	Syd
0025	Sidewalk, Rem	2040055	135.000	Syd
0030	Excavation, Earth	2050016	650.000	Cyd
0035	Subgrade Undercutting, Type II	2050041	400.000	Cyd
0040	_ Erosion Control, Inlet Protection, Fabric Drop, Modified	2087050	13.000	Ea
0045	Subbase, CIP	3010002	650.000	Cyd
0050	HMA Base Crushing and Shaping	3050002	6,275.000	Syd
0055	Material, Surplus and Unsuitable, Rem, LM	3050010	930.000	Cyd
0060	Salv Crushed Material, LM	3050015	435.000	Cyd
0065	Sewer, CI E, 12 inch, Tr Det B	4020600	34.000	Ft
0070	Sewer Tap, 24 inch	4021207	1.000	Ea
0075	Dr Structure Cover, Adj, Case 1, Modified	4030004	9.000	Ea
0080	Dr Structure Cover, Type B	4030010	8.000	Ea
0085	Dr Structure Cover, Type K	4030050	4.000	Ea
0090	Dr Structure Cover, Type Q	4030065	2.000	Ea
0095	Dr Structure, 24 inch dia	4030200	2.000	Ea
0100	Dr Structure, 48 inch dia	4030210	1.000	Ea
0105	Dr Structure, Tap, 6 inch	4030306	4.000	Ea
0110	Dr Structure, Temp Lowering	4030390	9.000	Ea
0115	Underdrain, Subgrade, 6 inch	4040073	1,000.000	Ft
0120	Video Inspection of Underdrain	4040200	1,000.000	Ft
0125	HMA Surface, Rem	5010005	32.000	Syd
0130	Hand Patching	5010025	10.000	Ton
0135	HMA Approach	5010061	65.000	Ton

0140	HMA, 4EL	5012024	675.000	Ton
0145	HMA, 5EL	5012036	675.000	Ton
0150	Curb, Conc, Det E2	8020002	7.000	Ft
0155	Curb and Gutter, Conc, Det F4	8020038	369.000	Ft
0160	Detectable Warning Surface	8030010	40.000	Ft
0165	Curb Ramp Opening, Conc	8030030	62.000	Ft
0170	Sidewalk, Conc, 4 inch	8030044	800.000	Sft
0175	Curb Ramp, Conc, 6 inch	8032002	560.000	Sft
0180	Guardrail, Type A, 72 inch Post	8072170	26.000	Ft
0185	Post, Steel, 3 pound	8100371	294.000	Ft
0190	Sign, Type III, Rem	8100403	14.000	Ea
0195	Sign, Type IIIA	8100404	50.000	Sft
0200	Sign, Type IIIB	8100405	90.000	Sft
0205	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	310.000	Ft
0210	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	35.000	Ft
0215	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	1.000	Ea
0220	Pavt Mrkg, Waterborne, 4 inch, White	8110231	160.000	Ft
0225	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	2,850.000	Ft
0230	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	6.000	Ea
0235	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	6.000	Ea
0240	Dust Palliative, Applied	8120100	10.000	Ton
0245	Minor Traf Devices	8120170	1.000	LSUM
0250	Plastic Drum, Fluorescent, Furn	8120252	50.000	Ea
0255	Plastic Drum, Fluorescent, Oper	8120253	50.000	Ea
0260	Sign, Type B, Temp, Prismatic, Furn	8120350	510.000	Sft
0265	Sign, Type B, Temp, Prismatic, Oper	8120351	510.000	Sft
0270	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	70.000	Sft
0275	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	70.000	Sft
0280	Traf Regulator Control	8120370	1.000	LSUM
0285	Slope Restoration, Non-Freeway, Type F	8162006	400.000	Syd
0290	Gate Box, Adj, Temp, Case 1	8230391	5.000	Ea
0295	_ Sewer Point Repair	8257050	2.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 012

Letting Date: March 7, 2025

Contract ID: 82000-219295

Description: 0.27 mi of concrete sidewalk and ramps, modular block retaining wall, pedestrian debris canopy and guardrail work on Ann Arbor Road from General Drive to Gold Arbor Road, Wayne County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219295A	25A0251	N/A	TAU 82000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Railroad Inspection and Flagging, CSX	1027060	20,000.000	Dlr
0010	_ Railroad Protection, CSX Transportation	1027060	5,000.000	Dlr
0015	_ Reimbursed Permit Fees	1077060	500.000	Dlr
0020	Mobilization, Max \$71,000.00	1100001	1.000	LSUM
0025	Curb and Gutter, Rem	2040020	15.000	Ft
0030	Guardrail, Rem	2040035	180.000	Ft
0035	Pavt, Rem	2040050	70.000	Syd
0040	Exploratory Investigation, Vertical	2040080	50.000	Ft
0045	Non Haz Contaminated Material Handling and Disposal, LM	2050031	100.000	Cyd
0050	_ Sidewalk, Grading	2057001	1,425.000	Ft
0055	Erosion Control, Inlet Protection, Fabric Drop	2080020	8.000	Ea
0060	Erosion Control, Silt Fence	2080036	1,371.000	Ft
0065	Aggregate Base, 4 inch	3020010	565.000	Syd
0070	Aggregate Base, 7 inch	3020018	46.000	Syd
0075	Maintenance Gravel, LM	3060021	20.000	Cyd
0080	Dr Structure, Tap, 4 inch	4030304	7.000	Ea
0085	Underdrain, Subbase, 4 inch	4040061	429.000	Ft
0090	_ Modular Block Wall	7067010	5,099.000	Sft
0095	_ Rub Rail	7097001	268.000	Ft
0100	Driveway, Nonreinf Conc, 7 inch	8010006	43.000	Syd
0105	Detectable Warning Surface	8030010	5.000	Ft
0110	Curb Ramp Opening, Conc	8030030	7.000	Ft
0115	Sidewalk, Conc, 4 inch	8030044	5,068.000	Sft
0120	Sidewalk, Conc, 7 inch	8030047	80.000	Sft
0125	Curb Ramp, Conc, 7 inch	8032003	25.000	Sft
0130	Guardrail Approach Terminal, Type 2M	8070044	2.000	Ea
0135	Guardrail Departing Terminal, Type MGS	8070052	2.000	Ea

0140	Guardrail, Type MGS-8, 72 inch Post	8072179	480.000	Ft
0145	_ Debris Canopy, Chain Link	8087010	511.000	Sft
0150	Pedestrian Type II Barricade, Temp	8120026	4.000	Ea
0155	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	70.000	Ea
0160	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	70.000	Ea
0165	Lighted Arrow, Type C, Furn	8120140	1.000	Ea
0170	Lighted Arrow, Type C, Oper	8120141	1.000	Ea
0175	Minor Traf Devices	8120170	1.000	LSUM
0180	Plastic Drum, Fluorescent, Furn	8120252	25.000	Ea
0185	Plastic Drum, Fluorescent, Oper	8120253	25.000	Ea
0190	Sign, Type B, Temp, Prismatic, Furn	8120350	300.000	Sft
0195	Sign, Type B, Temp, Prismatic, Oper	8120351	300.000	Sft
0200	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	540.000	Ft
0205	_ Turf Establishment, Performance	8167011	2,200.000	Syd
0210	Hh, Adj	8182328	1.000	Ea
0215	Wood Pole, Cl 4, 30 foot	8182349	4.000	Ea
0220	Anchor Guy	8200001	4.000	Ea
0225	Span Wire	8200140	2.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 013

Letting Date: March 7, 2025

Contract ID: 82000-217076

Description: 0.49 mi of hot mix asphalt cold milling and resurfacing, concrete curb and gutter, curb ramps and pavement markings on Mercury Drive from Michigan Avenue (US-12) northwesterly to Hubbard Drive in the city of Dearborn, Wayne County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
217076A	25A0204	N/A	STU 82000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$89,300.00	1100001	1.000	LSUM
0010	Dr Structure, Rem	2030011	2.000	Ea
0015	Sewer, Rem, Less than 24 inch	2030015	20.000	Ft
0020	Curb and Gutter, Rem	2040020	390.000	Ft
0025	Sidewalk, Rem	2040055	28.000	Syd
0030	Erosion Control, Inlet Protection, Fabric Drop	2080020	39.000	Ea
0035	Project Cleanup	2090001	1.000	LSUM
0040	Maintenance Gravel, LM	3060021	50.000	Cyd
0045	Sewer, CI E, 12 inch, Tr Det B	4020600	20.000	Ft
0050	Dr Structure Cover, Adj, Case 1	4030005	42.000	Ea
0055	Dr Structure, 24 inch dia	4030200	1.000	Ea
0060	Dr Structure, 48 inch dia	4030210	1.000	Ea
0065	Dr Structure, Adj, Add Depth	4030280	10.000	Ft
0070	Dr Structure, Cleaning	4030290	39.000	Ea
0075	_ Dr Structure Cover, Modified	4037050	42.000	Ea
0080	Cold Milling HMA Surface	5010002	20,280.000	Syd
0085	Pavt for Butt Joints, Rem	5010008	45.000	Syd
0090	Pavt Joint and Crack Repr, Det 7	5010020	2,400.000	Ft
0095	Pavt Joint and Crack Repr, Det 8	5010021	300.000	Ft
0100	Hand Patching	5010025	50.000	Ton
0105	HMA, 4EML	5012025	2,280.000	Ton
0110	HMA, 5EML	5012037	1,800.000	Ton
0115	Cold Milling Conc Pavt	6030014	80.000	Syd
0120	Lane Tie, Epoxy Anchored	6030030	280.000	Ea
0125	Pavt Repr, Nonreinf Conc, 10 inch	6030048	510.000	Syd
0130	Pavt Repr, Rem	6030080	510.000	Syd
0135	Curb and Gutter, Conc, Det F5	8020039	390.000	Ft

0140	Detectable Warning Surface	8030010	80.000	Ft
0145	Curb Ramp Opening, Conc	8030030	80.000	Ft
0150	Sidewalk, Conc, 4 inch	8030044	50.000	Sft
0155	Curb Ramp, Conc, 4 inch	8032001	250.000	Sft
0160	Pavt Mrkg, Polyurea, 4 inch, White	8110091	2,325.000	Ft
0165	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	200.000	Ft
0170	Pavt Mrkg, Polyurea, 18 inch, Stop Bar	8110113	20.000	Ft
0175	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	50.000	Ft
0180	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	20.000	Ea
0185	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	20.000	Ea
0190	Pedestrian Type II Barricade, Temp	8120026	20.000	Ea
0195	Lighted Arrow, Type B, Furn	8120130	4.000	Ea
0200	Lighted Arrow, Type B, Oper	8120131	4.000	Ea
0205	Minor Traf Devices	8120170	1.000	LSUM
0210	Plastic Drum, Fluorescent, Furn	8120252	300.000	Ea
0215	Plastic Drum, Fluorescent, Oper	8120253	300.000	Ea
0220	Sign, Type B, Temp, Prismatic, Furn	8120350	400.000	Sft
0225	Sign, Type B, Temp, Prismatic, Oper	8120351	400.000	Sft
0230	Fertilizer, Chemical Nutrient, CI A	8160020	8.000	Lb
0235	Mulch Blanket	8160027	200.000	Syd
0240	Seeding, Mixture TUF	8160042	19.000	Lb
0245	Topsoil Surface, Furn, 4 inch	8160062	200.000	Syd
0250	Water, Sodding/Seeding	8160090	10.000	Unit
0255	Contractor Staking	8240001	1.000	LSUM
0260	Staking Plan Errors and Extras, Max \$180/hour	8240002	8.000	Hr



Schedule of Pay Items

Report v1

Letting Call: 250307 014

Letting Date: March 7, 2025

Contract ID: 09000-214516

Description: 1.10 mi of hot mix asphalt road reconstruction, concrete curb, gutter, sidewalk and ramps and pavement markings on Smith Street from State Street to Patterson Avenue in the city of Bay City, Bay County.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214516A	24A0222	N/A	STUL 09000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$635,000.00	1100001	1.000	LSUM
0010	Stump, Rem, 19 inch to 36 inch	2020006	49.000	Ea
0015	Stump, Rem, 37 inch or Larger	2020007	4.000	Ea
0020	Stump, Rem, 6 inch to 18 inch	2020008	102.000	Ea
0025	Dr Structure, Rem	2030011	67.000	Ea
0030	Sewer, Rem, Less than 24 inch	2030015	6,017.000	Ft
0035	Sewer, Rem, 24 inch to 48 inch	2030016	82.000	Ft
0040	Curb and Gutter, Rem	2040020	11,311.000	Ft
0045	Fence, Rem	2040025	363.000	Ft
0050	Pavt, Rem	2040050	1,430.000	Syd
0055	Sidewalk, Rem	2040055	6,100.000	Syd
0060	Exploratory Investigation, Vertical	2040080	100.000	Ft
0065	Embankment, CIP	2050010	752.000	Cyd
0070	Excavation, Earth	2050016	17,500.000	Cyd
0075	Subgrade Undercutting, Type II	2050041	500.000	Cyd
0080	Erosion Control, Inlet Protection, Fabric Drop	2080020	63.000	Ea
0085	Erosion Control, Silt Fence	2080036	1,500.000	Ft
0090	Subbase, CIP	3010002	8,185.000	Cyd
0095	Aggregate Base, 3 inch	3020008	3,675.000	Syd
0100	Aggregate Base, 8 inch	3020020	25,767.000	Syd
0105	Maintenance Gravel	3060020	250.000	Ton
0110	Approach, CI I, 6 inch	3070008	1,865.000	Syd
0115	Geotextile, Separator	3080005	500.000	Syd
0120	Geotextile, Stabilization	3080010	500.000	Syd
0125	Sewer Tap, 10 inch	4021203	1.000	Ea
0130	Sewer Tap, 12 inch	4021204	8.000	Ea
0135	Sewer Tap, 24 inch	4021207	2.000	Ea

0140	Sewer Tap, 36 inch	4021209	6.000	Ea
0145	Sewer Tap, 42 inch	4021210	1.000	Ea
0150	_ Sewer, CI A, 10 inch, Tr Det B, Modified	4027001	8.000	Ft
0155	_ Sewer, CI A, 12 inch, Tr Det B, Modified	4027001	2,513.000	Ft
0160	_ Sewer, CI A, 18 inch, Tr Det B, Modified	4027001	1,177.000	Ft
0165	_ Sewer, CI A, 24 inch, Tr Det B, Modified	4027001	523.000	Ft
0170	_ Sewer, CI A, 30 inch, Tr Det B, Modified	4027001	458.000	Ft
0175	_ Sewer, CI A, 36 inch, Tr Det B, Modified	4027001	174.000	Ft
0180	_ Sewer, CI A, 42 inch, Tr Det B, Modified	4027001	48.000	Ft
0185	Dr Structure Cover, Adj, Case 1	4030005	8.000	Ea
0190	Dr Structure Cover, Type B	4030010	20.000	Ea
0195	Dr Structure Cover, Type D	4030025	4.000	Ea
0200	Dr Structure Cover, Type K	4030050	55.000	Ea
0205	Dr Structure, 48 inch dia	4030210	61.000	Ea
0210	Dr Structure, 60 inch dia	4030220	7.000	Ea
0215	Dr Structure, 72 inch dia	4030230	3.000	Ea
0220	Dr Structure, Add Depth of 48 inch dia, 8 foot to 15 foot	4030250	3.000	Ft
0225	Dr Structure, Tap, 6 inch	4030306	10.000	Ea
0230	Dr Structure, Tap, 12 inch	4030312	7.000	Ea
0235	Dr Structure, Tap, 18 inch	4030318	1.000	Ea
0240	_ Structure Collar, 4 inch, Modified	4037050	37.000	Ea
0245	_ Structure Collar, 7 inch, Modified	4037050	41.000	Ea
0250	Underdrain, Subbase, 6 inch	4040063	11,617.000	Ft
0255	HMA Surface, Rem	5010005	20,152.000	Syd
0260	Hand Patching	5010025	50.000	Ton
0265	HMA Approach	5010061	404.000	Ton
0270	HMA, 4EL	5012024	2,637.000	Ton
0275	HMA, 5EL	5012036	2,637.000	Ton
0280	Driveway, Nonreinf Conc, 6 inch	8010005	1,325.000	Syd
0285	Driveway, Nonreinf Conc, 8 inch	8010007	40.000	Syd
0290	Curb and Gutter, Conc, Det F4	8020038	11,114.000	Ft
0295	Driveway Opening, Conc, Det M	8020050	66.000	Ft
0300	Curb Ramp Opening, Conc	8030030	545.000	Ft
0305	Sidewalk, Conc, 4 inch	8030044	37,963.000	Sft
0310	Sidewalk, Conc, 6 inch	8030046	9,718.000	Sft
0315	Sidewalk, Conc, 8 inch	8030048	230.000	Sft
0320	Curb Ramp, Conc, 4 inch	8032001	3,648.000	Sft
0325	Curb Ramp, Conc, 6 inch	8032002	4,375.000	Sft
0330	_ Detectable Warning Surface, Metal	8037001	439.000	Ft
0335	Post, Steel, 3 pound	8100371	1,112.000	Ft
0340	Sign, Type III, Erect, Salv	8100402	33.000	Ea
0345	Sign, Type III, Rem	8100403	82.000	Ea
0350	Sign, Type IIIA	8100404	163.000	Sft
0355	Sign, Type IIIB	8100405	168.000	Sft

0360	Sign, Type III, Rem, Salv	8102003	33.000	Ea
0365	Ground Mtd Sign Support, Rem	8102010	72.000	Ea
0370	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	1,201.000	Ft
0375	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	989.000	Ft
0380	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	280.000	Ft
0385	Pavt Mrkg, Ovly Cold Plastic, Bike, Small Sym	8110058	23.000	Ea
0390	Pavt Mrkg, Waterborne, 6 inch, White	8110233	18,897.000	Ft
0395	Pavt Mrkg, Waterborne, 6 inch, Yellow	8110234	10,215.000	Ft
0400	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White	8110253	18,897.000	Ft
0405	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, Yellow	8110254	10,215.000	Ft
0410	Recessing Pavt Mrkg, Longit	8110450	29,112.000	Ft
0415	Pavt Mrkg, Ovly Cold Plastic, Bike Thru Arrow Sym	8112165	27.000	Ea
0420	_ Pavt Mrkg, Bike Lane, Green	8117010	2,300.000	Sft
0425	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	80.000	Ea
0430	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	80.000	Ea
0435	Pedestrian Type II Barricade, Temp	8120026	41.000	Ea
0440	Lighted Arrow, Type A, Furn	8120120	2.000	Ea
0445	Lighted Arrow, Type A, Oper	8120121	2.000	Ea
0450	Minor Traf Devices	8120170	1.000	LSUM
0455	Plastic Drum, Fluorescent, Furn	8120252	200.000	Ea
0460	Plastic Drum, Fluorescent, Oper	8120253	200.000	Ea
0465	Sign, Type B, Temp, Prismatic, Furn	8120350	1,357.000	Sft
0470	Sign, Type B, Temp, Prismatic, Oper	8120351	1,357.000	Sft
0475	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	277.000	Sft
0480	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	277.000	Sft
0485	Pedestrian Ramp, Temp	8122251	41.000	Ea
0490	_ Turf Establishment, Performance	8167011	5,600.000	Syd
0495	Pedestal Fdn, Rem	8200106	1.000	Ea
0500	TS Face, Bag	8200458	4.000	Ea
0505	TS Face, Bag, Rem	8200459	4.000	Ea
0510	Monument Preservation	8210010	2.000	Ea
0515	Water Serv, Conflict	8230250	5.000	Ea
0520	_ 1 inch Water Serv, Type K Copper, Tr Det G	8237001	3,415.000	Ft
0525	_ 2 inch Water Serv, Type K Copper, Tr Det G	8237001	162.000	Ft
0530	_ Water Main, Abandon	8237001	12.000	Ft
0535	_ Water Main, DI, 8 inch, Tr Det F, Modified	8237001	20.000	Ft
0540	_ Water Main, DI, 8 inch, Tr Det G, Modified	8237001	6,345.000	Ft
0545	_ Water Main, Rem	8237001	7,542.000	Ft
0550	_ Corporation and Tap, 1 inch	8237050	97.000	Ea
0555	_ Corporation and Tap, 2 inch	8237050	3.000	Ea
0560	_ Curb Stop and Box, 1 inch	8237050	97.000	Ea
0565	_ Curb Stop and Box, 2 inch	8237050	3.000	Ea
0570	_ Fire Hydrant, Modified	8237050	13.000	Ea

0575	_ Gate Valve and Box, 8 inch, Modified	8237050	35.000	Ea
0580	_ Hydrant, Rem, Modified	8237050	10.000	Ea
0585	_ Water Main Connection, 12 inch by 8 inch	8237050	1.000	Ea
0590	_ Water Main Connection, 8 inch by 4 inch	8237050	3.000	Ea
0595	_ Water Main Connection, 8 inch by 6 inch	8237050	14.000	Ea
0600	_ Water Main Connection, 8 inch by 8 inch	8237050	3.000	Ea
0605	_ Water Meter Pit, Rem	8237050	2.000	Ea
0610	_ Water Structure Cover, Adj, Case 1	8237050	2.000	Ea
0615	_ Testing and Disinfection	8237051	1.000	LSUM
0620	Sanitary Structure Cover, Type Q	8252098	21.000	Ea
0625	Sanitary Sewer, Serv Lead, PVC, 6 inch	8252122	3,623.000	Ft
0630	Sanitary Sewer Lead, Rem and Abandon	8252138	108.000	Ea
0635	Sanitary Structure Cover, Adj, Case 1	8252145	21.000	Ea
0640	_ Sanitary Sewer Cleanout, 6 inch, Modified	8257050	108.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 015

Letting Date: March 7, 2025

Contract ID: 63000-220119

Description: Traffic signal modernizations, intersection signing and pavement marking upgrades on various routes in the city of Farmington Hills, Oakland County. This is a Local Agency Project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220119A	25A0236	N/A	HSIP 63000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Reimbursed Permit Fees	1077060	22,600.000	Dir
0010	Mobilization, Max \$113,600.00	1100001	1.000	LSUM
0015	Curb and Gutter, Rem	2040020	349.000	Ft
0020	Pavt, Rem	2040050	2.000	Syd
0025	Sidewalk, Rem	2040055	568.000	Syd
0030	Exploratory Investigation, Vertical	2040080	250.000	Ft
0035	Excavation, Earth	2050016	11.000	Cyd
0040	_ Erosion Control, Inlet Protection, Fabric Drop, RCOC	2087050	9.000	Ea
0045	Aggregate Base	3020001	10.000	Ton
0050	_ DPW Structure Cover, Adj, Case 1	4037050	1.000	Ea
0055	HMA Surface, Rem	5010005	110.000	Syd
0060	Hand Patching	5010025	49.000	Ton
0065	Conc Pavt, Nonreinf, 8 inch	6020104	2.000	Syd
0070	Lane Tie, Epoxy Anchored	6030030	19.000	Ea
0075	Curb and Gutter, Conc, Det F1	8020035	13.000	Ft
0080	Curb and Gutter, Conc, Det F2	8020036	174.000	Ft
0085	Curb and Gutter, Conc, Det F4	8020038	22.000	Ft
0090	Curb Ramp Opening, Conc	8030030	140.000	Ft
0095	_ Detectable Warning Surface, RCOC	8037001	131.000	Ft
0100	_ Curb Ramp, Conc, 6 inch, Modified	8037010	473.000	Sft
0105	_ Sidewalk, Conc, 4 inch, Modified	8037010	3,721.000	Sft
0110	_ Sidewalk, Conc, Integral Curb, 4 inch, Modified	8037010	447.000	Sft
0115	Post, Steel, 3 pound	8100371	666.000	Ft
0120	Sign, Type III, Rem	8100403	17.000	Ea
0125	Sign, Type IIIA	8100404	72.000	Sft
0130	Sign, Type IIIB	8100405	208.000	Sft
0135	Sign, Type VB	8100425	8.000	Sft
0140	Reflective Panel for Permanent Sign Support, 3 foot	8100613	40.000	Ea

0145	Reflective Panel for Permanent Sign Support, 6 foot	8100616	2.000	Ea
0150	Ground Mtd Sign Support, Rem	8102010	11.000	Ea
0155	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	585.000	Ft
0160	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	369.000	Ft
0165	Pavt Mrkg, Ovly Cold Plastic, Bike	8110056	4.000	Ea
0170	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	18.000	Ea
0175	Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym	8110071	5.000	Ea
0180	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	2,485.000	Ft
0185	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	3,070.000	Ft
0190	Rem Spec Mrkg	8110343	2,601.000	Sft
0195	Pedestrian Type II Barricade, Temp	8120026	8.000	Ea
0200	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	50.000	Ea
0205	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	50.000	Ea
0210	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0215	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0220	Minor Traf Devices	8120170	1.000	LSUM
0225	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	5,555.000	Ft
0230	Sign, Type B, Temp, Prismatic, Furn	8120350	100.000	Sft
0235	Sign, Type B, Temp, Prismatic, Oper	8120351	100.000	Sft
0240	Traf Regulator Control	8120370	1.000	LSUM
0245	_ Turf Establishment	8167011	850.000	Syd
0250	Conduit, DB, 1, 1 1/4 inch	8182047	829.000	Ft
0255	Conduit, DB, 1, 3 inch	8182050	173.000	Ft
0260	Conduit, DB, 2, 3 inch	8182053	254.000	Ft
0265	Conduit, DB, 3, 3 inch	8182056	171.000	Ft
0270	Conduit, DB, 3, 4 inch	8182057	39.000	Ft
0275	Cable Pole, TS and Sec, Disman	8182209	9.000	Ea
0280	Cable, Sec, 600V, 1, 3/C#6	8182238	750.000	Ft
0285	Hh, Adj	8182328	2.000	Ea
0290	Hh, Rem	8182330	14.000	Ea
0295	Serv Disconnect	8182366	3.000	Ea
0300	Serv Disconnect, Rem	8182367	3.000	Ea
0305	Wood Pole, Fit Up, TS Cable Pole	8182387	3.000	Ea
0310	_ Conduit, Directional Bore, 1, 1 1/4 inch, RCOC	8187001	27.000	Ft
0315	_ Conduit, Directional Bore, 2, 3 inch, RCOC	8187001	841.000	Ft
0320	_ Hh, Round, 2 foot Dia, RCOC	8187050	21.000	Ea
0325	_ Hh, Round, 3 foot Dia, RCOC	8187050	3.000	Ea
0330	Case Sign, Rem	8200020	10.000	Ea
0335	Case Sign (LED), One Way, 24 inch by 30 inch	8200029	2.000	Ea
0340	Controller and Cabinet, Rem	8200030	3.000	Ea
0345	Controller Fdn, Base Mtd	8200045	3.000	Ea
0350	Controller Fdn, Rem	8200046	2.000	Ea
0355	Global Positioning System Module	8200050	3.000	Ea
0360	Digital Loop Detector	8200055	11.000	Ea
0365	Fdn, Rem	8200065	2.000	Ea

0370	Pedestal, Fdn	8200105	9.000	Ea
0375	Pedestal Fdn, Rem	8200106	7.000	Ea
0380	Pedestal, Rem	8200110	7.000	Ea
0385	Pushbutton, Rem	8200122	12.000	Ea
0390	Push Button Station and Sign	8200128	24.000	Ea
0395	Span Wire	8200140	16.000	Ea
0400	Span Wire, Rem	8200141	3.000	Ea
0405	Span Wire Tether	8200142	16.000	Ea
0410	Steel Pole, Rem	8200145	2.000	Ea
0415	Traf Loop	8200170	42.000	Ea
0420	TS, Bracket Arm Mtd, Rem	8200175	5.000	Ea
0425	TS, Pedestal Mtd, Rem	8200179	3.000	Ea
0430	TS, Pedestrian, Bracket Arm Mtd, Rem	8200180	5.000	Ea
0435	TS, Pedestrian, Pedestal Mtd, Rem	8200181	7.000	Ea
0440	TS, Span Wire Mtd, Rem	8200182	12.000	Ea
0445	Pedestrian Signal System, Accessible	8200240	3.000	Ea
0450	TS, One Way Span Wire Mtd (LED)	8200313	22.000	Ea
0455	TS, One Way Span Wire Mtd, FYA (LED)	8200314	10.000	Ea
0460	TS, One Way Span Wire Mtd, Five Sect (LED)	8200315	2.000	Ea
0465	TS, Pedestrian, One Way Bracket Arm Mtd (LED) Countdown	8200336	2.000	Ea
0470	TS, Pedestrian, Two Way Bracket Arm Mtd (LED) Countdown	8200339	3.000	Ea
0475	TS, Pedestrian, One Way Pedestal Mtd (LED) Countdown	8200345	2.000	Ea
0480	TS, Pedestrian, Two Way Pedestal Mtd (LED) Countdown	8200347	7.000	Ea
0485	Bracket, Truss, with 12 foot Arm	8200376	1.000	Ea
0490	Strain Pole, Steel, 6 bolt, Size 1B	8200464	4.000	Ea
0495	Strain Pole, Steel, 6 bolt, Size 4	8200468	8.000	Ea
0500	Strain Pole Fdn, 6 Bolt	8200470	243.000	Ft
0505	Casing	8200480	196.000	Ft
0510	_ Antenna, Delivered, RCOC	8207050	3.000	Ea
0515	_ Backplate, TS, RCOC	8207050	34.000	Ea
0520	_ Cabinet, ITS Type, Delivered, RCOC	8207050	3.000	Ea
0525	_ Cabinet, ITS Type, RCOC	8207050	3.000	Ea
0530	_ Camera, Traf Monitoring, Salv, RCOC	8207050	1.000	Ea
0535	_ Camera, Traf Monitoring, Rem, RCOC	8207050	1.000	Ea
0540	_ Cellular Router, 4/5G, Delivered, RCOC	8207050	3.000	Ea
0545	_ Controller, Digital Type, Delivered, Modified, RCOC	8207050	3.000	Ea
0550	_ Pedestal, Alum, RCOC	8207050	9.000	Ea
0555	_ Pushbutton Support Post, RCOC	8207050	24.000	Ea
0560	_ St Name Sign, Illuminated, Bracket Arm, RCOC	8207050	12.000	Ea
0565	_ St Name Sign, Illuminated, Two Way, 6 foot, RCOC	8207050	6.000	Ea
0570	_ St Name Sign, Illuminated, Two Way, 8 foot, RCOC	8207050	6.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 016

Letting Date: March 7, 2025

Contract ID: 55000-215311

Description: 4.30 mi of hot mix asphalt crush, shape and resurface, aggregate shoulders, guardrail work and pavement markings on County Road 577 north of County Road 374, Menominee County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215311A	25A0197	N/A	STL 55000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$100,000.00	1100001	1.000	LSUM
0010	Culv, Rem, 24 inch to 48 inch	2030002	1.000	Ea
0015	Culv, Rem, Over 48 inch	2030003	1.000	Ea
0020	Erosion Control, Silt Fence	2080036	240.000	Ft
0025	Aggregate Base	3020001	100.000	Ton
0030	HMA Base Crushing and Shaping	3050002	66,290.000	Syd
0035	Material, Surplus and Unsuitable, Rem, LM	3050010	50.000	Cyd
0040	Approach, CI II	3070021	111.000	Ton
0045	_ Shld, CI II, 3 1/2 inch, Modified	3077011	5,100.000	Syd
0050	Culv, CI A, 60 inch	4010140	50.000	Ft
0055	Culv, CSP Arch, CI A, 42 inch by 29 inch	4010748	62.000	Ft
0060	HMA Approach	5010061	140.000	Ton
0065	HMA, 4EL	5012024	11,780.000	Ton
0070	Guardrail Approach Terminal, Type 2M	8070044	4.000	Ea
0075	Guardrail Reflector	8070080	8.000	Ea
0080	Guardrail, Long Span, Det MGS-1	8072121	2.000	Ea
0085	Guardrail, Type MGS-8, 72 inch Post	8072179	150.000	Ft
0090	Pavt Mrkg, Waterborne, 4 inch, White	8110231	45,900.000	Ft
0095	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	22,950.000	Ft
0100	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0105	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	460.000	Ea
0110	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	460.000	Ea
0115	Lighted Arrow, Type B, Furn	8120130	2.000	Ea
0120	Lighted Arrow, Type B, Oper	8120131	2.000	Ea
0125	Minor Traf Devices	8120170	1.000	LSUM
0130	Sign, Type B, Temp, Prismatic, Furn	8120350	336.000	Sft
0135	Sign, Type B, Temp, Prismatic, Oper	8120351	336.000	Sft

0140	Traf Regulator Control	8120370	1.000	LSUM
0145	Riprap, Plain	8130010	20.000	Syd
0150	Slope Restoration, Non-Freeway, Type B	8162002	150.000	Syd
0155	Monument Box, Adj	8210005	2.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 017

Letting Date: March 7, 2025

Contract ID: 66000-218004

Description: 2.40 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk and ramps and pavement markings on Depot Ridge Road from M-38 to M-26, Ontonagon County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218004A	25A0225	N/A	STL 66000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$82,000.00	1100001	1.000	LSUM
0010	Pavt, Rem	2040050	32.000	Syd
0015	Sidewalk, Rem	2040055	75.000	Syd
0020	Excavation, Earth	2050016	85.000	Cyd
0025	Approach, CI II	3070021	195.000	Ton
0030	Shld, CI II	3070121	870.000	Ton
0035	_ Dr Structure Repr	4037050	1.000	Ea
0040	Cold Milling HMA Surface	5010002	40,880.000	Syd
0045	HMA Surface, Rem	5010005	600.000	Syd
0050	Hand Patching	5010025	180.000	Ton
0055	HMA Approach	5010061	375.000	Ton
0060	HMA, 5EL	5012036	4,550.000	Ton
0065	Driveway, Nonreinf Conc, 6 inch	8010005	20.000	Syd
0070	Detectable Warning Surface	8030010	53.000	Ft
0075	Curb Ramp, Conc, 4 inch	8032001	558.000	Sft
0080	Pavt Mrkg, Waterborne, 4 inch, White	8110231	25,870.000	Ft
0085	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	21,150.000	Ft
0090	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0095	Pedestrian Type II Barricade, Temp	8120026	8.000	Ea
0100	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	140.000	Ea
0105	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	140.000	Ea
0110	Lighted Arrow, Type C, Furn	8120140	3.000	Ea
0115	Lighted Arrow, Type C, Oper	8120141	3.000	Ea
0120	Minor Traf Devices	8120170	1.000	LSUM
0125	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	1,000.000	Ft
0130	Sign, Type B, Temp, Prismatic, Furn	8120350	592.000	Sft
0135	Sign, Type B, Temp, Prismatic, Oper	8120351	592.000	Sft

0140	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	8.000	Sft
0145	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	8.000	Sft
0150	Traf Regulator Control	8120370	1.000	LSUM
0155	Slope Restoration, Non-Freeway, Type A	8162001	100.000	Syd
0160	Contractor Staking	8240001	1.000	LSUM
0165	Staking Plan Errors and Extras, Max \$180/hour	8240002	7.000	Hr



Schedule of Pay Items

Report v1

Letting Call: 250307 018

Letting Date: March 7, 2025

Contract ID: 26000-218085

Description: Bridge rehabilitation including replacement of wearing surface, waterproofing membrane and deck expansion joint, bridge railing repair, concrete surface coating of concrete bridge railing, concrete prestressed beam repairs, concrete patching of pier cap and approach work on Herner Road and Secord Dam Road over the Tittabawassee River and Secord Dam, Gladwin County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218085A	25A0255	N/A	BFP 26000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$59,200.00	1100001	1.000	LSUM
0010	Guardrail, Rem	2040035	24.000	Ft
0015	Erosion Control, Silt Fence	2080036	200.000	Ft
0020	Aggregate Base, 10 inch	3020026	254.000	Syd
0025	Aggregate Surface Cse	3060005	6.000	Cyd
0030	HMA Surface, Rem	5010005	188.000	Syd
0035	HMA, 4EL	5012024	249.000	Ton
0040	Saw Cut, Intermediate	6030090	580.000	Ft
0045	Resealing Longit Joints with Hot-Poured Rubber	6030101	136.000	Ft
0050	Guardrail Reflector	8070080	30.000	Ea
0055	Post, Steel, 3 pound	8100371	340.000	Ft
0060	Pavt Mrkg, Waterborne, 4 inch, White	8110231	645.000	Ft
0065	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	669.000	Ft
0070	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	4.000	Ea
0075	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	4.000	Ea
0080	Conc Barrier Ending, Temp, Det 5, Furn	8120061	4.000	Ea
0085	Conc Barrier Ending, Temp, Det 5, Oper	8120062	4.000	Ea
0090	Conc Barrier, Temp, Furn	8120081	416.000	Ft
0095	Conc Barrier, Temp, Oper	8120082	416.000	Ft
0100	Minor Traf Devices	8120170	1.000	LSUM
0105	Mobile Attenuator	8120180	4.000	Ea
0110	Plastic Drum, Fluorescent, Furn	8120252	50.000	Ea
0115	Plastic Drum, Fluorescent, Oper	8120253	50.000	Ea
0120	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	72.000	Ft

0125	PTS, Temp, Furn	8120272	2.000	Ea
0130	PTS, Temp, Oper	8120273	2.000	Ea
0135	Sign, Type A, Temp, Prismatic, Furn	8120340	12.000	Sft
0140	Sign, Type A, Temp, Prismatic, Oper	8120341	12.000	Sft
0145	Sign, Type B, Temp, Prismatic, Furn	8120350	630.000	Sft
0150	Sign, Type B, Temp, Prismatic, Oper	8120351	630.000	Sft
0155	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	1,480.000	Ft
0160	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	8122002	1,800.000	Ft
0165	Mulch Blanket	8160027	17.000	Syd
0170	Seeding, Mixture TUF	8160042	7.000	Lb
0175	Topsoil Surface, Salv, 3 inch	8160076	17.000	Syd

Section: 2

0180	_ Guardrail, Rem, Mod	2047001	395.000	Ft
0185	Excavation, Earth	2050016	195.000	Cyd
0190	Backfill, Structure, CIP	2060002	135.000	Cyd
0195	_ Cold Milling HMA Surface, Spec	5017011	1,248.000	Syd
0200	Expansion Joint Device	7060050	68.000	Ft
0205	Reinforcement, Steel, Epoxy Coated	7060092	275.000	Lb
0210	Joint Waterproofing	7100001	590.000	Sft
0215	Membrane, Preformed Waterproofing	7100008	9,415.000	Sft
0220	Conc Surface Coating	7100011	193.000	Syd
0225	_ Bridge Railing, Aesthetic Parapet Tube, Modified	7117001	278.000	Ft
0230	Hand Chipping, Other Than Deck	7120007	27.000	Cft
0235	Patch, Forming	7120017	176.000	Sft
0240	Bolt, Adhesive Anchored, 7/8 inch	7120043	12.000	Ea
0245	Deck Joint, Rem	7120071	68.000	Ft
0250	Patching Conc, C-L	7120112	6.000	Cyd
0255	_ Hand Chipping, Spec	7127011	18.000	Syd
0260	_ Latex Modificc Conc, Spec	7127021	3.000	Cyd
0265	Guardrail Approach Terminal, Type 2M	8070044	1.000	Ea
0270	Guardrail Departing Terminal, Type MGS	8070052	1.000	Ea
0275	Guardrail, Type MGS-8, 72 inch Post	8072179	225.000	Ft
0280	_ Guardrail, Type T, Mod	8077001	156.000	Ft
0285	Riprap, Plain	8130010	60.000	Syd

**Schedule of Pay Items**

Report v1

Letting Call: 250307 019**Letting Date:** March 7, 2025**Contract ID:** 67000-220272

Description: 0.81 mi of hot mix asphalt reconstruction, earthwork, drainage improvements and pavement markings on 210th Avenue from north of LeRoy Road to north of 16 Mile Road, Osceola County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220272A	25A0243	N/A	STL 67000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$120,000.00	1100001	1.000	LSUM
0010	Stump, Rem, 19 inch to 36 inch	2020006	20.000	Ea
0015	Stump, Rem, 37 inch or Larger	2020007	5.000	Ea
0020	Stump, Rem, 6 inch to 18 inch	2020008	25.000	Ea
0025	Culv, Rem, Less than 24 inch	2030001	5.000	Ea
0030	Pavt, Rem	2040050	16.000	Syd
0035	Backfill, Swamp	2050001	10,900.000	Cyd
0040	Embankment, CIP	2050010	1,500.000	Cyd
0045	Excavation, Earth	2050016	10,500.000	Cyd
0050	Excavation, Peat	2050017	10,400.000	Cyd
0055	Subgrade Undercutting, Type II	2050041	100.000	Cyd
0060	Erosion Control, Silt Fence	2080036	2,800.000	Ft
0065	Subbase, CIP	3010002	6,745.000	Cyd
0070	Aggregate Base, 8 inch	3020020	16,590.000	Syd
0075	Maintenance Gravel, LM	3060021	50.000	Cyd
0080	Approach, CI I, 6 inch	3070008	25.000	Syd
0085	Approach, CI II, 6 inch	3070028	160.000	Syd
0090	Shld, CI II, 4 inch	3070126	2,390.000	Syd
0095	Geotextile, Separator	3080005	6,000.000	Syd
0100	Culv End Sect, Conc, 18 inch	4010049	4.000	Ea
0105	Culv, CI A, Conc, 18 inch	4010167	80.000	Ft
0110	Culv, CI F, CSP, 18 inch	4010677	30.000	Ft
0115	Underdrain, Subbase, 6 inch	4040063	2,950.000	Ft
0120	Underdrain Outlet, 6 inch	4040093	100.000	Ft
0125	Underdrain, Outlet Ending, 6 inch	4040113	4.000	Ea
0130	HMA Approach	5010061	95.000	Ton
0135	HMA, 4EL	5012024	2,830.000	Ton

0140	Curb Slp, HMA	8050010	3,700.000	Ft
0145	Post, Mailbox	8070095	5.000	Ea
0150	Pavt Mrkg, Waterborne, 4 inch, White	8110231	8,200.000	Ft
0155	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	6,000.000	Ft
0160	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	7.000	Ea
0165	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	7.000	Ea
0170	Minor Traf Devices	8120170	1.000	LSUM
0175	Plastic Drum, Fluorescent, Furn	8120252	15.000	Ea
0180	Plastic Drum, Fluorescent, Oper	8120253	15.000	Ea
0185	Sign, Type B, Temp, Prismatic, Furn	8120350	220.000	Sft
0190	Sign, Type B, Temp, Prismatic, Oper	8120351	220.000	Sft
0195	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	50.000	Sft
0200	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	50.000	Sft
0205	Traf Regulator Control	8120370	1.000	LSUM
0210	Riprap, Plain	8130010	26.000	Syd
0215	_ HMA Spillway	8147011	35.000	Syd
0220	Mulch Blanket	8160027	2,000.000	Syd
0225	_ Surface Restoration	8167011	10,000.000	Syd
0230	Monument Box	8210001	2.000	Ea
0235	Monument Preservation	8210010	2.000	Ea



2/7/2025 8:35 AM

AASHTOWare Project™ Version 5.00.01 Revision 032

Schedule of Pay Items

Report v1

Letting Call: 250307 020

Letting Date: March 7, 2025

Contract ID: 56000-218162

Description: Bridge reconstruction with 20-inch steel plate girders and geosynthetic reinforced soil block abutments and approach work on Shaffer Road over Bluff Creek, Midland County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218162A	25A0198	N/A	BRT 56000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$105,300.00	1100001	1.000	LSUM
0010	_ Clearing, Modified	2017002	4.000	Sta
0015	Culv, Rem, Less than 24 inch	2030001	1.000	Ea
0020	Guardrail, Rem	2040035	251.000	Ft
0025	_ Pavt, Rem, Modified	2047011	784.000	Syd
0030	Embankment, CIP	2050010	71.000	Cyd
0035	Excavation, Earth	2050016	604.000	Cyd
0040	Erosion Control, Silt Fence	2080036	600.000	Ft
0045	Subbase, CIP	3010002	410.000	Cyd
0050	_ Aggregate Base, 22 inch, Modified	3027011	328.000	Syd
0055	_ Aggregate Base, 6 inch, Modified	3027011	1,099.000	Syd
0060	_ Shld, CI II, 5 inch, Modified	3077011	250.000	Syd
0065	Culv, CI F, 18 inch	4010609	48.000	Ft
0070	HMA Approach	5010061	218.000	Ton
0075	Joint, Expansion, E3	6020208	32.000	Ft
0080	_ Curb and Gutter, Bridge Approach, Det 5, Modified	8027001	80.000	Ft
0085	_ Curb and Gutter, Bridge Approach, Det 6, Modified	8027001	70.000	Ft
0090	Guardrail Approach Terminal, Type 2M	8070044	3.000	Ea
0095	Guardrail Reflector	8070080	12.000	Ea
0100	Post, Mailbox	8070095	1.000	Ea
0105	Guardrail Anch, Bridge, Det M1	8070130	4.000	Ea
0110	Guardrail, Curved, Type MGS-8, 108 inch Post	8072146	22.000	Ft
0115	Guardrail, Type MGS-8, 72 inch Post	8072179	50.000	Ft
0120	Guardrail, Type MGS-8, 108 inch Post	8072180	38.000	Ft
0125	_ Guardrail Departing Terminal, Type MGS, Modified	8077050	1.000	Ea
0130	Sign, Type III, Rem	8100403	2.000	Ea
0135	Ground Mtd Sign Support, Rem	8102010	2.000	Ea
0140	Pavt Mrkg, Waterborne, 4 inch, White	8110231	642.000	Ft

0145	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	80.000	Ft
0150	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	642.000	Ft
0155	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	80.000	Ft
0160	Rem Curing Compound, for Longit Mrkg, 4 inch	8110307	265.000	Ft
0165	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0170	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	9.000	Ea
0175	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	9.000	Ea
0180	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	50.000	Ea
0185	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	50.000	Ea
0190	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0195	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0200	Minor Traf Devices	8120170	1.000	LSUM
0205	Sign Cover	8120310	53.000	Ea
0210	Sign, Type B, Temp, Prismatic, Furn	8120350	712.000	Sft
0215	Sign, Type B, Temp, Prismatic, Oper	8120351	712.000	Sft
0220	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	114.000	Sft
0225	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	114.000	Sft
0230	Traf Regulator Control	8120370	1.000	LSUM
0235	_ Riprap, Spec, Cl I	8137031	11.000	Ton
0240	_ Slope Restoration, Modified	8167011	880.000	Syd

Section: 2

0245	Structures, Rem	2040060	1.000	LSUM
0250	Excavation, Channel	2050015	150.000	Cyd
0255	Excavation, Fdn	2060010	807.000	Cyd
0260	_ Block Units	2067010	1,318.000	Sft
0265	_ Geotextile Reinforcement	2067011	2,469.000	Syd
0270	_ Geosynthetic Reinf Soil Granular Fill	2067021	259.000	Cyd
0275	_ Reinf Soil Fdn Aggregate	2067021	104.000	Cyd
0280	_ Beam Seat Construction (SN 6939)	2067051	1.000	LSUM
0285	Erosion Control, Filter Bag	2080014	2.000	Ea
0290	Erosion Control, Turbidity Curtain, Deep	2080042	180.000	Ft
0295	Erosion Control, Turbidity Curtain, Shallow	2080044	180.000	Ft
0300	Underdrain, Fdn, 4 inch	4040031	153.000	Ft
0305	Underdrain Outlet, 4 inch	4040091	20.000	Ft
0310	Underdrain, Outlet Ending, 4 inch	4040111	2.000	Ea
0315	Steel Sheet Piling, Permanent	7040001	2,487.000	Sft
0320	Bridge Ltg, Furn and Rem	7060001	1.000	LSUM
0325	Bridge Ltg, Oper and Maintain	7060002	107.000	Cyd
0330	Expansion Joint Device	7060050	32.000	Ft
0335	False Decking	7060060	2,339.000	Sft
0340	Reinforcement, Steel, Epoxy Coated	7060092	18,700.000	Lb
0345	Superstructure Conc	7060110	17.000	Cyd
0350	Superstructure Conc, Form, Finish, and Cure	7060111	1.000	LSUM

0355	Superstructure Conc, Form, Finish, and Cure, Night Casting	7060112	1.000	LSUM
0360	Superstructure Conc, Night Casting	7060113	107.000	Cyd
0365	Sealing Localized Cracks (SN 6939)	7060220	1.000	LSUM
0370	_ Superstructure Backfill	7067021	88.000	Cyd
0375	_ Structure Name Plate	7067050	1.000	Ea
0380	Structural Steel, Mixed, Erect	7070050	620.000	Lb
0385	Structural Steel, Plate, Erect	7070060	13,798.000	Lb
0390	_ Bearing, Elastomeric, 1 1/8 inch	7077008	1,248.000	Sin
0395	_ Structural Steel, Mixed, Furn and Fab, Galvanized	7077030	620.000	Lb
0400	_ Structural Steel, Plate, Furn and Fab, Galvanized	7077030	13,798.000	Lb
0405	_ Shear Developers, Galvanized	7077051	1.000	LSUM
0410	Joint Waterproofing	7100001	190.000	Sft
0415	Joint Waterproofing, Expansion	7100003	83.000	Sft
0420	_ Silane Treatment	7107010	695.000	Sft
0425	Bridge Barrier Railing, Type 6	7110011	88.000	Ft
0430	_ Riprap, Spec, CI II	8137031	439.000	Ton



Schedule of Pay Items

Report v1

Letting Call: 250307 021

Letting Date: March 7, 2025

Contract ID: 02000-220407

Description: 1.75 mi of hot mix asphalt crush, shape and resurface, shoulder trenching, guardrail work and pavement markings on H-58 west of Rosemund Road (CR-677), Alger County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220407A	25A0284	N/A	STL 02000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$60,000.00	1100001	1.000	LSUM
0010	Aggregate Base, LM	3020002	3,546.000	Cyd
0015	HMA Base Crushing and Shaping	3050002	29,800.000	Syd
0020	Material, Surplus and Unsuitable, Rem, LM	3050010	100.000	Cyd
0025	Approach, CI III, LM	3070043	81.000	Cyd
0030	Shld, CI III, 3 inch	3070145	4,106.000	Syd
0035	Trenching	3070200	184.000	Sta
0040	HMA Approach	5010061	30.000	Ton
0045	HMA, 4EL	5012024	4,760.000	Ton
0050	Guardrail Approach Terminal, Type 2M	8070044	4.000	Ea
0055	Post, Mailbox	8070095	3.000	Ea
0060	Guardrail Height, Adj	8070100	1,075.000	Ft
0065	Post, Steel, 3 pound	8100371	140.000	Ft
0070	Sign, Type III, Rem	8100403	10.000	Ea
0075	Sign, Type IIIB	8100405	50.000	Sft
0080	Pavt Mrkg, Waterborne, 4 inch, White	8110231	18,420.000	Ft
0085	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	11,513.000	Ft
0090	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0095	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0100	Minor Traf Devices	8120170	1.000	LSUM
0105	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	740.000	Ft
0110	Plastic Drum, Fluorescent, Furn	8120252	50.000	Ea
0115	Plastic Drum, Fluorescent, Oper	8120253	50.000	Ea
0120	Sign, Type B, Temp, Prismatic, Furn	8120350	284.000	Sft
0125	Sign, Type B, Temp, Prismatic, Oper	8120351	284.000	Sft
0130	Traf Regulator Control	8120370	1.000	LSUM
0135	Monument Box	8210001	3.000	Ea

0140	Monument Preservation	8210010	3.000	Ea
------	-----------------------	---------	-------	----



Schedule of Pay Items

Report v1

Letting Call: 250307 022

Letting Date: March 7, 2025

Contract ID: 75000-203389

Description: 1.64 mi of hot mix asphalt base crushing, shaping and resurfacing, aggregate shoulders and pavement markings on Manistique Avenue from County Road 441 to County Road 440 in the city of Manistique, Schoolcraft County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
203389A	25A0270	N/A	STL 75000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$43,400.00	1100001	1.000	LSUM
0010	Pavt, Rem	2040050	150.000	Syd
0015	Aggregate Base, LM	3020002	1,000.000	Cyd
0020	HMA Base Crushing and Shaping	3050002	25,200.000	Syd
0025	Material, Surplus and Unsuitable, Rem, LM	3050010	100.000	Cyd
0030	Approach, CI II, LM	3070023	90.000	Cyd
0035	Shld, CI III, CIP	3070142	100.000	Cyd
0040	HMA Surface, Rem	5010005	730.000	Syd
0045	HMA Approach	5010061	100.000	Ton
0050	HMA, 4EL	5012024	3,200.000	Ton
0055	Driveway, Reinf Conc, 6 inch	8010001	150.000	Syd
0060	Pavt Mrkg, Waterborne, 4 inch, White	8110231	17,320.000	Ft
0065	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	15,000.000	Ft
0070	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0075	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	90.000	Ea
0080	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	90.000	Ea
0085	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0090	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0095	Minor Traf Devices	8120170	1.000	LSUM
0100	Sign, Type B, Temp, Prismatic, Furn	8120350	776.000	Sft
0105	Sign, Type B, Temp, Prismatic, Oper	8120351	776.000	Sft
0110	Traf Regulator Control	8120370	1.000	LSUM



Schedule of Pay Items

Report v1

Letting Call: 250307 023

Letting Date: March 7, 2025

Contract ID: 63000-215095

Description: 1.79 mi of hot mix asphalt cold milling and resurfacing, drainage improvements, pavement repairs, concrete curb, gutter and ramps, traffic signal modernization and pavement markings on John R. Road from Dartmouth Street to 14 Mile Road, Oakland County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215095A	25A0274	N/A	STU 63000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Reimbursed Permit Fees	1077060	3,450.000	Dir
0010	Mobilization, Max \$497,800.00	1100001	1.000	LSUM
0015	Stump, Rem, 19 inch to 36 inch	2020006	1.000	Ea
0020	Stump, Rem, 6 inch to 18 inch	2020008	2.000	Ea
0025	_ Tree Trimming, RCOC	2037001	100.000	Ft
0030	Curb and Gutter, Rem	2040020	500.000	Ft
0035	Masonry and Conc Structure, Rem	2040045	50.000	Cyd
0040	Pavt, Rem	2040050	6,644.000	Syd
0045	Sidewalk, Rem	2040055	927.000	Syd
0050	Utility Pole, Rem	2040070	2.000	Ea
0055	_ Exploratory Investigation, Utility, Vertical, RCOC	2047001	150.000	Ft
0060	_ Exploratory Investigation, Utility, RCOC	2047021	100.000	Cyd
0065	Embankment, CIP	2050010	65.000	Cyd
0070	Non Haz Contaminated Material Handling and Disposal, LM	2050031	75.000	Cyd
0075	_ Excavation, Earth, RCOC	2057011	9,785.000	Syd
0080	_ Subgrade Undercutting, 21AA	2057021	250.000	Cyd
0085	_ Erosion Control, Silt Fence, RCOC	2087001	250.000	Ft
0090	_ Erosion Control, Inlet Protection, Fabric Drop, RCOC	2087050	87.000	Ea
0095	_ Aggregate Base, 4 inch, 21AA, RCOC	3027011	1,115.000	Syd
0100	_ Aggregate Base, 8 inch, 21AA, RCOC	3027011	6,662.000	Syd
0105	Maintenance Gravel	3060020	100.000	Ton
0110	Driveway Maintenance, Commercial	3062000	56.000	Ea
0115	Intersection Maintenance	3062002	15.000	Ea
0120	_ Geotextile, Stabilization, Non-Woven, RCOC	3087011	500.000	Syd
0125	_ Road Grade Biaxial Geogrid, RCOC	3087011	500.000	Syd
0130	Dr Structure Cover, Adj, Case 1	4030005	105.000	Ea
0135	Dr Structure Cover, Adj, Case 2	4030006	5.000	Ea

0140	Dr Structure Cover, Type B	4030010	6.000	Ea
0145	Dr Structure Cover, Type D	4030025	3.000	Ea
0150	Dr Structure Cover, Type K	4030050	6.000	Ea
0155	Dr Structure, Adj, Add Depth	4030280	230.000	Ft
0160	Dr Structure, Temp Lowering	4030390	16.000	Ea
0165	_ Public Utility Structure, Adj, Add Depth	4037001	112.000	Ft
0170	_ Public Utility Structure Cover	4037050	5.000	Ea
0175	_ Public Utility Structure Cover, Adj, Case 1	4037050	46.000	Ea
0180	_ Public Utility Structure, Temp Lowering	4037050	24.000	Ea
0185	HMA Surface, Rem	5010005	1,357.000	Syd
0190	Pavt Joint and Crack Repr, Det 7	5010020	7,500.000	Ft
0195	Pavt Joint and Crack Repr, Det 8	5010021	3,750.000	Ft
0200	Hand Patching	5010025	1,327.000	Ton
0205	HMA, 5EMH	5012038	11,149.000	Ton
0210	_ Cold Milling Pavt	5017011	63,952.000	Syd
0215	_ HMA Approach (Commercial)	5017031	185.000	Ton
0220	_ HMA Approach (Sidestreet)	5017031	74.000	Ton
0225	_ Pavt, Cleaning, RCOC	5017051	1.000	LSUM
0230	Conc Base Cse, Nonreinf, 6 inch	6020015	1,007.000	Syd
0235	_ Conc Pavt with Integral Curb, Misc, Nonreinf, 8 inch	6027011	2,039.000	Syd
0240	Joint, Contraction, Crg	6030020	270.000	Ft
0245	Lane Tie, Epoxy Anchored	6030030	1,426.000	Ea
0250	Reinforcement, Steel, Epoxy Coated	7060092	162.000	Lb
0255	Curb and Gutter, Conc, Det C2	8020021	66.000	Ft
0260	Curb and Gutter, Conc, Det C3	8020022	178.000	Ft
0265	Curb and Gutter, Conc, Det C4	8020023	3,715.000	Ft
0270	Curb and Gutter, Conc, Det C6	8020025	1,692.000	Ft
0275	_ Driveway Opening, Conc, Det M, RCOC	8027001	3,769.000	Ft
0280	Curb Ramp Opening, Conc	8030030	354.000	Ft
0285	Sidewalk, Conc, 4 inch	8030044	473.000	Sft
0290	Sidewalk, Conc, 6 inch	8030046	598.000	Sft
0295	Curb Ramp, Conc, 6 inch	8032002	6,650.000	Sft
0300	_ Detectable Warning Surface, RCOC	8037001	252.000	Ft
0305	Post, Steel, 3 pound	8100371	1,225.000	Ft
0310	Sign, Type II, Rem	8100397	4.000	Ea
0315	Sign, Type III, Erect, Salv	8100402	15.000	Ea
0320	Sign, Type III, Rem	8100403	115.000	Ea
0325	Sign, Type IIIA	8100404	150.000	Sft
0330	Sign, Type IIIB	8100405	252.000	Sft
0335	Sign, Type III, Rem, Salv	8102003	15.000	Ea
0340	Ground Mtd Sign Support, Rem	8102010	85.000	Ea
0345	_ St Sign Post	8107050	15.000	Ea
0350	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	3,200.000	Ft
0355	Pavt Mrkg, Ovly Cold Plastic, 18 inch, Stop Bar	8110044	900.000	Ft
0360	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	12.000	Ea

0365	Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym	8110071	9.000	Ea
0370	Pavt Mrkg, Ovly Cold Plastic, School	8110074	4.000	Ea
0375	_ Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow, RCOC	8117001	22,700.000	Ft
0380	_ Pavt Mrkg, Sprayable Thermopl, 6 inch, White, RCOC	8117001	8,550.000	Ft
0385	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	60.000	Ea
0390	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	60.000	Ea
0395	Pedestrian Type II Barricade, Temp	8120026	41.000	Ea
0400	Pedestrian Type II Channelizer, Temp	8120027	400.000	Ft
0405	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0410	Lighted Arrow, Type C, Oper	8120141	8.000	Ea
0415	Minor Traf Devices	8120170	1.000	LSUM
0420	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	3,315.000	Ft
0425	Pavt Mrkg, Type NR, Paint, 24 inch, Stop Bar	8120216	295.000	Ft
0430	Pavt Mrkg, Type NR, Paint, Rt Turn Arrow	8120218	8.000	Ea
0435	Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, White, Temp	8120235	10,159.000	Ft
0440	Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, Yellow, Temp	8120236	18,296.000	Ft
0445	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	1,850.000	Ft
0450	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	1,850.000	Ft
0455	Plastic Drum, Fluorescent, Furn	8120252	800.000	Ea
0460	Plastic Drum, Fluorescent, Oper	8120253	800.000	Ea
0465	Pavt Mrkg, Wet Reflective, Type R, Tape, Rt Turn Arrow	8120258	8.000	Ea
0470	Pavt Mrkg, Wet Reflective, Type NR, Tape, 4 inch, White, Temp	8120263	13,575.000	Ft
0475	Sign Cover	8120310	8.000	Ea
0480	Sign, Portable, Changeable Message, Furn	8120330	2.000	Ea
0485	Sign, Portable, Changeable Message, Oper	8120331	8.000	Ea
0490	Sign, Type B, Temp, Prismatic, Furn	8120350	2,794.000	Sft
0495	Sign, Type B, Temp, Prismatic, Oper	8120351	2,794.000	Sft
0500	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	750.000	Sft
0505	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	750.000	Sft
0510	Traf Regulator Control	8120370	1.000	LSUM
0515	Pavt Mrkg, Type NR, Paint, Thru and Rt Turn Arrow Sym	8122073	1.000	Ea
0520	Pedestrian Path, Temp	8122250	350.000	Ft
0525	Pedestrian Ramp, Temp	8122251	18.000	Ea
0530	_ Block Wall, Landscape, Nonreinf, Salv and Reinstall, RCOC	8157001	41.000	Ft
0535	_ Turf Establishment, THM Seed, Regular Mulch, Performance, RCOC	8167011	5,638.000	Syd
0540	Power Company (Estimated Cost to Contractor)	8180001	1,000.000	Dlr
0545	Conduit, Rem	8182000	20.000	Ft
0550	Conduit, DB, 1, 1 1/4 inch	8182047	490.000	Ft

0555	Conduit, DB, 1, 3 inch	8182050	235.000	Ft
0560	Conduit, DB, 2, 3 inch	8182053	60.000	Ft
0565	Conduit, DB, 3, 3 inch	8182056	110.000	Ft
0570	Conduit, DB, 3, 4 inch	8182057	35.000	Ft
0575	Cable Pole, TS and Sec, Disman	8182209	2.000	Ea
0580	Cable Pole, TS, Disman	8182210	1.000	Ea
0585	Cable, Sec, 600V, 1, 3/C#6	8182238	340.000	Ft
0590	Hh, Rem	8182330	7.000	Ea
0595	Wood Pole, Rem	8182363	2.000	Ea
0600	Serv Disconnect	8182366	2.000	Ea
0605	Serv Disconnect, Rem	8182367	2.000	Ea
0610	Wood Pole, Fit Up, TS and Sec Cable Pole	8182386	1.000	Ea
0615	Steel Pole, Fit Up, TS Cable Pole	8182397	1.000	Ea
0620	_ Conduit, Directional Bore, 1, 3 inch, RCOC	8187001	180.000	Ft
0625	_ Conduit, Directional Bore, 2, 3 inch, RCOC	8187001	805.000	Ft
0630	_ Hh, Round, 2 foot Dia, RCOC	8187050	17.000	Ea
0635	_ Hh, Round, 3 foot Dia, RCOC	8187050	2.000	Ea
0640	Case Sign, Rem	8200020	2.000	Ea
0645	Controller and Cabinet, Rem	8200030	2.000	Ea
0650	Controller Fdn, Base Mtd	8200045	2.000	Ea
0655	Digital Loop Detector	8200055	2.000	Ea
0660	Fdn, Rem	8200065	2.000	Ea
0665	Pedestal, Fdn	8200105	6.000	Ea
0670	Pedestal Fdn, Rem	8200106	2.000	Ea
0675	Pedestal, Rem	8200110	2.000	Ea
0680	Pushbutton	8200120	1.000	Ea
0685	Pushbutton and Sign	8200121	18.000	Ea
0690	Pushbutton, Rem	8200122	19.000	Ea
0695	Pushbutton and Sign, Salv	8200126	1.000	Ea
0700	Span Wire, Rem	8200141	2.000	Ea
0705	Steel Pole, Rem	8200145	2.000	Ea
0710	Traf Loop	8200170	4.000	Ea
0715	TS, Pedestrian, Bracket Arm Mtd, Rem	8200180	12.000	Ea
0720	TS, Pedestrian, Pedestal Mtd, Rem	8200181	2.000	Ea
0725	TS, Span Wire Mtd, Rem	8200182	4.000	Ea
0730	TS, One Way Bracket Arm Mtd (LED)	8200333	3.000	Ea
0735	TS, Pedestrian, One Way Bracket Arm Mtd (LED) Countdown	8200336	2.000	Ea
0740	TS, Pedestrian, Two Way Bracket Arm Mtd (LED) Countdown	8200339	6.000	Ea
0745	TS, Pedestrian, One Way Pedestal Mtd (LED) Countdown	8200345	2.000	Ea
0750	TS, Pedestrian, Two Way Pedestal Mtd (LED) Countdown	8200347	4.000	Ea
0755	TS, One Way Mast Arm Mtd (LED)	8200359	14.000	Ea
0760	Bracket, Truss, with 12 foot Arm	8200376	2.000	Ea

0765	Bracket, Truss, Rem	8200388	5.000	Ea
0770	TS Face, Bag	8200458	40.000	Ea
0775	TS Face, Bag, Rem	8200459	40.000	Ea
0780	Casing	8200480	74.000	Ft
0785	Mast Arm Pole, Cat III	8202012	7.000	Ea
0790	Mast Arm, 35 foot, Cat III	8202030	2.000	Ea
0795	Mast Arm, 40 foot, Cat III	8202031	1.000	Ea
0800	Mast Arm, 45 foot, Cat III	8202032	2.000	Ea
0805	Mast Arm, 50 foot, Cat III	8202033	2.000	Ea
0810	Mast Arm Pole Fdn, 6 Bolt	8202034	98.000	Ft
0815	_ DB Cable, in Conduit, 600 Volt, 3/C#12, Preemption Pushbutton, RCOC	8207001	475.000	Ft
0820	_ Antenna, Delivered, RCOC	8207050	2.000	Ea
0825	_ Backplate, TS, RCOC	8207050	17.000	Ea
0830	_ Cabinet, ITS Type, Delivered, RCOC	8207050	2.000	Ea
0835	_ Cabinet, ITS Type, RCOC	8207050	2.000	Ea
0840	_ Camera, Traf Monitoring, RCOC	8207050	3.000	Ea
0845	_ Camera, Traf Monitoring, System Integration Support, RCOC	8207050	3.000	Ea
0850	_ Case Sign, One Way, 24 inch by 30 inch, Non-Illuminated, RCOC	8207050	4.000	Ea
0855	_ Cellular Router, 4/5G, Delivered, RCOC	8207050	2.000	Ea
0860	_ Controller, Digital Type, Delivered, SCATS, RCOC	8207050	2.000	Ea
0865	_ DB Cable, in Conduit, Rem, Preemption Pushbutton, RCOC	8207050	1.000	Ea
0870	_ Ground Rod, RCOC	8207050	10.000	Ea
0875	_ Pedestal, Alum, RCOC	8207050	6.000	Ea
0880	_ Preemption Setup, RCOC	8207050	1.000	Ea
0885	_ Pushbutton Support Post, RCOC	8207050	16.000	Ea
0890	_ St Name Sign, Non-Illuminated, Bracket Arm, RCOC	8207050	6.000	Ea
0895	_ St Name Sign, Non-Illuminated, Two Way, 6 foot, RCOC	8207050	1.000	Ea
0900	_ St Name Sign, Non-Illuminated, Two Way, 8 foot, RCOC	8207050	5.000	Ea
0905	_ Video Traf Detection Camera, Rem, RCOC	8207050	3.000	Ea
0910	_ Sprinkler Head, Relocate	8237050	30.000	Ea
0915	_ Sprinkler Head, Replace	8237050	80.000	Ea
0920	_ Valve Box, Adj, Case 1	8237050	5.000	Ea
0925	_ Sprinkler Line	8507001	500.000	Ft



Schedule of Pay Items

Report v1

Letting Call: 250307 024

Letting Date: March 7, 2025

Contract ID: 72000-215889

Description: 1.88 mi of hot mix asphalt cold milling and ultra-thin overlay, gravel shoulders and pavement markings on Saint Helen Road from Artesia Beach Road to Madison Street, Roscommon County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215889A	25A0254	N/A	STL 72000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$40,300.00	1100001	1.000	LSUM
0010	Shld, CI II	3070121	50.000	Ton
0015	HMA Approach	5010061	80.000	Ton
0020	_ Cold Milling HMA Surface, Modified	5017011	38,828.000	Syd
0025	_ HMA, Ultra-Thin, Medium Volume	5047031	2,352.000	Ton
0030	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	292.000	Ft
0035	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	131.000	Ft
0040	Pavt Mrkg, Waterborne, 4 inch, White	8110231	2,257.000	Ft
0045	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	23,465.000	Ft
0050	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	2,257.000	Ft
0055	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	23,465.000	Ft
0060	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0065	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	4.000	Ea
0070	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	8110412	1.000	Ea
0075	Pavt Mrkg, Polyurea, School	8110414	2.000	Ea
0080	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	330.000	Ea
0085	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	330.000	Ea
0090	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0095	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0100	Minor Traf Devices	8120170	1.000	LSUM
0105	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	2,976.000	Ft
0110	Sign, Type B, Temp, Prismatic, Furn	8120350	400.000	Sft
0115	Sign, Type B, Temp, Prismatic, Oper	8120351	400.000	Sft
0120	Traf Regulator Control	8120370	1.000	LSUM



Schedule of Pay Items

Report v1

Letting Call: 250307 025

Letting Date: March 7, 2025

Contract ID: 07000-221385

Description: 1.45 mi of hot mix asphalt base crushing, shaping and resurfacing and pavement markings on Townline Road from north of Skanee Road to north of Beesley Road, Baraga County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
221385A	25A0233	N/A	STL 07000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$50,000.00	1100001	1.000	LSUM
0010	Aggregate Base	3020001	200.000	Ton
0015	HMA Base Crushing and Shaping	3050002	22,900.000	Syd
0020	Approach, CI II	3070021	85.000	Ton
0025	Shld, CI II	3070121	1,000.000	Ton
0030	HMA Approach	5010061	40.000	Ton
0035	HMA, 4EL	5012024	2,050.000	Ton
0040	HMA, 5EL	5012036	2,050.000	Ton
0045	Post, Steel, 3 pound	8100371	154.000	Ft
0050	Sign, Type III, Rem	8100403	5.000	Ea
0055	Sign, Type IIIA	8100404	18.000	Sft
0060	Sign, Type IIIB	8100405	40.000	Sft
0065	Pavt Mrkg, Waterborne, 4 inch, White	8110231	15,400.000	Ft
0070	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	15,400.000	Ft
0075	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	15,400.000	Ft
0080	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	15,400.000	Ft
0085	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0090	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0095	Minor Traf Devices	8120170	1.000	LSUM
0100	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	320.000	Ft
0105	Plastic Drum, Fluorescent, Furn	8120252	85.000	Ea
0110	Plastic Drum, Fluorescent, Oper	8120253	85.000	Ea
0115	Sign, Type B, Temp, Prismatic, Furn	8120350	344.000	Sft
0120	Sign, Type B, Temp, Prismatic, Oper	8120351	344.000	Sft
0125	Traf Regulator Control	8120370	1.000	LSUM
0130	_ Slope Restoration, Modified	8167011	100.000	Syd
0135	Monument Preservation	8210010	1.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 026

Letting Date: March 7, 2025

Contract ID: 63000-220567

Description: 6.68 mi of hot mix asphalt cold milling and resurfacing, aggregate shoulders, signing and pavement markings on Oakwood Road from Hadley Road to Lapeer Road (M-24) and Oxford Road from Ray Road to Gardner Road, Oakland County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220567A	25A0272	N/A	STL 63000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$206,300.00	1100001	1.000	LSUM
0010	_ Berm Grading, RCOC	2057011	6,162.000	Syd
0015	_ Excavation, Earth, RCOC	2057011	300.000	Syd
0020	_ Erosion Control, Silt Fence, RCOC	2087001	300.000	Ft
0025	Aggregate Surface Cse	3060006	306.000	Ton
0030	Maintenance Gravel	3060020	100.000	Ton
0035	_ Approach, 21AA, 6 inch	3077011	24.000	Syd
0040	_ Shld, 21AA	3077031	2,906.000	Ton
0045	_ Culv, CI F, CSP, 12 inch, RCOC	4017001	24.000	Ft
0050	Cold Milling HMA Surface	5010002	11,216.000	Syd
0055	HMA Surface, Rem	5010005	100.000	Syd
0060	Hand Patching	5010025	229.000	Ton
0065	HMA Approach	5010061	135.000	Ton
0070	HMA, 5EML	5012037	10,552.000	Ton
0075	_ Pavt, Cleaning, RCOC	5017051	1.000	LSUM
0080	Post, Steel, 3 pound	8100371	544.000	Ft
0085	Sign, Type II, Rem	8100397	3.000	Ea
0090	Sign, Type IIA	8100398	69.000	Sft
0095	Sign, Type III, Rem	8100403	25.000	Ea
0100	Sign, Type IIIA	8100404	25.000	Sft
0105	Sign, Type IIIB	8100405	144.000	Sft
0110	Ground Mtd Sign Support, Rem	8102010	36.000	Ea
0115	Pavt Mrkg, Ovly Cold Plastic, 18 inch, Stop Bar	8110044	24.000	Ft
0120	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	1.000	Ea
0125	Pavt Mrkg, Ovly Cold Plastic, School	8110074	1.000	Ea
0130	Pavt Mrkg, Wet Reflective Sprayable Thermopl, 4 inch, Yellow	8112132	46,515.000	Ft
0135	_ Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow,	8117001	52,655.000	Ft

RCOC				
0140	_ Pavt Mrkg, Sprayable Thermopl, 6 inch, White, RCOC	8117001	79,130.000	Ft
0145	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	200.000	Ea
0150	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	200.000	Ea
0155	Lighted Arrow, Type C, Furn	8120140	4.000	Ea
0160	Lighted Arrow, Type C, Oper	8120141	4.000	Ea
0165	Minor Traf Devices	8120170	1.000	LSUM
0170	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	168.000	Ft
0175	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	12,441.000	Ft
0180	Sign, Portable, Changeable Message, Furn	8120330	4.000	Ea
0185	Sign, Portable, Changeable Message, Oper	8120331	4.000	Ea
0190	Sign, Type B, Temp, Prismatic, Furn	8120350	1,856.000	Sft
0195	Sign, Type B, Temp, Prismatic, Oper	8120351	1,856.000	Sft
0200	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	320.000	Sft
0205	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	320.000	Sft
0210	Traf Regulator Control	8120370	1.000	LSUM
0215	_ Turf Establishment, THM Seed, Regular Mulch, Performance, RCOC	8167011	4,434.000	Syd
0220	_ Sinusoidal Corrugations, Milled, HMA Centerline, RCOC	8227001	37,775.000	Ft



2/7/2025 8:35 AM

AASHTOWare Project™ Version 5.00.01 Revision 032

Schedule of Pay Items

Report v1

Letting Call: 250307 027

Letting Date: March 7, 2025

Contract ID: 75000-214902

Description: 1.19 mi of hot mix asphalt overlay, aggregate shoulders and pavement markings on County Road 453 from Peterson Road to M-149, Schoolcraft County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214902A	25A0217	N/A	STL 75000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$15,000.00	1100001	1.000	LSUM
0010	Shld, CI II, LM	3070123	350.000	Cyd
0015	HMA Surface, Rem	5010005	140.000	Syd
0020	HMA Approach	5010061	5.000	Ton
0025	HMA, 4EL	5012024	1,270.000	Ton
0030	Pavt Mrkg, Waterborne, 4 inch, White	8110231	12,570.000	Ft
0035	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	12,570.000	Ft
0040	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0045	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0050	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0055	Minor Traf Devices	8120170	1.000	LSUM
0060	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	500.000	Ft
0065	Plastic Drum, Fluorescent, Furn	8120252	30.000	Ea
0070	Plastic Drum, Fluorescent, Oper	8120253	30.000	Ea
0075	Sign, Type B, Temp, Prismatic, Furn	8120350	450.000	Sft
0080	Sign, Type B, Temp, Prismatic, Oper	8120351	450.000	Sft
0085	Traf Regulator Control	8120370	1.000	LSUM



2/7/2025 8:35 AM

AASHTOWare Project™ Version 5.00.01 Revision 032

Schedule of Pay Items

Report v1

Letting Call: 250307 028

Letting Date: March 7, 2025

Contract ID: 82000-216579

Description: Installation of transfer switch at 780 intersections on various routes, Wayne County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
216579A	25A0265	N/A	SUG 82000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$106,170.00	1100001	1.000	LSUM
0010	Lighted Arrow, Type C, Furn	8120140	5.000	Ea
0015	Lighted Arrow, Type C, Oper	8120141	5.000	Ea
0020	Minor Traf Devices	8120170	1.000	LSUM
0025	Plastic Drum, Fluorescent, Furn	8120252	100.000	Ea
0030	Plastic Drum, Fluorescent, Oper	8120253	100.000	Ea
0035	Sign, Type B, Temp, Prismatic, Furn	8120350	800.000	Sft
0040	Sign, Type B, Temp, Prismatic, Oper	8120351	800.000	Sft
0045	_ Transfer Switch, Detroit	8207050	780.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 029

Letting Date: March 7, 2025

Contract ID: 68000-220538

Description: 1.06 mi of hot mix asphalt overlay and wedging, gravel shoulders, signing and pavement markings on Mount Tom Road from Miller Road to Helmer Lake Road, Oscoda County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220538A	25A0260	N/A	STL 68000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$18,100.00	1100001	1.000	LSUM
0010	Approach, CI II	3070021	124.000	Ton
0015	Shld, CI II	3070121	600.000	Ton
0020	HMA Approach	5010061	35.000	Ton
0025	HMA, 4EML	5012025	1,700.000	Ton
0030	_ Sign, Rem	8007050	11.000	Ea
0035	Post, Steel, 3 pound	8100371	130.000	Ft
0040	Sign, Type IIIA	8100404	28.000	Sft
0045	Sign, Type IIIB	8100405	25.000	Sft
0050	Pavt Mrkg, Waterborne, 4 inch, White	8110231	11,200.000	Ft
0055	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	11,200.000	Ft
0060	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	115.000	Ea
0065	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	115.000	Ea
0070	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0075	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0080	Minor Traf Devices	8120170	1.000	LSUM
0085	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	900.000	Ft
0090	Sign, Type B, Temp, Prismatic, Furn	8120350	500.000	Sft
0095	Sign, Type B, Temp, Prismatic, Oper	8120351	500.000	Sft
0100	Traf Regulator Control	8120370	1.000	LSUM
0105	Monument Box	8210001	1.000	Ea
0110	Monument Preservation	8210010	1.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 030

Letting Date: March 7, 2025

Contract ID: 63000-218442

Description: 1.01 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter and ramps, signing and pavement markings on Greenfield Road from 12 Mile Road to 13 Mile Road in the cities of Southfield, Berkley and Royal Oak, Oakland County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218442A	25A0275	N/A	STU 63000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Reimbursed Permit Fees	1077060	3,750.000	Dir
0010	Mobilization, Max \$275,000.00	1100001	1.000	LSUM
0015	Stump, Rem, 19 inch to 36 inch	2020006	1.000	Ea
0020	Masonry and Conc Structure, Rem	2040045	15.000	Cyd
0025	Pavt, Rem	2040050	3,495.000	Syd
0030	Sidewalk, Rem	2040055	398.000	Syd
0035	Utility Pole, Rem	2040070	1.000	Ea
0040	_ Exploratory Investigation, Utility, Vertical, RCOC	2047001	70.000	Ft
0045	_ Exploratory Investigation, Utility, RCOC	2047021	60.000	Cyd
0050	Non Haz Contaminated Material Handling and Disposal, LM	2050031	40.000	Cyd
0055	_ Excavation, Earth, RCOC	2057011	3,336.000	Syd
0060	_ Subgrade Undercutting, 21AA	2057021	400.000	Cyd
0065	_ Erosion Control, Silt Fence, RCOC	2087001	500.000	Ft
0070	_ Erosion Control, Inlet Protection, Fabric Drop, RCOC	2087050	45.000	Ea
0075	Aggregate Base, Conditioning	3020050	2,751.000	Syd
0080	_ Aggregate Base, 6 inch, 21AA, RCOC	3027011	479.000	Syd
0085	_ Aggregate Base, 8 inch, 21AA, RCOC	3027011	1,866.000	Syd
0090	_ Aggregate Base, 21AA, RCOC	3027031	750.000	Ton
0095	Maintenance Gravel	3060020	250.000	Ton
0100	Driveway Maintenance, Commercial	3062000	7.000	Ea
0105	Driveway Maintenance, Residential	3062001	5.000	Ea
0110	Intersection Maintenance	3062002	6.000	Ea
0115	Dr Structure Cover, Adj, Case 1	4030005	55.000	Ea
0120	Dr Structure Cover, Type K	4030050	1.000	Ea
0125	Dr Structure, Adj, Add Depth	4030280	167.000	Ft
0130	Dr Structure, Temp Lowering	4030390	13.000	Ea
0135	_ Public Utility Structure, Adj, Add Depth	4037001	155.000	Ft

0140	_ Public Utility Structure Cover, Adj, Case 1	4037050	51.000	Ea
0145	_ Public Utility Structure, Temp Lowering	4037050	51.000	Ea
0150	HMA Surface, Rem	5010005	1,533.000	Syd
0155	HMA Patch, Rem	5010006	100.000	Syd
0160	Joint and Crack, Cleanout	5010015	2,000.000	Ft
0165	Pavt Joint and Crack Repr, Det 7	5010020	2,000.000	Ft
0170	Pavt Joint and Crack Repr, Det 8	5010021	2,000.000	Ft
0175	Hand Patching	5010025	1,019.000	Ton
0180	HMA, 5EML	5012037	6,352.000	Ton
0185	_ Cold Milling Pavt	5017011	37,022.000	Syd
0190	_ HMA Approach (Sidestreet)	5017031	149.000	Ton
0195	_ Pavt, Cleaning, RCOC	5017051	1.000	LSUM
0200	Conc Base Cse, Nonreinf, 9 inch	6020021	1,389.000	Syd
0205	_ Conc Pavt with Integral Curb, Misc, Nonreinf, 9 inch	6027011	743.000	Syd
0210	Joint, Contraction, Crg	6030020	343.000	Ft
0215	Driveway, Nonreinf Conc, 6 inch	8010005	1,073.000	Syd
0220	Curb and Gutter, Conc, Det C4	8020023	5,190.000	Ft
0225	_ Driveway Opening, Conc, Det M, RCOC	8027001	521.000	Ft
0230	Curb Ramp Opening, Conc	8030030	129.000	Ft
0235	Sidewalk, Conc, 6 inch	8030046	973.000	Sft
0240	Curb Ramp, Conc, 6 inch	8032002	2,500.000	Sft
0245	_ Detectable Warning Surface, RCOC	8037001	102.000	Ft
0250	_ Brick, Salv and Replace	8037010	26.000	Sft
0255	Post, Steel, 3 pound	8100371	125.000	Ft
0260	Sign, Type II, Rem	8100397	2.000	Ea
0265	Sign, Type III, Rem	8100403	30.000	Ea
0270	Sign, Type IIIA	8100404	50.000	Sft
0275	Sign, Type IIIB	8100405	20.000	Sft
0280	Ground Mtd Sign Support, Rem	8102010	28.000	Ea
0285	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	1,300.000	Ft
0290	Pavt Mrkg, Ovly Cold Plastic, 18 inch, Stop Bar	8110044	350.000	Ft
0295	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	8.000	Ea
0300	Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym	8110071	4.000	Ea
0305	_ Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow, RCOC	8117001	13,550.000	Ft
0310	_ Pavt Mrkg, Sprayable Thermopl, 6 inch, White, RCOC	8117001	3,750.000	Ft
0315	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	25.000	Ea
0320	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	25.000	Ea
0325	Pedestrian Type II Barricade, Temp	8120026	16.000	Ea
0330	Lighted Arrow, Type C, Furn	8120140	1.000	Ea
0335	Lighted Arrow, Type C, Oper	8120141	1.000	Ea
0340	Minor Traf Devices	8120170	1.000	LSUM
0345	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	575.000	Ft

0350	Pavt Mrkg, Type NR, Paint, Rt Turn Arrow	8120218	4.000	Ea
0355	Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, White, Temp	8120235	11,000.000	Ft
0360	Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, Yellow, Temp	8120236	11,675.000	Ft
0365	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	3,325.000	Ft
0370	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	2,450.000	Ft
0375	Pavt Mrkg, Wet Reflective, Type R, Tape, Rt Turn Arrow	8120258	6.000	Ea
0380	Sign Cover	8120310	5.000	Ea
0385	Sign, Portable, Changeable Message, Furn	8120330	2.000	Ea
0390	Sign, Portable, Changeable Message, Oper	8120331	2.000	Ea
0395	Sign, Type B, Temp, Prismatic, Furn	8120350	725.000	Sft
0400	Sign, Type B, Temp, Prismatic, Oper	8120351	725.000	Sft
0405	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	325.000	Sft
0410	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	325.000	Sft
0415	Traf Regulator Control	8120370	1.000	LSUM
0420	Pedestrian Path, Temp	8122250	160.000	Ft
0425	Pedestrian Ramp, Temp	8122251	16.000	Ea
0430	_ Turf Establishment, THM Seed, Regular Mulch, Performance, RCOC	8167011	2,130.000	Syd
0435	Conduit, DB, 1, 1 1/4 inch	8182047	120.000	Ft
0440	Conduit, DB, 1, 3 inch	8182050	125.000	Ft
0445	Conduit, DB, 3, 3 inch	8182056	40.000	Ft
0450	Conduit, DB, 3, 4 inch	8182057	10.000	Ft
0455	Cable Pole, TS, Disman	8182210	2.000	Ea
0460	Cable, Sec, 600V, 1, 3/C#6	8182238	75.000	Ft
0465	Hh, Rem	8182330	4.000	Ea
0470	Serv Disconnect	8182366	1.000	Ea
0475	Serv Disconnect, Rem	8182367	1.000	Ea
0480	Wood Pole, Fit Up, Sec Cable Pole	8182381	1.000	Ea
0485	_ Conduit, Directional Bore, 1, 4 inch, RCOC	8187001	165.000	Ft
0490	_ Conduit, Directional Bore, 2, 4 inch, RCOC	8187001	105.000	Ft
0495	_ Hh, Round, 2 foot Dia, RCOC	8187050	4.000	Ea
0500	_ Hh, Round, 3 foot Dia, RCOC	8187050	1.000	Ea
0505	Case Sign, Rem	8200020	1.000	Ea
0510	Controller and Cabinet, Rem	8200030	1.000	Ea
0515	Controller Fdn, Base Mtd	8200045	1.000	Ea
0520	Digital Loop Detector	8200055	1.000	Ea
0525	Pedestal, Fdn	8200105	2.000	Ea
0530	Pedestal Fdn, Rem	8200106	2.000	Ea
0535	Pedestal, Rem	8200110	2.000	Ea
0540	Pushbutton and Sign	8200121	4.000	Ea
0545	Pushbutton, Rem	8200122	4.000	Ea
0550	Span Wire, Rem	8200141	1.000	Ea

0555	Traf Loop	8200170	2.000	Ea
0560	TS, Pedestrian, Bracket Arm Mtd, Rem	8200180	2.000	Ea
0565	TS, Pedestrian, Pedestal Mtd, Rem	8200181	2.000	Ea
0570	TS, Span Wire Mtd, Rem	8200182	2.000	Ea
0575	TS, Pedestrian, One Way Bracket Arm Mtd (LED) Countdown	8200336	2.000	Ea
0580	TS, Pedestrian, Two Way Bracket Arm Mtd (LED) Countdown	8200339	2.000	Ea
0585	TS, Pedestrian, One Way Pedestal Mtd (LED) Countdown	8200345	2.000	Ea
0590	TS, One Way Mast Arm Mtd (LED)	8200359	8.000	Ea
0595	Bracket, Truss, with 12 foot Arm	8200376	1.000	Ea
0600	TS Face, Bag	8200458	10.000	Ea
0605	TS Face, Bag, Rem	8200459	10.000	Ea
0610	Casing	8200480	42.000	Ft
0615	Mast Arm Pole, Cat III	8202012	4.000	Ea
0620	Mast Arm, 35 foot, Cat III	8202030	1.000	Ea
0625	Mast Arm, 45 foot, Cat III	8202032	2.000	Ea
0630	Mast Arm, 50 foot, Cat III	8202033	1.000	Ea
0635	Mast Arm Pole Fdn, 6 Bolt	8202034	56.000	Ft
0640	_ Antenna, Delivered, RCOC	8207050	1.000	Ea
0645	_ Backplate, TS, RCOC	8207050	8.000	Ea
0650	_ Cabinet, ITS Type, Delivered, RCOC	8207050	1.000	Ea
0655	_ Cabinet, ITS Type, RCOC	8207050	1.000	Ea
0660	_ Camera, Traf Monitoring, RCOC	8207050	1.000	Ea
0665	_ Camera, Traf Monitoring, System Integration Support, RCOC	8207050	1.000	Ea
0670	_ Case Sign, One Way, 24 inch by 30 inch, Non-Illuminated, RCOC	8207050	2.000	Ea
0675	_ Cellular Router, 4/5G, Delivered, RCOC	8207050	1.000	Ea
0680	_ Controller, Digital Type, Delivered, SCATS, RCOC	8207050	1.000	Ea
0685	_ Ground Rod, RCOC	8207050	5.000	Ea
0690	_ Pedestal, Alum, RCOC	8207050	2.000	Ea
0695	_ Pushbutton Support Post, RCOC	8207050	3.000	Ea
0700	_ St Name Sign, Non-Illuminated, Bracket Arm, RCOC	8207050	2.000	Ea
0705	_ St Name Sign, Non-Illuminated, Two Way, 6 foot, RCOC	8207050	1.000	Ea
0710	_ St Name Sign, Non-Illuminated, Two Way, 8 foot, RCOC	8207050	1.000	Ea
0715	Monument Box, Adj	8210005	2.000	Ea
0720	_ Sprinkler Line	8237001	100.000	Ft
0725	_ Fire Hydrant Adjustment	8237050	6.000	Ea
0730	_ Sprinkler Head, Relocate	8237050	20.000	Ea
0735	_ Sprinkler Head, Replace	8237050	20.000	Ea
0740	_ Valve Box, Adj, Case 1	8237050	1.000	Ea
0745	_ Valve Box, Adj, Case 2	8237050	1.000	Ea
0750	_ Water Shutoff, Adj, Case 2, RCOC	8237050	2.000	Ea
0755	_ Tree Trimming, RCOC	8507001	50.000	Ft

0760	_ Tree Trimming, Single Tree Top, RCOC	8507050	2.000	Ea
------	--	---------	-------	----



Schedule of Pay Items

Report v1

Letting Call: 250307 031

Letting Date: March 7, 2025

Contract ID: 68000-214623

Description: 2.62 mi of hot mix asphalt overlay and wedging, gravel shoulders, signing and pavement markings on Miller Road from Walsh Road to west of Granger Road, Oscoda County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214623A	25A0261	N/A	STL 68000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$48,900.00	1100001	1.000	LSUM
0010	Approach, CI II	3070021	65.000	Ton
0015	Shld, CI II	3070121	1,510.000	Ton
0020	HMA Approach	5010061	50.000	Ton
0025	HMA, 4EML	5012025	5,000.000	Ton
0030	_ Sign, Rem	8007050	33.000	Ea
0035	Fdn, Wood Support, Rem	8100280	19.000	Ea
0040	Post, Steel, 3 pound	8100371	434.000	Ft
0045	Sign, Type IIIA	8100404	34.000	Sft
0050	Sign, Type IIIB	8100405	143.000	Sft
0055	Pavt Mrkg, Waterborne, 4 inch, White	8110231	27,667.000	Ft
0060	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	23,800.000	Ft
0065	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0070	Protective Ovly, Snowmobile Trail Crossing	8110550	40.000	Syd
0075	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	300.000	Ea
0080	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	300.000	Ea
0085	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0090	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0095	Minor Traf Devices	8120170	1.000	LSUM
0100	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	1,100.000	Ft
0105	Sign, Type B, Temp, Prismatic, Furn	8120350	400.000	Sft
0110	Sign, Type B, Temp, Prismatic, Oper	8120351	400.000	Sft
0115	Traf Regulator Control	8120370	1.000	LSUM
0120	Monument Box, Adj	8210005	6.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 032

Letting Date: March 7, 2025

Contract ID: 62000-214477

Description: Bridge rehabilitation including railing replacement, deck replacement, beam repair and approach work on Spruce Avenue Five Mile Creek, Newaygo County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214477A	25A0231	N/A	BFP 62000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$45,000.00	1100001	1.000	LSUM
0010	Clearing	2010001	1.000	Acre
0015	Stump, Rem, 6 inch to 18 inch	2020008	1.000	Ea
0020	Curb and Gutter, Rem	2040020	100.000	Ft
0025	Guardrail, Rem	2040035	400.000	Ft
0030	Embankment, CIP	2050010	50.000	Cyd
0035	Excavation, Earth	2050016	100.000	Cyd
0040	Erosion Control, Silt Fence	2080036	600.000	Ft
0045	Erosion Control, Turbidity Curtain, Shallow	2080044	200.000	Ft
0050	Aggregate Base	3020001	350.000	Ton
0055	Shld, CI II	3070121	10.000	Ton
0060	HMA Surface, Rem	5010005	700.000	Syd
0065	HMA, 4EL	5012024	200.000	Ton
0070	Guardrail Approach Terminal, Type 2M	8070044	4.000	Ea
0075	Guardrail Reflector	8070080	20.000	Ea
0080	Guardrail Anch, Bridge, Det M1	8070130	4.000	Ea
0085	Post, Steel, 3 pound	8100371	84.000	Ft
0090	Sign, Type II, Rem	8100397	3.000	Ea
0095	Sign, Type IIA	8100398	12.000	Sft
0100	Sign, Type III, Erect, Salv	8100402	2.000	Ea
0105	Sign, Type III, Rem	8100403	13.000	Ea
0110	Sign, Type IIIA	8100404	15.000	Sft
0115	Pavt Mrkg, Waterborne, 4 inch, White	8110231	2,000.000	Ft
0120	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	1,700.000	Ft
0125	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	2,000.000	Ft
0130	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	1,700.000	Ft
0135	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	8.000	Ea
0140	Barricade, Type III, High Intensity, Double Sided,	8120013	8.000	Ea

	Lighted, Oper			
0145	Minor Traf Devices	8120170	1.000	LSUM
0150	Plastic Drum, Fluorescent, Furn	8120252	50.000	Ea
0155	Plastic Drum, Fluorescent, Oper	8120253	50.000	Ea
0160	Sign, Type B, Temp, Prismatic, Furn	8120350	250.000	Sft
0165	Sign, Type B, Temp, Prismatic, Oper	8120351	250.000	Sft
0170	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	150.000	Sft
0175	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	150.000	Sft
0180	Mulch Blanket	8160027	500.000	Syd
0185	_ Turf Restoration	8167011	500.000	Syd

Section: 2

0190	_ HMA Surface Rem, Mod	5017011	102.000	Syd
0195	Joint, Expansion, E3	6020208	54.000	Ft
0200	_ Conc Pavt, Misc, Reinf, 9 inch	6027011	96.000	Syd
0205	Bridge Ltg, Furn and Rem	7060001	1.000	LSUM
0210	Bridge Ltg, Oper and Maintain	7060002	25.000	Cyd
0215	False Decking	7060060	1,230.000	Sft
0220	Reinforcement, Steel, Epoxy Coated	7060092	23,250.000	Lb
0225	Superstructure Conc	7060110	4.000	Cyd
0230	Superstructure Conc, Form, Finish, and Cure	7060111	1.000	LSUM
0235	Superstructure Conc, Form, Finish, and Cure, Night Casting	7060112	1.000	LSUM
0240	Superstructure Conc, Night Casting	7060113	25.000	Cyd
0245	_ Superstructure Conc, Spec	7067021	12.000	Cyd
0250	_ Structure Name Plate	7067050	1.000	Ea
0255	_ Superstructure Conc, Form, Finish and Cure, Spec (SN 7749)	7067051	1.000	LSUM
0260	_ Silane Treatment	7107010	2,200.000	Sft
0265	Bridge Railing, 2 Tube	7110008	48.000	Ft
0270	Hand Chipping, Other Than Deck	7120007	70.000	Cft
0275	Patch, Forming	7120017	310.000	Sft
0280	Adhesive Anchoring of Horizontal Bar, 1/2 inch	7120030	360.000	Ea
0285	Adhesive Anchoring of Vertical Bar, 1/2 inch	7120032	940.000	Ea
0290	Adhesive Anchoring of Vertical Bar, 3/4 inch	7120034	96.000	Ea
0295	Structures, Rehabilitation, Rem Portions (SN 7749)	7120070	1.000	LSUM
0300	_ Patching Conc, M, Mod	7127020	90.000	Cft
0305	_ Adhesive Anchoring of Horizontal Bar, 1 inch	7127050	180.000	Ea
0310	_ Curb and Gutter, Bridge Approach, Mod	8027001	128.000	Ft
0315	_ Riprap, Plain, Fieldstone	8137031	60.000	Ton



Schedule of Pay Items

Report v1

Letting Call: 250307 033

Letting Date: March 7, 2025

Contract ID: 11000-216108

Description: 0.25 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk and ramps and pavement markings on Sycamore Street from 9th Street to 13th Street in the city of Niles, Berrien County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
216108A	25A0256	N/A	STU 11000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$19,000.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	270.000	Ft
0015	Sidewalk, Rem	2040055	450.000	Syd
0020	Subgrade Undercutting, Type II	2050041	90.000	Cyd
0025	_ Aggregate Base, 6 inch, Modified	3027011	260.000	Syd
0030	Approach, CI II, 3 inch	3070025	50.000	Syd
0035	Dr Structure Cover, Adj, Case 1, Modified	4030004	15.000	Ea
0040	Dr Structure Cover, Type B	4030010	3.000	Ea
0045	Dr Structure Cover, Type K	4030050	7.000	Ea
0050	Dr Structure Cover, Type Q	4030065	4.000	Ea
0055	_ Accessible Dr Structure Cover	4037050	1.000	Ea
0060	Cold Milling HMA Surface	5010002	4,950.000	Syd
0065	HMA Surface, Rem	5010005	250.000	Syd
0070	Hand Patching	5010025	55.000	Ton
0075	HMA Approach	5010061	15.000	Ton
0080	HMA, 5EL	5012036	550.000	Ton
0085	Conc Base Cse, Nonreinf, 6 inch	6020015	65.000	Syd
0090	Curb and Gutter, Conc, Det C4	8020023	54.000	Ft
0095	Detectable Warning Surface	8030010	130.000	Ft
0100	Curb Ramp Opening, Conc	8030030	216.000	Ft
0105	Sidewalk, Conc, 4 inch	8030044	1,825.000	Sft
0110	Curb Ramp, Conc, 6 inch	8032002	1,925.000	Sft
0115	Pavt Mrkg, Ovly Cold Plastic, 18 inch, Stop Bar	8110044	30.000	Ft
0120	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	2,500.000	Ft
0125	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	8.000	Ea
0130	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	8.000	Ea

0135	Pedestrian Type II Barricade, Temp	8120026	14.000	Ea
0140	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	60.000	Ea
0145	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	60.000	Ea
0150	Minor Traf Devices	8120170	1.000	LSUM
0155	Sign, Type B, Temp, Prismatic, Furn	8120350	200.000	Sft
0160	Sign, Type B, Temp, Prismatic, Oper	8120351	200.000	Sft
0165	Traf Regulator Control	8120370	1.000	LSUM
0170	Slope Restoration, Non-Freeway, Type F	8162006	300.000	Syd
0175	Gate Box, Adj, Case 1	8230431	3.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 034

Letting Date: March 7, 2025

Contract ID: 23000-215828-2

Description: 0.71 mi of hot mix asphalt cold milling and resurfacing, signing and pavement markings on Main Street from Nelson Street to Lansing Road and Vermontville Highway from the west county line of Eaton County to just east of CN Railroad in the city of Pottersville, Eaton County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215828A	25A0039	N/A	STUL 23000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Railroad Protection, at Grade Crossing, Grand Trunk Western Railroad	1027060	10,000.000	Dir
0010	Mobilization, Max \$50,000.00	1100001	1.000	LSUM
0015	Pavt, Rem	2040050	50.000	Syd
0020	Sidewalk, Rem	2040055	295.000	Syd
0025	_ Curb and Gutter, Rem, Modified	2047001	645.000	Ft
0030	Erosion Control, Silt Fence	2080036	100.000	Ft
0035	_ Erosion Control, Inlet Protection, Fabric Drop, Modified	2087050	40.000	Ea
0040	Subbase, CIP	3010002	55.000	Cyd
0045	Aggregate Base, 8 inch	3020020	160.000	Syd
0050	Dr Structure Cover, Adj, Case 1	4030005	5.000	Ea
0055	Dr Structure Cover, Type B	4030010	8.000	Ea
0060	Dr Structure Cover, Type K	4030050	5.000	Ea
0065	Dr Structure, Temp Lowering	4030390	21.000	Ea
0070	_ Dr Structure Cover, Adj, Case 1, Modified	4037050	8.000	Ea
0075	Cold Milling HMA Surface	5010002	16,360.000	Syd
0080	HMA Surface, Rem	5010005	160.000	Syd
0085	Hand Patching	5010025	25.000	Ton
0090	HMA, 5EL	5012036	2,000.000	Ton
0095	Conc Base Cse, Nonreinf, 7 inch	6020017	80.000	Syd
0100	Driveway, Nonreinf Conc, 6 inch	8010005	50.000	Syd
0105	Curb and Gutter, Conc, Det F4	8020038	490.000	Ft
0110	Driveway Opening, Conc, Det M	8020050	50.000	Ft
0115	Curb Ramp Opening, Conc	8030030	155.000	Ft
0120	Sidewalk, Conc, 4 inch	8030044	1,180.000	Sft
0125	Sidewalk, Conc, 6 inch	8030046	50.000	Sft
0130	Curb Ramp, Conc, 6 inch	8032002	1,180.000	Sft

0135	_ Detectable Warning Surface, Modified	8037001	120.000	Ft
0140	Post, Steel, 3 pound	8100371	285.000	Ft
0145	Sign, Type III, Rem	8100403	20.000	Ea
0150	Sign, Type IIIA	8100404	65.000	Sft
0155	Sign, Type IIIB	8100405	95.000	Sft
0160	Ground Mtd Sign Support, Rem	8102010	16.000	Ea
0165	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	630.000	Ft
0170	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	260.000	Ft
0175	Pavt Mrkg, Ovly Cold Plastic, Bike, Small Sym	8110058	1.000	Ea
0180	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	1.000	Ea
0185	Pavt Mrkg, Ovly Cold Plastic, Only	8110068	1.000	Ea
0190	Pavt Mrkg, Ovly Cold Plastic, Railroad Sym	8110069	1.000	Ea
0195	Pavt Mrkg, Ovly Cold Plastic, School	8110074	2.000	Ea
0200	Pavt Mrkg, Polyurea, 6 inch, White	8110094	2,090.000	Ft
0205	Pavt Mrkg, Polyurea, 6 inch, Yellow	8110095	8,500.000	Ft
0210	Pavt Mrkg, Preformed Thermopl, Accessible Sym	8110204	2.000	Ea
0215	Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, Blue	8110293	200.000	Ft
0220	Pavt Mrkg, Waterborne, For On-Street Parking, 4 inch, White	8110425	1,150.000	Ft
0225	Recessing Pavt Mrkg, Longit	8110450	10,590.000	Ft
0230	Recessing Pavt Mrkg, Transv	8110451	1,150.000	Sft
0235	Pavt Mrkg, Ovly Cold Plastic, Bike Thru Arrow Sym	8112165	1.000	Ea
0240	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	15.000	Ea
0245	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	15.000	Ea
0250	Pedestrian Type II Barricade, Temp	8120026	25.000	Ea
0255	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	100.000	Ea
0260	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	100.000	Ea
0265	Minor Traf Devices	8120170	1.000	LSUM
0270	Sign, Type B, Temp, Prismatic, Furn	8120350	1,000.000	Sft
0275	Sign, Type B, Temp, Prismatic, Oper	8120351	1,000.000	Sft
0280	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	100.000	Sft
0285	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	100.000	Sft
0290	Traf Regulator Control	8120370	1.000	LSUM
0295	Slope Restoration, Non-Freeway, Type B	8162002	1,100.000	Syd
0300	Water Shutoff, Adj, Case 1	8230421	1.000	Ea
0305	Water Shutoff, Adj, Case 2	8230422	1.000	Ea
0310	Gate Box, Adj, Case 2	8230432	1.000	Ea
0315	_ Water Main, DI, 12 inch, Tr Det G, Modified	8237001	60.000	Ft
0320	_ Connect to Existing Main, 12 inch	8237050	1.000	Ea
0325	_ Gate Box, Adj, Temp, Case 1, Modified	8237050	27.000	Ea
0330	_ Gate Valve and Box, 12 inch, Modified	8237050	1.000	Ea
0335	_ Sanitary Structure Cover, Adj, Case 1, Modified	8257050	13.000	Ea
0340	_ Sanitary Structure Cover, Type Q, Modified	8257050	13.000	Ea

0345

_ Compact Ductile Iron Fittings

8507030

655.000

Lb



Schedule of Pay Items

Report v1

Letting Call: 250307 035

Letting Date: March 7, 2025

Contract ID: 75000-220468

Description: 1.07 mi of hot mix asphalt crushing, shaping and resurfacing. aggregate shoulder and pavement markings on County Road 433 from County Road 437 west to Schoolcraft/Delta County line, Schoolcraft County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220468A	25A0229	N/A	STL 75000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$21,500.00	1100001	1.000	LSUM
0010	Aggregate Base, LM	3020002	1,400.000	Cyd
0015	HMA Base Crushing and Shaping	3050002	13,920.000	Syd
0020	Material, Surplus and Unsuitable, Rem, LM	3050010	50.000	Cyd
0025	Approach, CI II, LM	3070023	20.000	Cyd
0030	Shld, CI II, LM	3070123	420.000	Cyd
0035	HMA, 4EL	5012024	1,750.000	Ton
0040	Pavt Mrkg, Waterborne, 4 inch, White	8110231	11,300.000	Ft
0045	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	8,000.000	Ft
0050	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0055	Protective Ovly, Snowmobile Trail Crossing	8110550	20.000	Syd
0060	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	70.000	Ea
0065	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	70.000	Ea
0070	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0075	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0080	Minor Traf Devices	8120170	1.000	LSUM
0085	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	500.000	Ft
0090	Sign, Type B, Temp, Prismatic, Furn	8120350	312.000	Sft
0095	Sign, Type B, Temp, Prismatic, Oper	8120351	312.000	Sft
0100	Traf Regulator Control	8120370	1.000	LSUM



Schedule of Pay Items

Report v1

Letting Call: 250307 036

Letting Date: March 7, 2025

Contract ID: 56000-212097-2

Description: 0.45 mi of hot mix asphalt shared-use path and historic bridge rehabilitation and restoration including drainage, signing and pavement markings on Bailey Bridge at Smiths Crossing Road, Midland County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
212097A	24A0506	N/A	TAUL 56000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$496,200.00	1100001	1.000	LSUM
0010	Clearing	2010001	1.300	Acre
0015	Stump, Rem, 19 inch to 36 inch	2020006	1.000	Ea
0020	Stump, Rem, 6 inch to 18 inch	2020008	17.000	Ea
0025	Culv, Rem, Less than 24 inch	2030001	2.000	Ea
0030	Culv, Rem, 24 inch to 48 inch	2030002	1.000	Ea
0035	Fence, Rem	2040025	93.000	Ft
0040	Guardrail, Rem	2040035	30.000	Ft
0045	Masonry and Conc Structure, Rem	2040045	5.000	Cyd
0050	Pavt, Rem	2040050	25.000	Syd
0055	Ditch Cleanout	2050006	1.000	Sta
0060	Non Haz Contaminated Material Handling and Disposal, LM	2050031	2,542.000	Cyd
0065	Subgrade Undercutting, Type II	2050041	250.000	Cyd
0070	_ Machine Grading, Modified	2057002	7.000	Sta
0075	Erosion Control, Inlet Protection, Fabric Drop	2080020	3.000	Ea
0080	Erosion Control, Silt Fence	2080036	500.000	Ft
0085	Subbase, CIP	3010002	714.000	Cyd
0090	Aggregate Base, 8 inch	3020020	3,006.000	Syd
0095	_ Trenching, Modified	3077002	11.000	Sta
0100	_ Approach, CI I, 6 inch, Modified	3077011	289.000	Syd
0105	_ Shld, CI II, 4 inch, Modified	3077011	692.000	Syd
0110	_ Approach, CI II, Modified	3077031	22.000	Ton
0115	Culv End Sect, 12 inch	4010012	5.000	Ea
0120	Culv, CI F, 12 inch	4010607	80.000	Ft
0125	_ Culv, CI A, Plastic, 48 inch	4017001	83.000	Ft
0130	Sewer, CI A, 12 inch, Tr Det B	4020033	13.000	Ft
0135	Sewer, CI A, 42 inch, Tr Det B	4020039	304.000	Ft

0140	Sewer Tap, 12 inch	4021204	2.000	Ea
0145	Video Taping Sewer and Culv Pipe	4021275	480.000	Ft
0150	_ Sewer, PVC, 12 inch, Tr Det B	4027001	10.000	Ft
0155	_ Sump Pump Lead and Drain Tile Connection	4027001	100.000	Ft
0160	_ Dr Structure Cover, Type DG	4037050	3.000	Ea
0165	_ Dr Structure, 48 inch dia, Modified	4037050	1.000	Ea
0170	_ Dr Structure, 72 inch dia, Modified	4037050	1.000	Ea
0175	_ Dr Structure, 96 inch dia, Modified	4037050	1.000	Ea
0180	Underdrain, Subgrade, 6 inch	4040073	100.000	Ft
0185	Underdrain Outlet, 6 inch	4040093	25.000	Ft
0190	Underdrain, Outlet Ending, 6 inch	4040113	2.000	Ea
0195	HMA Surface, Rem	5010005	2,223.000	Syd
0200	HMA Approach	5010061	62.000	Ton
0205	HMA, 4EL	5012024	368.000	Ton
0210	HMA, 5EL	5012036	514.000	Ton
0215	Sidewalk, Conc, 4 inch	8030044	50.000	Sft
0220	Sidewalk, Conc, 6 inch	8030046	320.000	Sft
0225	_ Steps, Wood and Aggregate	8037010	250.000	Sft
0230	Shared use Path, Grading	8060030	1,969.000	Ft
0235	Shared use Path, HMA	8060040	537.000	Ton
0240	_ Shared use Path, Aggregate, 6 inch	8067011	38.000	Syd
0245	_ Shared use Path, Aggregate, 8 inch	8067011	2,572.000	Syd
0250	Post, Mailbox	8070095	8.000	Ea
0255	Delineator, Reflective Sheeting, 3 inch by 12 inch, White	8100145	38.000	Ea
0260	Post, Flexible, Delineator	8100360	19.000	Ea
0265	Post, Steel, 3 pound	8100371	151.000	Ft
0270	Sign, Type III, Rem	8100403	4.000	Ea
0275	Sign, Type IIIA	8100404	13.000	Sft
0280	Sign, Type IIIB	8100405	32.000	Sft
0285	Reflective Panel for Permanent Sign Support, 6 foot	8100616	1.000	Ea
0290	Ground Mtd Sign Support, Rem	8102010	3.000	Ea
0295	Pavt Mrkg, Waterborne, 4 inch, White	8110231	2,698.000	Ft
0300	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	2,698.000	Ft
0305	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	2,698.000	Ft
0310	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	2,698.000	Ft
0315	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	6.000	Ea
0320	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	6.000	Ea
0325	Pedestrian Type II Barricade, Temp	8120026	2.000	Ea
0330	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0335	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0340	Minor Traf Devices	8120170	1.000	LSUM
0345	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	216.000	Ft

0350	Plastic Drum, Fluorescent, Furn	8120252	70.000	Ea
0355	Plastic Drum, Fluorescent, Oper	8120253	70.000	Ea
0360	Pavt Mrkg, Wet Reflective, Type NR, Tape, 4 inch, Yellow, Temp	8120264	216.000	Ft
0365	Sign Cover	8120310	20.000	Ea
0370	Sign, Type B, Temp, Prismatic, Furn	8120350	409.000	Sft
0375	Sign, Type B, Temp, Prismatic, Oper	8120351	409.000	Sft
0380	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	16.000	Sft
0385	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	16.000	Sft
0390	Traf Regulator Control	8120370	1.000	LSUM
0395	Riprap, Plain	8130010	171.000	Syd
0400	Site Preparation, Max \$3,100.00	8150001	1.000	LSUM
0405	Watering and Cultivating, First Season, Min \$1,500.00	8150002	1.000	LSUM
0410	Watering and Cultivating, 2nd Season, Min \$1,800.00	8150003	1.000	LSUM
0415	Betula nigra 'Heritage', clump form, 6 foot	8150529	6.000	Ea
0420	Schizachyrium scoparium 'The Blues', #1 cont.	8153406	59.000	Ea
0425	Sporobolus heterolepis, #1 cont.	8153644	67.000	Ea
0430	_ Michigan Boulder, 36 inch or greater	8157050	6.000	Ea
0435	Turf Reinforcement Mat	8162000	500.000	Syd
0440	_ Non Selective Weed Spray Under Asphalt	8167010	23,490.000	Sft
0445	_ Slope Restoration, Modified	8167011	5,100.000	Syd
0450	_ Bioretention Soil	8167021	119.000	Cyd
0455	Monument Box	8210001	1.000	Ea
0460	Monument Preservation	8210010	1.000	Ea
0465	Sinusoidal Corrugations, Non-Freeway, Milled, HMA Shld	8220035	846.000	Ft
0470	_ Bench	8507050	1.000	Ea
0475	_ Bollard System	8507050	2.000	Ea

Section: 2

0480	Non Haz Contaminated Material Handling and Disposal, LM	2050031	2,848.000	Cyd
0485	Backfill, Structure, CIP	2060002	1,600.000	Cyd
0490	Excavation, Fdn	2060010	2,435.000	Cyd
0495	Erosion Control, Filter Bag	2080014	2.000	Ea
0500	Erosion Control, Turbidity Curtain, Deep	2080042	450.000	Ft
0505	Underdrain, Fdn, 4 inch	4040031	180.000	Ft
0510	Underdrain Outlet, 4 inch	4040091	60.000	Ft
0515	Underdrain, Outlet Ending, 4 inch	4040111	4.000	Ea
0520	Steel Sheet Piling, Permanent	7040001	2,540.000	Sft
0525	Steel Sheet Piling, Temp	7040002	2,355.000	Sft
0530	Cofferdams, Left in Place	7040009	1.000	LSUM
0535	Pile Driving Equipment, Furn	7050002	1.000	LSUM
0540	Pile, Steel, Furn and Driven, 14 inch	7050034	2,135.000	Ft
0545	Test Pile, Steel, 14 inch	7050035	2.000	Ea
0550	Pile Point, Steel	7050039	54.000	Ea

0555	Pile, Steel, Splice	7050050	20.000	Ea
0560	False Decking	7060060	4,575.000	Sft
0565	Reinforcement, Steel, Epoxy Coated	7060092	80,796.000	Lb
0570	Substructure Conc	7060100	534.000	Cyd
0575	Water Repellent Treatment, Penetrating	7060140	252.000	Syd
0580	Conc, Grade 3500, Subfooting	7062000	29.000	Cyd
0585	Bearing, Elastomeric, 1 inch	7070012	1,224.000	Sin
0590	Bearing, Elastomeric, 2 1/2 inch	7070018	1,520.000	Sin
0595	Structural Steel, Mixed, Erect	7070050	6,850.000	Lb
0600	Structural Steel, Mixed, Furn and Fab	7070051	6,850.000	Lb
0605	Structural Steel, Rolled Shape, Erect	7070070	71,000.000	Lb
0610	Structural Steel, Rolled Shape, Furn and Fab	7070071	71,000.000	Lb
0615	_ Structural Steel, Furn and Fab, Special	7077030	26,500.000	Lb
0620	_ Structural Steel, Truss Pin, 2 1/2 inch dia	7077050	36.000	Ea
0625	_ Structural Steel, Restoration and Erect	7077051	1.000	LSUM
0630	Joint Waterproofing	7100001	186.000	Sft
0635	_ Railing, Pedestrian	7117001	732.000	Ft
0640	Adhesive Anchoring of Vertical Bar, 3/4 inch	7120034	104.000	Ea
0645	Adhesive Anchoring of Vertical Bar, 1 inch	7120038	32.000	Ea
0650	_ Structures, Rehabilitation, Rem Portions, Special	7127051	1.000	LSUM
0655	Steel Structure, Cleaning, Type 4	7150045	1.000	LSUM
0660	Steel Structure, Coating, Type 4	7150046	1.000	LSUM
0665	Field Repr of Damaged Coating	7160001	1.000	LSUM
0670	_ Riprap, Heavy, Modified	8137011	530.000	Syd
0675	_ Wood Deck	8507010	4,767.000	Sft
0680	_ Existing Truss, Transport and Install	8507051	1.000	LSUM



Schedule of Pay Items

Report v1

Letting Call: 250307 037

Letting Date: March 7, 2025

Contract ID: 05000-214795

Description: 2.53 mi of hot mix asphalt crushing, shaping and resurfacing, aggregate shoulders and pavement markings on Old State Road (CR 624) from M-66 to Morris Road, Antrim County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214795A	25A0194	N/A	STL 05000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$83,500.00	1100001	1.000	LSUM
0010	Guardrail, Rem	2040035	50.000	Ft
0015	Pavt, Rem	2040050	23.000	Syd
0020	_ Erosion Control, Silt Fence, Spec	2087001	15,629.000	Ft
0025	Aggregate Base	3020001	560.000	Ton
0030	HMA Base Crushing and Shaping	3050002	37,112.000	Syd
0035	Approach, CI II	3070021	157.000	Ton
0040	Shld, CI II	3070121	1,694.000	Ton
0045	HMA Surface, Rem	5010005	580.000	Syd
0050	HMA Approach	5010061	213.000	Ton
0055	HMA, 4EL	5012024	3,730.000	Ton
0060	HMA, 5EL	5012036	2,798.000	Ton
0065	Curb Slp, HMA	8050010	490.000	Ft
0070	Guardrail Approach Terminal, Type 2M	8070044	5.000	Ea
0075	Guardrail Departing Terminal, Type MGS	8070052	2.000	Ea
0080	Guardrail Reflector	8070080	104.000	Ea
0085	Guardrail, Curved, Type MGS-8, 72 inch Post	8072145	44.000	Ft
0090	Guardrail, Type MGS-8, 72 inch Post	8072179	1,338.000	Ft
0095	Guardrail, Type MGS-8, 108 inch Post	8072180	1,038.000	Ft
0100	Pavt Mrkg, Waterborne, 4 inch, White	8110231	26,400.000	Ft
0105	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	19,500.000	Ft
0110	Witness, Log, \$1,250.00	8110351	1,250.000	Dir
0115	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	75.000	Ea
0120	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	75.000	Ea
0125	Lighted Arrow, Type C, Furn	8120140	3.000	Ea
0130	Lighted Arrow, Type C, Oper	8120141	3.000	Ea
0135	Minor Traf Devices	8120170	1.000	LSUM

0140	Pavt Mrkg, Wet Reflective, Type NR, Tape, 4 inch, Yellow, Temp	8120264	2,126.000	Ft
0145	Sign, Type B, Temp, Prismatic, Furn	8120350	544.000	Sft
0150	Sign, Type B, Temp, Prismatic, Oper	8120351	544.000	Sft
0155	Traf Regulator Control	8120370	1.000	LSUM
0160	Riprap, Plain	8130010	25.000	Syd
0165	Paved Ditch, HMA	8140010	34.000	Syd
0170	Fertilizer, Chemical Nutrient, CI A	8160020	214.000	Lb
0175	Mulch	8160025	5,888.000	Syd
0180	Mulch Anchoring	8160026	5,888.000	Syd
0185	Seeding, Mixture THM	8160039	268.000	Lb
0190	Topsoil Surface, Furn, 3 inch	8160061	5,888.000	Syd
0195	Monument Box	8210001	1.000	Ea
0200	Monument Preservation	8210010	1.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 038

Letting Date: March 7, 2025

Contract ID: 78000-218219

Description: Bridge reconstruction including replacement with 18-inch steel tub girders and cast-in-place concrete slab and approach work on Prairie Corners Road over the St. Joseph River, St. Joseph County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218219A	25A0273	N/A	BO 78000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$370,000.00	1100001	1.000	LSUM
0010	_ Clearing, Modified	2017002	10.000	Sta
0015	Stump, Rem, 6 inch to 18 inch	2020008	9.000	Ea
0020	Guardrail, Rem	2040035	24.000	Ft
0025	Embankment, CIP	2050010	400.000	Cyd
0030	Excavation, Earth	2050016	1,300.000	Cyd
0035	Subgrade Undercutting, Type II	2050041	50.000	Cyd
0040	Erosion Control, Silt Fence	2080036	1,472.000	Ft
0045	Subbase, CIP	3010002	1,200.000	Cyd
0050	Aggregate Base	3020001	301.000	Ton
0055	Aggregate Base, 8 inch	3020020	2,660.000	Syd
0060	Shld, CI II, 4 inch	3070126	400.000	Syd
0065	Culv End Sect, Conc, 12 inch	4010047	1.000	Ea
0070	Sewer, CI E, 12 inch, Tr Det B	4020600	30.000	Ft
0075	Dr Structure Cover, Type K	4030050	2.000	Ea
0080	Dr Structure, 24 inch dia	4030200	2.000	Ea
0085	HMA Surface, Rem	5010005	1,940.000	Syd
0090	HMA, 13A	5010033	496.000	Ton
0095	_ Steel Sheet Piling, Permanent, Galvanized	7047010	4,742.000	Sft
0100	Curb and Gutter, Bridge Approach, Det 5	8022016	120.000	Ft
0105	Guardrail Approach Terminal, Type 2M	8070044	4.000	Ea
0110	Guardrail Reflector	8070080	44.000	Ea
0115	Post, Mailbox	8070095	5.000	Ea
0120	Guardrail Anch, Bridge, Det M1	8070130	4.000	Ea
0125	Guardrail, Type MGS-8, 108 inch Post	8072180	650.000	Ft
0130	Pavt Mrkg, Waterborne, 4 inch, White	8110231	1,830.000	Ft
0135	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	1,830.000	Ft

0140	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	7.000	Ea
0145	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	7.000	Ea
0150	Minor Traf Devices	8120170	1.000	LSUM
0155	Sign, Type B, Temp, Prismatic, Furn	8120350	545.000	Sft
0160	Sign, Type B, Temp, Prismatic, Oper	8120351	545.000	Sft
0165	_ Maintaining Boat Traffic Devices	8127051	1.000	LSUM
0170	_ Slope Restoration, Modified	8167011	1,200.000	Syd

Section: 2

0175	Structures, Rem	2040060	1.000	LSUM
0180	Backfill, Structure, CIP	2060002	500.000	Cyd
0185	Excavation, Fdn	2060010	1,600.000	Cyd
0190	Erosion Control, Filter Bag	2080014	4.000	Ea
0195	_ Turbidity Curtain, Modified	2087001	130.000	Ft
0200	Underdrain, Fdn, 4 inch	4040031	204.000	Ft
0205	Underdrain Outlet, 4 inch	4040091	64.000	Ft
0210	Underdrain, Outlet Ending, 4 inch	4040111	8.000	Ea
0215	Cofferdams	7040007	1.000	LSUM
0220	Pile Driving Equipment, Furn	7050002	1.000	LSUM
0225	Pile, Steel, Furn and Driven, 12 inch	7050030	3,190.000	Ft
0230	Test Pile, Steel, 12 inch	7050031	4.000	Ea
0235	Pile, Steel, Splice	7050050	70.000	Ea
0240	Bridge Ltg, Furn and Rem	7060001	1.000	LSUM
0245	Bridge Ltg, Oper and Maintain	7060002	211.000	Cyd
0250	Conc, Low Temperature Protection	7060020	458.000	Cyd
0255	Expansion Joint Device	7060050	54.000	Ft
0260	False Decking	7060060	6,975.000	Sft
0265	Reinforcement, Steel, Epoxy Coated	7060092	99,453.000	Lb
0270	Substructure Conc	7060100	458.000	Cyd
0275	Superstructure Conc	7060110	21.000	Cyd
0280	Superstructure Conc, Form, Finish, and Cure	7060111	1.000	LSUM
0285	Superstructure Conc, Form, Finish, and Cure, Night Casting	7060112	1.000	LSUM
0290	Superstructure Conc, Night Casting	7060113	211.000	Cyd
0295	Sealing Localized Cracks	7060220	1.000	LSUM
0300	Conc, Grade 3500, Subfooting	7062000	314.000	Cyd
0305	Bearing, Elastomeric, 2 inch	7070016	6,480.000	Sin
0310	Bearing, Elastomeric, 3 inch	7070020	1,458.000	Sin
0315	Structural Steel, Mixed, Erect	7070050	2,176.000	Lb
0320	Structural Steel, Mixed, Furn and Fab	7070051	2,176.000	Lb
0325	_ Structural Steel, Erect, Special	7077051	1.000	LSUM
0330	_ Structural Steel, Furn and Fab, Special	7077051	1.000	LSUM
0335	Joint Waterproofing	7100001	80.000	Sft
0340	Joint Waterproofing, Expansion	7100003	216.000	Sft

0345	_ Silane Treatment	7107010	3,560.000	Sft
0350	Bridge Railing, Aesthetic Parapet Tube, Det 1	7110032	358.000	Ft
0355	Riprap, Heavy	8130005	700.000	Syd



Schedule of Pay Items

Report v1

Letting Call: 250307 039

Letting Date: March 7, 2025

Contract ID: 38000-216593

Description: 0.69 mi of concrete reconstruction of shared-use path including ramp upgrades, site clearing and turf restoration on MLK Equality Trail from Martin Luther King Jr Drive northeasterly to Merriman Street and trail connecting S Jackson Street trail to First Street connector along South Street in the city of Jackson, Jackson County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
216593A	25A0213	N/A	STUL 38000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$69,100.00	1100001	1.000	LSUM
0010	Clearing	2010001	1.290	Acre
0015	Stump, Rem, 19 inch to 36 inch	2020006	1.000	Ea
0020	Dr Structure, Rem	2030011	1.000	Ea
0025	Sewer, Rem, Less than 24 inch	2030015	15.000	Ft
0030	Curb and Gutter, Rem	2040020	282.000	Ft
0035	Fence, Rem	2040025	135.000	Ft
0040	Sidewalk, Rem	2040055	395.000	Syd
0045	_ Pavt Sawcut	2047001	452.000	Ft
0050	_ HMA Surface, Rem, Modified	2047011	2,016.000	Syd
0055	Non Haz Contaminated Material Handling and Disposal, LM	2050031	20.000	Cyd
0060	_ Roadway Grading, Spec	2057002	5.000	Sta
0065	_ Geogrid	2057011	330.000	Syd
0070	_ Subgrade Undercutting, 1x3	2057021	110.000	Cyd
0075	Erosion Control, Gravel Access Approach	2080016	5.000	Ea
0080	Erosion Control, Silt Fence	2080036	335.000	Ft
0085	_ Erosion Control, Inlet Protection, Grate Filter, Rectangular	2087050	13.000	Ea
0090	Project Cleanup	2090001	1.000	LSUM
0095	_ Aggregate Base, 6 inch, Modified	3027011	4,600.000	Syd
0100	Maintenance Gravel	3060020	20.000	Ton
0105	_ Aggregate Surface Cse, Modified	3067031	275.000	Ton
0110	Culv End Sect, 15 inch	4010015	4.000	Ea
0115	Culv End Sect, Conc, 30 inch	4010052	2.000	Ea
0120	Culv, CI A, Conc, 15 inch	4010166	40.000	Ft
0125	Culv, CI E, Conc, 30 inch	4010577	20.000	Ft
0130	_ Sewer, CI E, 12 inch	4027001	155.000	Ft

0135	Dr Structure Cover, Type G	4030040	2.000	Ea
0140	Dr Structure Cover, Type K	4030050	1.000	Ea
0145	Dr Structure, 48 inch dia	4030210	3.000	Ea
0150	Dr Structure, Tap, 12 inch	4030312	1.000	Ea
0155	_ Mh Cover, Std	4037050	3.000	Ea
0160	_ Utility Structure Cover, Adj, Case 1, Modified	4037050	3.000	Ea
0165	_ Utility Structure, Temp Lowering, Modified	4037050	3.000	Ea
0170	Hand Patching	5010025	21.000	Ton
0175	Conc Base Cse, Nonreinf, 6 inch	6020015	88.000	Syd
0180	Driveway, Nonreinf Conc, 6 inch	8010005	73.000	Syd
0185	Curb, Conc, Det E2	8020002	30.000	Ft
0190	Curb and Gutter, Conc, Det F4	8020038	266.000	Ft
0195	Detectable Warning Surface	8030010	92.000	Ft
0200	Curb Ramp Opening, Conc	8030030	116.000	Ft
0205	Sidewalk, Conc, 4 inch	8030044	1,867.000	Sft
0210	Curb Ramp, Conc, 6 inch	8032002	1,928.000	Sft
0215	Shared use Path, Conc	8060020	4,079.000	Syd
0220	Shared use Path, Grading	8060030	3,487.000	Ft
0225	Post, Steel, 3 pound	8100371	580.000	Ft
0230	Sign, Type III, Rem	8100403	26.000	Ea
0235	Sign, Type IIIB	8100405	270.000	Sft
0240	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	408.000	Ft
0245	Rem Spec Mrkg	8110343	144.000	Sft
0250	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	44.000	Ea
0255	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	44.000	Ea
0260	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	50.000	Ea
0265	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	50.000	Ea
0270	Minor Traf Devices	8120170	1.000	LSUM
0275	Sign, Type B, Temp, Prismatic, Furn	8120350	875.000	Sft
0280	Sign, Type B, Temp, Prismatic, Oper	8120351	875.000	Sft
0285	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	40.000	Sft
0290	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	40.000	Sft
0295	Traf Regulator Control	8120370	1.000	LSUM
0300	Pedestrian Path, Temp	8122250	10.000	Ft
0305	_ Turf Establishment, Performance	8167011	12,487.000	Syd
0310	_ Light, Shoebox, Install	8197050	2.000	Ea
0315	Pedestal, Alum	8200100	2.000	Ea
0320	Pedestal, Fdn	8200105	2.000	Ea
0325	Pushbutton and Sign	8200121	2.000	Ea
0330	_ Conductor, THWM, in Conduit, 600 V, 1C, #8 AWG	8207001	220.000	Ft
0335	_ Conduit, 1-1/2 inch, Sch 80/PVC (Empty)	8207001	60.000	Ft
0340	_ Conduit, 3 inch, Sch 80/PVC (Empty)	8207001	110.000	Ft
0345	_ Equipment Grounding Conductor, in Conduit, 1C, #8 AWG	8207001	110.000	Ft

0350	_ Hand Hole, Polymer Conc, 11 inch x 18 inch (Open Bottom)	8207050	2.000	Ea
0355	_ Infrared Bollard, Fdn	8207050	4.000	Ea
0360	_ Infrared Bollard, Furn and Install	8207050	4.000	Ea
0365	_ Perimeter Lit Flashing LED Sign Assembly	8207050	2.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 040

Letting Date: March 7, 2025

Contract ID: 41000-214388

Description: 0.54 mi of hot mix asphalt cold milling and resurfacing, curb ramps and pavement markings on Foreman Street from Gee Drive easterly to Beech Street in the city of Lowell, Kent County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214388A	25A0252	N/A	STUL 41000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$38,600.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	580.000	Ft
0015	Sidewalk, Rem	2040055	67.000	Syd
0020	Erosion Control, Inlet Protection, Fabric Drop	2080020	11.000	Ea
0025	Dr Structure Cover, Adj, Case 1	4030005	8.000	Ea
0030	Cold Milling HMA Surface	5010002	10,850.000	Syd
0035	Hand Patching	5010025	5.000	Ton
0040	HMA, 4EL	5012024	1,645.000	Ton
0045	Curb and Gutter, Conc, Det F4	8020038	500.000	Ft
0050	Curb Ramp Opening, Conc	8030030	80.000	Ft
0055	Curb Ramp, Conc, 6 inch	8032002	600.000	Sft
0060	_ Dectectable Warning Surface, Modified	8037001	65.000	Ft
0065	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	250.000	Ft
0070	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0075	Pavt Mrkg, Polyurea, Only	8110410	3.000	Ea
0080	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	8110412	3.000	Ea
0085	Pavt Mrkg, Polyurea, School	8110414	2.000	Ea
0090	Pavt Mrkg, Wet Reflective Polyurea, 4 inch, White	8112114	5,700.000	Ft
0095	Pavt Mrkg, Wet Reflective Polyurea, 4 inch, Yellow	8112117	5,700.000	Ft
0100	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	4.000	Ea
0105	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	4.000	Ea
0110	Pedestrian Type II Barricade, Temp	8120026	8.000	Ea
0115	Minor Traf Devices	8120170	1.000	LSUM
0120	Plastic Drum, Fluorescent, Furn	8120252	15.000	Ea
0125	Plastic Drum, Fluorescent, Oper	8120253	15.000	Ea
0130	Sign, Portable, Changeable Message, Furn	8120330	2.000	Ea

0135	Sign, Portable, Changeable Message, Oper	8120331	2.000	Ea
0140	Sign, Type B, Temp, Prismatic, Furn	8120350	189.000	Sft
0145	Sign, Type B, Temp, Prismatic, Oper	8120351	189.000	Sft
0150	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	34.000	Sft
0155	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	34.000	Sft
0160	Traf Regulator Control	8120370	1.000	LSUM
0165	Gate Box, Adj, Case 1	8230431	7.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 041

Letting Date: March 7, 2025

Contract ID: 82121-219772

Description: 2.38 mi of hot mix asphalt cold milling and resurfacing and pavement markings on M-5 from M-39 to I-96 in the city of Detroit, Wayne County.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219772A	25A0344	N/A	NH 82121

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Railroad Protection, at Grade Crossing, Conrail	1027060	40,000.000	Dlr
0010	Mobilization, Max \$157,900.00	1100001	1.000	LSUM
0015	Erosion Control, Inlet Protection, Fabric Drop	2080020	100.000	Ea
0020	Project Cleanup	2090001	1.000	LSUM
0025	Dr Structure Cover, Adj, Case 1, Modified	4030004	10.000	Ea
0030	Dr Structure, Adj, Add Depth	4030280	5.000	Ft
0035	Pavt, Cleaning	5010001	1.000	LSUM
0040	Cold Milling HMA Surface	5010002	76,210.000	Syd
0045	Bump Grinding	5010004	550.000	Syd
0050	HMA Quality Initiative	5010007	12,830.000	Dlr
0055	Longit Joint Density Quality Initiative	5010018	52,000.000	Dlr
0060	HMA Approach	5010061	100.000	Ton
0065	HMA, 5EML	5012037	6,315.000	Ton
0070	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	3,000.000	Ft
0075	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, Yellow	8110109	534.000	Ft
0080	Pavt Mrkg, Polyurea, 12 inch, Crosswalk	8110110	247.000	Ft
0085	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	1,095.000	Ft
0090	Pavt Mrkg, Waterborne, 6 inch, White	8110233	7,500.000	Ft
0095	Pavt Mrkg, Waterborne, 6 inch, Yellow	8110234	28,960.000	Ft
0100	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0105	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	15.000	Ea
0110	Pavt Mrkg, Polyurea, Railroad Sym	8110411	6.000	Ea
0115	Pavt Mrkg, Polyurea, School	8110414	4.000	Ea
0120	Scarification, for Polyurea Spec Mrkg	8112159	650.000	Sft
0125	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	50.000	Ea
0130	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	50.000	Ea
0135	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	600.000	Ea

0140	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	600.000	Ea
0145	Connected Arrow Board, Type C, Furn	8120155	4.000	Ea
0150	Connected Arrow Board, Type C, Oper	8120156	4.000	Ea
0155	Minor Traf Devices	8120170	1.000	LSUM
0160	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	5,000.000	Ft
0165	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Crosswalk	8120255	3,000.000	Ft
0170	Pavt Mrkg, Wet Reflective, Type R, Tape, Lt Turn Arrow	8120257	30.000	Ea
0175	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	1,095.000	Ft
0180	Sign Cover	8120310	30.000	Ea
0185	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	2.000	Ea
0190	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	2.000	Ea
0195	Sign, Type A, Temp, Prismatic, Furn	8120340	320.000	Sft
0200	Sign, Type A, Temp, Prismatic, Oper	8120341	320.000	Sft
0205	Sign, Type B, Temp, Prismatic, Furn	8120350	1,200.000	Sft
0210	Sign, Type B, Temp, Prismatic, Oper	8120351	1,200.000	Sft
0215	Traf Regulator Control	8120370	1.000	LSUM
0220	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	1,110.000	Ft
0225	Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch, Yellow, Temp	8122006	2,200.000	Ft
0230	Monument Preservation	8210010	5.000	Ea
0235	Contractor Staking	8240001	1.000	LSUM
0240	Staking Plan Errors and Extras, Max \$180/hour	8240002	10.000	Hr



2/7/2025 8:35 AM

AASHTOWare Project™ Version 5.00.01 Revision 032

Schedule of Pay Items

Report v1

Letting Call: 250307 042

Letting Date: March 7, 2025

Contract ID: 39041-202651

Description: 1.64 mi of non-freeway sign upgrades on Stadium Drive (Old I-94BL) from US-131 to Rambling Road, Kalamazoo County.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
202651A	25A0355	N/A	STG 39041

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$4,600.00	1100001	1.000	LSUM
0010	Fdn, Wood Support, Rem	8100280	15.000	Ea
0015	Perforated Steel Square Tube Breakaway System	8100330	5.000	Ea
0020	Post, Steel, 3 pound	8100371	450.000	Ft
0025	Post, Wood, 4 inch by 6 inch	8100380	228.000	Ft
0030	Post, Wood, 6 inch by 8 inch	8100382	68.000	Ft
0035	Sign, Type II, Erect, Salv	8100396	1.000	Ea
0040	Sign, Type II, Rem	8100397	11.000	Ea
0045	Sign, Type IIA	8100398	113.000	Sft
0050	Sign, Type IIB	8100399	58.000	Sft
0055	Sign, Type III, Rem	8100403	29.000	Ea
0060	Sign, Type IIIA	8100404	5.000	Sft
0065	Sign, Type IIIB	8100405	145.000	Sft
0070	Sign, Type V, Rem	8100421	1.000	Ea
0075	Sign, Type II, Rem, Salv	8102002	1.000	Ea
0080	Ground Mtd Sign Support, Rem	8102010	53.000	Ea
0085	_ Boltdown Stub, Conc, Perforated Steel Square Tube	8107050	5.000	Ea
0090	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	10.000	Ea
0095	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	10.000	Ea
0100	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	180.000	Ea
0105	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	180.000	Ea
0110	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0115	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0120	Minor Traf Devices	8120170	1.000	LSUM
0125	Sign, Type B, Temp, Prismatic, Furn	8120350	350.000	Sft
0130	Sign, Type B, Temp, Prismatic, Oper	8120351	350.000	Sft
0135	Contractor Staking	8240001	1.000	LSUM

0140	Staking Plan Errors and Extras, Max \$180/hour	8240002	1.000	Hr
------	--	---------	-------	----



Schedule of Pay Items

Report v1

Letting Call: 250307 043

Letting Date: March 7, 2025

Contract ID: 50061-219744

Description: 168.16 Lnmi of hot mix asphalt crack treatment, asphalt mastic repairs, overband carpool parking lot and pavement markings on various routes in the cities of Center Line, Dearborn Heights, Detroit, Garden City, Harper Woods, Livonia, Madison Heights, Roseville, St. Clair Shores, Warren, Southfield, Macomb, Oakland, and Wayne Counties. This project includes a 2 year pavement performance warranty.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219774A	25A0359	N/A	NH 50061

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$157,800.00	1100001	1.000	LSUM
0010	HMA Crack Treatment, Lane, Warranty	5020027	166.380	Lnmi
0015	HMA Crack Treatment, Ramp, Warranty	5020028	1.780	Lnmi
0020	_ Asphalt Repr Mastic	5027001	123,570.000	Ft
0025	_ Overband Crack Fill, Carpool Parking Lot	5027011	6,300.000	Syd
0030	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	39,800.000	Ft
0035	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	55,300.000	Ft
0040	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0045	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	30.000	Ea
0050	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	30.000	Ea
0055	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	380.000	Ea
0060	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	380.000	Ea
0065	Lighted Arrow, Type C, Furn	8120140	4.000	Ea
0070	Lighted Arrow, Type C, Oper	8120141	4.000	Ea
0075	Ltg for Night Work	8120160	1.000	LSUM
0080	Minor Traf Devices	8120170	1.000	LSUM
0085	Plastic Drum, Fluorescent, Furn	8120252	380.000	Ea
0090	Plastic Drum, Fluorescent, Oper	8120253	380.000	Ea
0095	Sign Cover	8120310	25.000	Ea
0100	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	1.000	Ea
0105	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	1.000	Ea
0110	Sign, Type B, Temp, Prismatic, Furn	8120350	740.000	Sft
0115	Sign, Type B, Temp, Prismatic, Oper	8120351	740.000	Sft
0120	Traf Regulator Control	8120370	1.000	LSUM

0125	Rumble Strip, Temp, Portable, Furn	8122188	12.000	Ea
0130	Rumble Strip, Temp, Portable, Oper	8122189	12.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 044

Letting Date: March 7, 2025

Contract ID: 50072-219762

Description: 3.28 mi of hot mix asphalt fine texture pavement milling and resurfacing, detail 7 joint and crack repairs, curb ramp upgrades, concrete curb and gutter, traffic signal work and pavement markings on M-29 from Baker Road easterly to the west St. Clair County line in the city of New Baltimore, Macomb County. This project includes a 3 year materials and workmanship pavement warranty.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219762A	25A0360	N/A	NH 50072

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$343,300.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	3,586.000	Ft
0015	Pavt, Rem	2040050	606.000	Syd
0020	Sidewalk, Rem	2040055	400.000	Syd
0025	Exploratory Investigation, Vertical	2040080	100.000	Ft
0030	Embankment, LM	2050011	2.000	Cyd
0035	Excavation, Earth	2050016	30.000	Cyd
0040	Erosion Control, Inlet Protection, Fabric Drop	2080020	242.000	Ea
0045	Project Cleanup	2090001	1.000	LSUM
0050	Aggregate Base, LM	3020002	16.000	Cyd
0055	Aggregate Base, 4 inch	3020010	38.000	Syd
0060	Aggregate Base, 6 inch	3020016	149.000	Syd
0065	Shld, CI II	3070121	70.000	Ton
0070	Shld, CI II, 6 inch	3070128	20.000	Syd
0075	Trenching	3070200	1.000	Sta
0080	Dr Structure Cover, Adj, Case 1, Modified	4030004	32.000	Ea
0085	Dr Structure Cover, Adj, Case 2	4030006	1.000	Ea
0090	Dr Structure Cover, Type D	4030025	1.000	Ea
0095	Dr Structure Cover, Type K	4030050	1.000	Ea
0100	Dr Structure Cover, Type R	4030070	4.000	Ea
0105	Dr Structure, Cleaning	4030290	180.000	Ea
0110	_ Accessible Dr Structure Cover	4037050	1.000	Ea
0115	Pavt, Cleaning	5010001	1.000	LSUM
0120	Bump Grinding	5010004	550.000	Syd
0125	HMA Surface, Rem	5010005	202.000	Syd
0130	HMA Quality Initiative	5010007	22,770.000	Dlr
0135	Longit Joint Density Quality Initiative	5010018	68,403.000	Dlr

0140	Pavt Joint and Crack Repr, Det 7	5010020	17,670.000	Ft
0145	Hand Patching	5010025	884.000	Ton
0150	HMA Approach	5010061	1,333.000	Ton
0155	Fine Texture Pavt Milling	5010102	115,693.000	Syd
0160	HMA, 5EML	5012037	9,168.000	Ton
0165	Lane Tie, Epoxy Anchored	6030030	1,236.000	Ea
0170	_ Bus Stop, Temp	8007050	2.000	Ea
0175	Driveway, Nonreinf Conc, 8 inch	8010007	31.000	Syd
0180	Curb and Gutter, Conc, Det D1	8020030	12.000	Ft
0185	Driveway Opening, Conc, Det M	8020050	918.000	Ft
0190	_ Curb and Gutter, Conc, Det D2, Modified	8027001	30.000	Ft
0195	_ Curb and Gutter, Conc, Det F2, Modified	8027001	683.000	Ft
0200	_ Curb and Gutter, Conc, Det F6, Modified	8027001	544.000	Ft
0205	_ Valley Gutter, Conc, Modified	8027001	70.000	Ft
0210	Detectable Warning Surface	8030010	511.000	Ft
0215	Curb Ramp Opening, Conc	8030030	1,554.000	Ft
0220	Sidewalk, Conc, 4 inch	8030044	337.000	Sft
0225	Sidewalk, Conc, 8 inch	8030048	280.000	Sft
0230	Sidewalk, Clay Brick Pavers, Rem	8030051	1,867.000	Sft
0235	Curb Ramp, Conc, 4 inch	8032001	4,426.000	Sft
0240	Curb Ramp, Conc, 6 inch	8032002	479.000	Sft
0245	Curb Ramp, Conc, 7 inch	8032003	5,443.000	Sft
0250	Post Hole Through Conc for Steel Post	8100340	2.000	Ea
0255	Post, Steel, 3 pound	8100371	30.000	Ft
0260	Sign, Type III, Erect, Salv	8100402	7.000	Ea
0265	Reflective Panel for Permanent Sign Support, 6 foot	8100616	1.000	Ea
0270	Sign, Type III, Rem, Salv	8102003	7.000	Ea
0275	Ground Mtd Sign Support, Rem	8102010	3.000	Ea
0280	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	12.000	Ea
0285	Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym	8110071	1.000	Ea
0290	Pavt Mrkg, Ovly Cold Plastic, School	8110074	4.000	Ea
0295	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	5,000.000	Ft
0300	Pavt Mrkg, Polyurea, 12 inch, Crosswalk	8110110	136.000	Ft
0305	Pavt Mrkg, Polyurea, 18 inch, Stop Bar	8110113	30.000	Ft
0310	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	860.000	Ft
0315	Pavt Mrkg, Sprayable Thermopl, 4 inch, White	8110153	13,606.000	Ft
0320	Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow	8110154	14,045.000	Ft
0325	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	19,638.000	Ft
0330	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	41,010.000	Ft
0335	Rem Spec Mrkg	8110343	116.000	Sft
0340	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0345	Recessing Pavt Mrkg, Transv	8110451	4,698.000	Sft
0350	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	130.000	Ea
0355	Barricade, Type III, High Intensity, Double Sided,	8120013	130.000	Ea

	Lighted, Oper			
0360	Pedestrian Type II Barricade, Temp	8120026	45.000	Ea
0365	Pedestrian Type II Channelizer, Temp	8120027	180.000	Ft
0370	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	340.000	Ea
0375	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	340.000	Ea
0380	Lighted Arrow, Type C, Furn	8120140	4.000	Ea
0385	Lighted Arrow, Type C, Oper	8120141	4.000	Ea
0390	Minor Traf Devices	8120170	1.000	LSUM
0395	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	5,400.000	Ft
0400	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	800.000	Ft
0405	Plastic Drum, Fluorescent, Furn	8120252	750.000	Ea
0410	Plastic Drum, Fluorescent, Oper	8120253	750.000	Ea
0415	Pavt Mrkg, Wet Reflective, Type R, Tape, Lt Turn Arrow	8120257	7.000	Ea
0420	Pavt Mrkg, Wet Reflective, Type R, Tape, Rt Turn Arrow	8120258	3.000	Ea
0425	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	91.000	Ft
0430	Sign Cover	8120310	50.000	Ea
0435	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	4.000	Ea
0440	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	4.000	Ea
0445	Sign, Type A, Temp, Prismatic, Furn	8120340	330.000	Sft
0450	Sign, Type A, Temp, Prismatic, Oper	8120341	330.000	Sft
0455	Sign, Type B, Temp, Prismatic, Furn	8120350	3,900.000	Sft
0460	Sign, Type B, Temp, Prismatic, Oper	8120351	3,900.000	Sft
0465	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	290.000	Sft
0470	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	290.000	Sft
0475	Traf Regulator Control	8120370	1.000	LSUM
0480	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	8,510.000	Ft
0485	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	8122002	19,500.000	Ft
0490	Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch, White, Temp	8122004	10,190.000	Ft
0495	Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch, Yellow, Temp	8122006	22,860.000	Ft
0500	Pavt Mrkg, Wet Reflective, Type R, Tape, 12 inch, White, Temp	8122012	447.000	Ft
0505	Pavt Mrkg, Wet Reflective, Type R, Tape, Only	8122111	6.000	Ea
0510	Rumble Strip, Temp, Portable, Furn	8122188	12.000	Ea
0515	Rumble Strip, Temp, Portable, Oper	8122189	12.000	Ea
0520	Pedestrian Path, Temp	8122250	30.000	Ft
0525	Pedestrian Ramp, Temp	8122251	4.000	Ea
0530	Slope Restoration, Non-Freeway, Type B	8162002	783.000	Syd
0535	Hh, Adj	8182328	4.000	Ea
0540	Pedestal, Fdn	8200105	4.000	Ea
0545	Pedestal Fdn, Rem	8200106	4.000	Ea

0550	Pushbutton and Sign	8200121	5.000	Ea
0555	Pushbutton, Rem	8200122	5.000	Ea
0560	Pushbutton, Pedestal, Alum	8200123	4.000	Ea
0565	Pushbutton, Pedestal, Rem	8200124	4.000	Ea
0570	TS Head, Adj	8200452	6.000	Ea
0575	TS Face, Bag	8200458	57.000	Ea
0580	TS Face, Bag, Rem	8200459	57.000	Ea
0585	Monument Box, Adj	8210005	2.000	Ea
0590	Protect Corners	8210020	3.000	Ea
0595	Water Shutoff, Adj, Case 2	8230422	1.000	Ea
0600	Gate Box, Adj, Case 2	8230432	1.000	Ea
0605	Contractor Staking	8240001	1.000	LSUM
0610	Staking Plan Errors and Extras, Max \$180/hour	8240002	41.000	Hr



Schedule of Pay Items

Report v1

Letting Call: 250307 045

Letting Date: March 7, 2025

Contract ID: 58034-219883

Description: 10.20 mi of concrete pavement repair on US-23 from the Michigan/Ohio State line northerly to Ida Center Road, in Monroe County.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219883A	25A0347	N/A	NH 58034

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$90,100.00	1100001	1.000	LSUM
0010	Joint, Contraction, Cp	6020200	2,628.000	Ft
0015	Cement	6030005	77.000	Ton
0020	Joint, Contraction, Crg	6030020	3,757.000	Ft
0025	Lane Tie, Epoxy Anchored	6030030	2,993.000	Ea
0030	Non-Chloride Accelerator	6030035	131.000	Gal
0035	Pavt Repr, Nonreinf Conc, 12 inch	6030052	5,013.000	Syd
0040	Pavt Repr, Rem	6030080	5,013.000	Syd
0045	Saw Cut, Intermediate	6030090	6,460.000	Ft
0050	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	12.000	Ea
0055	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	12.000	Ea
0060	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0065	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0070	Minor Traf Devices	8120170	1.000	LSUM
0075	Mobile Attenuator	8120180	1.000	Ea
0080	Plastic Drum, Fluorescent, Furn	8120252	710.000	Ea
0085	Plastic Drum, Fluorescent, Oper	8120253	710.000	Ea
0090	Sign Cover	8120310	8.000	Ea
0095	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	8.000	Ea
0100	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	8.000	Ea
0105	Sign, Type B, Temp, Prismatic, Furn	8120350	1,380.000	Sft
0110	Sign, Type B, Temp, Prismatic, Oper	8120351	1,380.000	Sft
0115	Speed Radar Trailer, Temp	8122028	2.000	Ea
0120	Temp Rumble Strips (Orange), Advance of a Work Zone	8122187	1,360.000	Ft
0125	_ Traf Speed Sensor, Portable, Temp	8127050	4.000	Ea

0130	_ Control System, Dynamic Work Zone Traf Monitoring System	8127051	1.000	LSUM
0135	Contractor Staking	8240001	1.000	LSUM
0140	Staking Plan Errors and Extras, Max \$180/hour	8240002	10.000	Hr

**Schedule of Pay Items**

Report v1

Letting Call: 250307 046**Letting Date:** March 7, 2025**Contract ID:** 38011-217476

Description: 13.12 mi of single chip seal with fog seal, approach work, shoulder gravel, and pavement markings on M-99 from east of Springport to M-50, M-50 from Hopcraft Road to the Jackson County/Eaton County line and on M-50 from Jackson County/Eaton County line northerly to Trinity Lane, Eaton and Jackson Counties. This project includes a 2 year pavement performance warranty.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
217476A	25A0379	N/A	ST 38011

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Reimbursed Permit Fees	1077060	500.000	Dlr
0010	Mobilization, Max \$141,300.00	1100001	1.000	LSUM
0015	Approach, CI II	3070021	250.000	Ton
0020	Shld, CI II	3070121	6,200.000	Ton
0025	Dr Structure Cover, Adj, Case 1	4030005	1.000	Ea
0030	Pavt, Cleaning	5010001	1.000	LSUM
0035	Cold Milling HMA Surface	5010002	3,650.000	Syd
0040	HMA Quality Initiative	5010007	1,500.000	Dlr
0045	HMA Approach	5010061	750.000	Ton
0050	Overband Crack Fill, Lane	5020003	18.710	Lnmi
0055	Seal, Fog	5050015	260,047.000	Syd
0060	Chip Seal, Single, Warranty	5050040	260,047.000	Syd
0065	Pavt Mrkg, Ovly Cold Plastic, School	8110074	2.000	Ea
0070	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	90.000	Ft
0075	Pavt Mrkg, Waterborne, 6 inch, White	8110233	139,498.000	Ft
0080	Pavt Mrkg, Waterborne, 6 inch, Yellow	8110234	52,493.000	Ft
0085	Pavt Mrkg, Waterborne, 12 inch, White	8110237	150.000	Ft
0090	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White	8110253	139,498.000	Ft
0095	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, Yellow	8110254	52,493.000	Ft
0100	Pavt Mrkg, Waterborne, 2nd Application, 12 inch, White	8110257	150.000	Ft
0105	Rem Spec Mrkg	8110343	160.000	Sft
0110	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0115	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	500.000	Ea
0120	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	500.000	Ea
0125	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0130	Lighted Arrow, Type C, Oper	8120141	2.000	Ea

0135	Minor Traf Devices	8120170	1.000	LSUM
0140	Mobile Attenuator	8120180	1.000	Ea
0145	Plastic Drum, Fluorescent, Furn	8120252	50.000	Ea
0150	Plastic Drum, Fluorescent, Oper	8120253	50.000	Ea
0155	Raised Pavt Marker, Temp, Type 1, Yellow, Bidirectional	8120281	3,200.000	Ea
0160	Sign Cover	8120310	15.000	Ea
0165	Sign, Portable, Changeable Message, NTCIP- Compliant, Furn	8120332	3.000	Ea
0170	Sign, Portable, Changeable Message, NTCIP- Compliant, Oper	8120333	3.000	Ea
0175	Sign, Type B, Temp, Prismatic, Furn	8120350	2,500.000	Sft
0180	Sign, Type B, Temp, Prismatic, Oper	8120351	2,500.000	Sft
0185	Traf Regulator Control	8120370	1.000	LSUM
0190	Rumble Strip, Temp, Portable, Furn	8122188	12.000	Ea
0195	Rumble Strip, Temp, Portable, Oper	8122189	12.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 047

Letting Date: March 7, 2025

Contract ID: 38082-209627

Description: Application of long line and special pavement markings on various trunkline routes, Clinton, Eaton, Hillsdale, Ingham, Jackson, Lenawee, Livingston, Monroe and Washtenaw Counties.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
209627A	25A0354	N/A	HSIP 38082

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$459,700.00	1100001	1.000	LSUM
0010	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Cross Hatching, White	8110039	353.000	Ft
0015	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Cross Hatching, Yellow	8110040	4,052.000	Ft
0020	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	3,070.000	Ft
0025	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	1,201.000	Ft
0030	Pavt Mrkg, Ovly Cold Plastic, Xing	8110047	2.000	Ea
0035	Pavt Mrkg, Ovly Cold Plastic, Yield	8110048	19.000	Ea
0040	Pavt Mrkg, Ovly Cold Plastic, Wrong Way Arrow Sym	8110051	52.000	Ea
0045	Pavt Mrkg, Ovly Cold Plastic, Bike	8110056	2.000	Ea
0050	Pavt Mrkg, Ovly Cold Plastic, Bike, Small Sym	8110058	38.000	Ea
0055	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	239.000	Ea
0060	Pavt Mrkg, Ovly Cold Plastic, Only	8110068	293.000	Ea
0065	Pavt Mrkg, Ovly Cold Plastic, Railroad Sym	8110069	26.000	Ea
0070	Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym	8110071	119.000	Ea
0075	Pavt Mrkg, Ovly Cold Plastic, Rt, Thru and Lt Turn Arrow Sym	8110073	1.000	Ea
0080	Pavt Mrkg, Ovly Cold Plastic, School	8110074	45.000	Ea
0085	Pavt Mrkg, Ovly Cold Plastic, Thru and Lt Turn Arrow Sym	8110076	12.000	Ea
0090	Pavt Mrkg, Ovly Cold Plastic, Thru and Rt Turn Arrow Sym	8110077	21.000	Ea
0095	Pavt Mrkg, Ovly Cold Plastic, Thru Arrow Sym	8110078	17.000	Ea
0100	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	16,899.000	Ft
0105	Pavt Mrkg, Polyurea, Wrong Way Arrow Sym	8110098	2.000	Ea
0110	Pavt Mrkg, Polyurea, Merge Arrow Sym	8110107	8.000	Ea
0115	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, White	8110108	155.000	Ft
0120	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, Yellow	8110109	60.000	Ft
0125	Pavt Mrkg, Polyurea, 12 inch, Crosswalk	8110110	16,821.000	Ft

0130	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	11,699.000	Ft
0135	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	6,794,640.000	Ft
0140	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	5,941,788.000	Ft
0145	Pavt Mrkg, Sprayable Thermopl, 12 inch, White	8110159	692,049.000	Ft
0150	Pavt Mrkg, Preformed Thermopl, Accessible Sym	8110204	37.000	Ea
0155	Pavt Mrkg, Waterborne, 6 inch, White	8110233	5,868,493.000	Ft
0160	Pavt Mrkg, Waterborne, 6 inch, Yellow	8110234	3,557,422.000	Ft
0165	Pavt Mrkg, Waterborne, 12 inch, White	8110237	1,140.000	Ft
0170	Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, White	8110294	17,590.000	Ft
0175	Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, Yellow	8110295	2,645.000	Ft
0180	Rem Spec Mrkg	8110343	42,755.000	Sft
0185	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	7.000	Ea
0190	Pavt Mrkg, Polyurea, Merge	8110407	7.000	Ea
0195	Pavt Mrkg, Polyurea, Only	8110410	4.000	Ea
0200	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	8110412	3.000	Ea
0205	Pavt Mrkg, Polyurea, School	8110414	2.000	Ea
0210	Recessing Pavt Mrkg, Transv	8110451	300.000	Sft
0215	Recessing Pavt Mrkg, Guide Line	8110453	300.000	Ft
0220	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Dotted Turning Guide Line, White	8110562	531.000	Ft
0225	Scarification, for Polyurea Spec Mrkg	8112159	50,297.000	Sft
0230	Pavt Mrkg, Ovly Cold Plastic, Bike Thru Arrow Sym	8112165	38.000	Ea
0235	Pavt Mrkg, Ovly Cold Plastic, Yield Triangle Sym	8112169	16.000	Ea
0240	_ Call Back, Intermediate Transportation, Freeway Longline, \$10.50	8117003	300.000	Mi
0245	_ Call Back, Intermediate Transportation, Non-Freeway Longline, \$8.00	8117003	300.000	Mi
0250	_ Call Back, Intermediate Transportation, Spec Mrkg, \$4.55	8117003	500.000	Mi
0255	_ Call Back, Intermediate Transportation, Surface Preparation, \$3.75	8117003	700.000	Mi
0260	_ Call Back, Mobilization, Freeway Longline, \$1,300.00	8117050	4.000	Ea
0265	_ Call Back, Mobilization, Non-Freeway Longline, \$1,000.00	8117050	4.000	Ea
0270	_ Call Back, Mobilization, Spec Mrkg, \$570.00	8117050	5.000	Ea
0275	_ Call Back, Mobilization, Surface Preparation, \$470.00	8117050	5.000	Ea
0280	Minor Traf Devices	8120170	1.000	LSUM
0285	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	1,100.000	Ft



Schedule of Pay Items

Report v1

Letting Call: 250307 048

Letting Date: March 7, 2025

Contract ID: 41000-209616

Description: 3.28 mi of application of longitudinal and special pavement markings on various routes, Allegan, Barry, Kent, Ionia, Lake, Mason, Mecosta, Montcalm, Muskegon, Newaygo, Oceana, Osceola and Ottawa Counties.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
209616A	25A0378	N/A	HSIP 41000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$391,100.00	1100001	1.000	LSUM
0010	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	92.000	Ft
0015	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Cross Hatching, White	8110039	757.000	Ft
0020	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Cross Hatching, Yellow	8110040	114.000	Ft
0025	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	385.000	Ft
0030	Pavt Mrkg, Ovly Cold Plastic, Wrong Way Arrow Sym	8110051	35.000	Ea
0035	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	399.000	Ea
0040	Pavt Mrkg, Ovly Cold Plastic, Only	8110068	1.000	Ea
0045	Pavt Mrkg, Ovly Cold Plastic, Railroad Sym	8110069	9.000	Ea
0050	Pavt Mrkg, Ovly Cold Plastic, Rt and Lt Turn Arrow Sym	8110070	1.000	Ea
0055	Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym	8110071	232.000	Ea
0060	Pavt Mrkg, Ovly Cold Plastic, Rt, Thru and Lt Turn Arrow Sym	8110073	1.000	Ea
0065	Pavt Mrkg, Ovly Cold Plastic, School	8110074	74.000	Ea
0070	Pavt Mrkg, Ovly Cold Plastic, Thru and Lt Turn Arrow Sym	8110076	6.000	Ea
0075	Pavt Mrkg, Ovly Cold Plastic, Thru and Rt Turn Arrow Sym	8110077	2.000	Ea
0080	Pavt Mrkg, Ovly Cold Plastic, Thru Arrow Sym	8110078	2.000	Ea
0085	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	17,875.000	Ft
0090	Pavt Mrkg, Polyurea, Merge Arrow Sym	8110107	40.000	Ea
0095	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, White	8110108	280.000	Ft
0100	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, Yellow	8110109	474.000	Ft
0105	Pavt Mrkg, Polyurea, 12 inch, Crosswalk	8110110	6,647.000	Ft
0110	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	8,737.000	Ft
0115	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	4,787,311.00	Ft
0120	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	3,596,809.0	Ft

			00	
0125	Pavt Mrkg, Sprayable Thermopl, 12 inch, White	8110159	222,534.000	Ft
0130	Pavt Mrkg, Waterborne, 6 inch, White	8110233	7,454,272.000	Ft
0135	Pavt Mrkg, Waterborne, 6 inch, Yellow	8110234	5,146,169.000	Ft
0140	Pavt Mrkg, Waterborne, 12 inch, White	8110237	144,059.000	Ft
0145	Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, Blue	8110293	2,545.000	Ft
0150	Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, White	8110294	40,962.000	Ft
0155	Pavt Mrkg, Waterborne, for Rest Areas, Parks, and Lots, 4 inch, Yellow	8110295	84.000	Ft
0160	Rem Spec Mrkg	8110343	64,500.000	Sft
0165	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	1.000	Ea
0170	Pavt Mrkg, Polyurea, Merge	8110407	2.000	Ea
0175	Pavt Mrkg, Thermopl, Rumble Strip	8110470	694.000	Ft
0180	Protective Ovly, Snowmobile Trail Crossing	8110550	953.000	Syd
0185	Scarification, for Polyurea Spec Mrkg	8112159	1,500.000	Sft
0190	_ Call Back, Intermediate Transportation, Freeway Longline, \$10.50	8117003	5,000.000	Mi
0195	_ Call Back, Intermediate Transportation, Non-Freeway Longline, \$8.00	8117003	5,000.000	Mi
0200	_ Call Back, Intermediate Transportation, Spec Mrkg, \$4.55	8117003	5,000.000	Mi
0205	_ Call Back, Intermediate Transportation, Surface Preparation, \$3.75	8117003	5,000.000	Mi
0210	_ Call Back, Mobilization, Freeway Longline, \$1,300.00	8117050	5.000	Ea
0215	_ Call Back, Mobilization, Non-Freeway Longline, \$1,000.00	8117050	5.000	Ea
0220	_ Call Back, Mobilization, Spec Mrkg, \$570.00	8117050	5.000	Ea
0225	_ Call Back, Mobilization, Surface Preparation, \$470.00	8117050	5.000	Ea
0230	Minor Traf Devices	8120170	1.000	LSUM
0235	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	5,000.000	Ft
0240	Pavt Mrkg, Longit, Water Blasting, 6 inch or less Width, Rem	8120212	2,500.000	Ft



Schedule of Pay Items

Report v1

Letting Call: 250307 049

Letting Date: March 7, 2025

Contract ID: 08011-200175

Description: 4.93 mi of hot mix asphalt cold milling and resurfacing, guardrail replacement and pavement markings on M-43 from Sheffield Road north to Bush Street, Barry County.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
200175A	N/A	N/A	M 08011

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$134,700.00	1100001	1.000	LSUM
0010	Guardrail, Rem	2040035	535.000	Ft
0015	Embankment, CIP	2050010	31.000	Cyd
0020	Aggregate Base	3020001	187.000	Ton
0025	Shld, CI II	3070121	1,273.000	Ton
0030	Trenching	3070200	8.000	Sta
0035	Cold Milling HMA Surface	5010002	105,665.000	Syd
0040	Bump Grinding	5010004	200.000	Syd
0045	HMA Surface, Rem	5010005	288.000	Syd
0050	HMA Quality Initiative	5010007	19,565.000	Dlr
0055	Longit Joint Density Quality Initiative	5010018	26,047.000	Dlr
0060	HMA Approach	5010061	293.000	Ton
0065	HMA, 5EL	5012036	9,489.000	Ton
0070	Curb Slp, HMA	8050010	571.000	Ft
0075	Guardrail Approach Terminal, Type 2M	8070044	4.000	Ea
0080	Guardrail Reflector	8070080	26.000	Ea
0085	Guardrail, Long Span, Det MGS-1	8072121	2.000	Ea
0090	Guardrail, Type MGS-8, 108 inch Post	8072180	188.000	Ft
0095	Delineator Reflector, Green	8100133	6.000	Ea
0100	Post, Rigid, Delineator	8100361	6.000	Ea
0105	Pavt Mrkg, Waterborne, 6 inch, White	8110233	52,092.000	Ft
0110	Pavt Mrkg, Waterborne, 6 inch, Yellow	8110234	35,982.000	Ft
0115	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White	8110253	52,092.000	Ft
0120	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, Yellow	8110254	35,982.000	Ft
0125	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0130	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	6.000	Ea
0135	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	6.000	Ea

0140	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	600.000	Ea
0145	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	600.000	Ea
0150	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0155	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0160	Minor Traf Devices	8120170	1.000	LSUM
0165	Mobile Attenuator	8120180	1.000	Ea
0170	Sign Cover	8120310	10.000	Ea
0175	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	2.000	Ea
0180	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	2.000	Ea
0185	Sign, Type B, Temp, Prismatic, Furn	8120350	700.000	Sft
0190	Sign, Type B, Temp, Prismatic, Oper	8120351	700.000	Sft
0195	Traf Regulator Control	8120370	1.000	LSUM
0200	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	8122002	4,500.000	Ft
0205	Rumble Strip, Temp, Portable, Furn	8122188	12.000	Ea
0210	Rumble Strip, Temp, Portable, Oper	8122189	12.000	Ea
0215	_ Automated Flagger Assistance Device	8127050	2.000	Ea
0220	Riprap, Plain	8130010	12.000	Syd
0225	_ HMA Spillway	8147011	4.000	Syd
0230	Slope Restoration, Non-Freeway, Type F	8162006	261.000	Syd
0235	Monument Box	8210001	10.000	Ea
0240	Monument Box, Adj	8210005	10.000	Ea
0245	Monument Preservation	8210010	10.000	Ea
0250	Protect Corners	8210020	10.000	Ea
0255	_ Sinusoidal Corrugations, Milled, HMA Centerline	8227001	26,047.000	Ft
0260	Contractor Staking	8240001	1.000	LSUM
0265	Staking Plan Errors and Extras, Max \$180/hour	8240002	16.000	Hr



Schedule of Pay Items

Report v1

Letting Call: 250307 050

Letting Date: March 7, 2025

Contract ID: 17011-222009

Description: Bridge rehabilitation including joint replacement, deck patching and substructure patching on M-123 over the Tahquamenon River, Chippewa County.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
222009A	N/A	N/A	M 17011

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$52,100.00	1100001	1.000	LSUM
0010	Hand Patching	5010025	5.000	Ton
0015	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	8.000	Ea
0020	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	8.000	Ea
0025	Connected Arrow Board, Type C, Furn	8120155	2.000	Ea
0030	Connected Arrow Board, Type C, Oper	8120156	2.000	Ea
0035	Minor Traf Devices	8120170	1.000	LSUM
0040	Mobile Attenuator	8120180	1.000	Ea
0045	Plastic Drum, Fluorescent, Furn	8120252	50.000	Ea
0050	Plastic Drum, Fluorescent, Oper	8120253	50.000	Ea
0055	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	48.000	Ft
0060	PTS, Temp, Furn	8120272	2.000	Ea
0065	PTS, Temp, Oper	8120273	2.000	Ea
0070	Sign, Type B, Temp, Prismatic, Furn	8120350	551.000	Sft
0075	Sign, Type B, Temp, Prismatic, Oper	8120351	551.000	Sft
0080	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	164.000	Sft
0085	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	164.000	Sft
0090	Traf Regulator Control	8120370	1.000	LSUM
0095	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	1,000.000	Ft
0100	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	8122002	2,000.000	Ft
0105	Rumble Strip, Temp, Portable, Furn	8122188	12.000	Ea
0110	Rumble Strip, Temp, Portable, Oper	8122189	12.000	Ea
0115	_ Lane Separator System, (Yellow), Temp	8127001	500.000	Ft
0120	_ Lane Separator System, Temp, Relocate	8127001	500.000	Ft
0125	_ Lane Separator System, High Target Value Marker, Temp, Replacement	8127050	20.000	Ea

0130	Contractor Staking	8240001	1.000	LSUM
0135	Staking Plan Errors and Extras, Max \$180/hour	8240002	6.000	Hr

Section: 2

0140	Guardrail, Rem	2040035	550.000	Ft
0145	Expansion Joint Device	7060050	127.000	Ft
0150	False Decking	7060060	601.000	Sft
0155	Reinforcement, Steel, Epoxy Coated	7060092	3,423.000	Lb
0160	Sealing Localized Cracks (B02 of 17011)	7060220	1.000	LSUM
0165	Conc, Grade 4500	7062003	19.000	Cyd
0170	Substructure Horizontal Surface Sealer	7100030	37.000	Syd
0175	Bridge Railing, Thrie Beam Retrofit	7110006	550.000	Ft
0180	Hand Chipping, Deep	7120004	4.000	Syd
0185	Hand Chipping, Other Than Deck	7120007	309.000	Cft
0190	Patch, Full Depth	7120010	3.000	Cyd
0195	Patch, Forming	7120017	459.000	Sft
0200	Epoxy Ovly, Rem	7120021	187.000	Syd
0205	Adhesive Anchoring of Horizontal Bar, 3/4 inch	7120028	12.000	Ea
0210	Deck Joint, Rem	7120071	121.000	Ft
0215	Reinforcement, Mechanical Splice	7120084	64.000	Ea
0220	Patching Conc, C-L	7120112	11.000	Cyd
0225	Hand Chipping, Full Depth	7122000	76.000	Cft
0230	_ Embedded Galvanic Anode, High Performing	7127050	511.000	Ea
0235	_ Work Zone Protection Plates	7137051	1.000	LSUM
0240	Drain Casting Assembly, Type 1	7172020	9.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 051

Letting Date: March 7, 2025

Contract ID: 63000-215179

Description: 1.35 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter and ramps, signing and pavement markings on Orchard Lake Road from Will-O-Way Lane to Long Lake Road in the city of Orchard Lake Village, Oakland County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215179A	25A0282	N/A	ST 63000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Reimbursed Permit Fees	1077060	1,500.000	Dir
0010	Mobilization, Max \$333,000.00	1100001	1.000	LSUM
0015	_ Grubbing, RCOC	2017011	98.000	Syd
0020	_ Tree Trimming, RCOC	2037001	100.000	Ft
0025	Guardrail, Rem	2040035	183.000	Ft
0030	Masonry and Conc Structure, Rem	2040045	20.000	Cyd
0035	Pavt, Rem	2040050	4,065.000	Syd
0040	Sidewalk, Rem	2040055	20.000	Syd
0045	Utility Pole, Rem	2040070	2.000	Ea
0050	_ Exploratory Investigation, Utility, Vertical, RCOC	2047001	100.000	Ft
0055	_ Exploratory Investigation, Utility, RCOC	2047021	90.000	Cyd
0060	Embankment, CIP	2050010	51.000	Cyd
0065	Excavation, Earth	2050016	117.000	Cyd
0070	Non Haz Contaminated Material Handling and Disposal, LM	2050031	60.000	Cyd
0075	_ Excavation, Earth, RCOC	2057011	2,556.000	Syd
0080	_ Subgrade Undercutting, 21AA	2057021	300.000	Cyd
0085	_ Erosion Control, Silt Fence, RCOC	2087001	1,554.000	Ft
0090	_ Erosion Control, Inlet Protection, Fabric Drop, RCOC	2087050	50.000	Ea
0095	Aggregate Base, Conditioning	3020050	3,147.000	Syd
0100	_ Aggregate Base, 6 inch, 21AA, RCOC	3027011	81.000	Syd
0105	_ Aggregate Base, 8 inch, 21AA, RCOC	3027011	1,155.000	Syd
0110	_ Aggregate Base, 21AA, RCOC	3027031	500.000	Ton
0115	Maintenance Gravel	3060020	500.000	Ton
0120	Driveway Maintenance, Commercial	3062000	3.000	Ea
0125	Intersection Maintenance	3062002	4.000	Ea
0130	_ Shoulder, 21AA, 3 inch	3077011	426.000	Syd
0135	Dr Structure Cover, Adj, Case 1	4030005	52.000	Ea

0140	Dr Structure Cover, Type K	4030050	1.000	Ea
0145	Dr Structure, Adj, Add Depth	4030280	172.000	Ft
0150	_ Public Utility Structure, Adj, Add Depth	4037001	66.000	Ft
0155	_ Public Utility Structure Cover, Adj, Case 1	4037050	22.000	Ea
0160	_ Public Utility Structure, Temp Lowering	4037050	20.000	Ea
0165	HMA Surface, Rem	5010005	2,354.000	Syd
0170	HMA Patch, Rem	5010006	100.000	Syd
0175	Joint and Crack, Cleanout	5010015	2,000.000	Ft
0180	Pavt Joint and Crack Repr, Det 7	5010020	2,000.000	Ft
0185	Pavt Joint and Crack Repr, Det 8	5010021	2,000.000	Ft
0190	Hand Patching	5010025	750.000	Ton
0195	HMA, 5EML	5012037	8,356.000	Ton
0200	_ Cold Milling Pavt	5017011	50,406.000	Syd
0205	_ HMA Approach (Commercial)	5017031	30.000	Ton
0210	_ Pavt, Cleaning, RCOC	5017051	1.000	LSUM
0215	Conc Base Cse, Nonreinf, 9 inch	6020021	2,189.000	Syd
0220	_ Conc Pavt with Integral Curb, Misc, Nonreinf, 9 inch	6027011	736.000	Syd
0225	Joint, Contraction, Crg	6030020	347.000	Ft
0230	Driveway, Nonreinf Conc, 6 inch	8010005	264.000	Syd
0235	Curb and Gutter, Conc, Det B2	8020016	344.000	Ft
0240	Curb and Gutter, Conc, Det C4	8020023	4,027.000	Ft
0245	_ Driveway Opening, Conc, Det M, RCOC	8027001	777.000	Ft
0250	_ Spillway, Conc, RCOC	8027001	36.000	Ft
0255	Curb Ramp Opening, Conc	8030030	6.000	Ft
0260	Sidewalk, Conc, 4 inch	8030044	4,097.000	Sft
0265	Sidewalk, Conc, 6 inch	8030046	180.000	Sft
0270	Curb Ramp, Conc, 6 inch	8032002	151.000	Sft
0275	_ Detectable Warning Surface, RCOC	8037001	10.000	Ft
0280	Guardrail Departing Terminal, Type MGS	8070052	1.000	Ea
0285	Post, Mailbox	8070095	1.000	Ea
0290	Guardrail, Type MGS-8, 108 inch Post	8072180	172.000	Ft
0295	Installing MDOT Supplied Sign, Type III	8100302	5.000	Ea
0300	Post, Steel, 3 pound	8100371	925.000	Ft
0305	Sign, Type II, Rem	8100397	6.000	Ea
0310	Sign, Type IIB	8100399	70.000	Sft
0315	Sign, Type III, Rem	8100403	84.000	Ea
0320	Sign, Type IIIA	8100404	160.000	Sft
0325	Sign, Type IIIB	8100405	620.000	Sft
0330	Ground Mtd Sign Support, Rem	8102010	78.000	Ea
0335	_ St Sign Post	8107050	6.000	Ea
0340	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	1,250.000	Ft
0345	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	250.000	Ft
0350	Pavt Mrkg, Ovly Cold Plastic, 18 inch, Stop Bar	8110044	400.000	Ft
0355	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	10.000	Ea
0360	Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym	8110071	6.000	Ea

0365	Pavt Mrkg, Ovly Cold Plastic, School	8110074	4.000	Ea
0370	Rem Spec Mrkg	8110343	50.000	Sft
0375	Recessing Pavt Mrkg, Guide Line	8110453	750.000	Ft
0380	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Dotted Turning Guide Line, White	8110562	150.000	Ft
0385	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Dotted Turning Guide Line, Yellow	8110563	100.000	Ft
0390	_ Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow, RCOC	8117001	20,100.000	Ft
0395	_ Pavt Mrkg, Sprayable Thermopl, 6 inch, White, RCOC	8117001	7,200.000	Ft
0400	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	60.000	Ea
0405	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	60.000	Ea
0410	Pedestrian Type II Barricade, Temp	8120026	2.000	Ea
0415	Lighted Arrow, Type C, Furn	8120140	1.000	Ea
0420	Lighted Arrow, Type C, Oper	8120141	1.000	Ea
0425	Minor Traf Devices	8120170	1.000	LSUM
0430	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	1,100.000	Ft
0435	Pavt Mrkg, Type NR, Paint, 24 inch, Stop Bar	8120216	400.000	Ft
0440	Pavt Mrkg, Type NR, Paint, Rt Turn Arrow	8120218	4.000	Ea
0445	Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, White, Temp	8120235	13,075.000	Ft
0450	Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch, Yellow, Temp	8120236	12,725.000	Ft
0455	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	1,400.000	Ft
0460	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	1,400.000	Ft
0465	Plastic Drum, Fluorescent, Furn	8120252	500.000	Ea
0470	Plastic Drum, Fluorescent, Oper	8120253	500.000	Ea
0475	Sign Cover	8120310	10.000	Ea
0480	Sign, Portable, Changeable Message, Furn	8120330	3.000	Ea
0485	Sign, Portable, Changeable Message, Oper	8120331	3.000	Ea
0490	Sign, Type B, Temp, Prismatic, Furn	8120350	450.000	Sft
0495	Sign, Type B, Temp, Prismatic, Oper	8120351	450.000	Sft
0500	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	400.000	Sft
0505	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	400.000	Sft
0510	Traf Regulator Control	8120370	1.000	LSUM
0515	Pavt Mrkg, Type NR, Paint, Thru and Rt Turn Arrow Sym	8122073	2.000	Ea
0520	Pedestrian Path, Temp	8122250	20.000	Ft
0525	Pedestrian Ramp, Temp	8122251	2.000	Ea
0530	_ Turf Establishment, THM Seed, Regular Mulch, Performance, RCOC	8167011	3,230.000	Syd
0535	Power Company (Estimated Cost to Contractor)	8180001	1,000.000	Dlr
0540	Conduit, DB, 1, 1 1/4 inch	8182047	80.000	Ft
0545	Conduit, DB, 1, 3 inch	8182050	15.000	Ft
0550	Conduit, DB, 2, 3 inch	8182053	40.000	Ft

0555	Conduit, DB, 3, 3 inch	8182056	65.000	Ft
0560	Conduit, DB, 3, 4 inch	8182057	15.000	Ft
0565	Cable, Sec, 600V, 1, 3/C#6	8182238	200.000	Ft
0570	Wood Pole, Rem	8182363	1.000	Ea
0575	Serv Disconnect	8182366	1.000	Ea
0580	Serv Disconnect, Rem	8182367	1.000	Ea
0585	_ Conduit, Directional Bore, 2, 3 inch, RCOC	8187001	80.000	Ft
0590	_ Hh, Round, 2 foot Dia, RCOC	8187050	4.000	Ea
0595	_ Hh, Round, 3 foot Dia, RCOC	8187050	1.000	Ea
0600	Case Sign, Rem	8200020	2.000	Ea
0605	Controller and Cabinet, Rem	8200030	1.000	Ea
0610	Controller Fdn, Base Mtd	8200045	1.000	Ea
0615	Digital Loop Detector	8200055	2.000	Ea
0620	Fdn, Rem	8200065	3.000	Ea
0625	Louver	8200080	10.000	Ea
0630	Span Wire	8200140	3.000	Ea
0635	Span Wire, Rem	8200141	2.000	Ea
0640	Span Wire Tether	8200142	3.000	Ea
0645	Steel Pole, Rem	8200145	3.000	Ea
0650	Traf Loop	8200170	7.000	Ea
0655	TS, Bracket Arm Mtd, Rem	8200175	2.000	Ea
0660	TS, Span Wire Mtd, Rem	8200182	2.000	Ea
0665	TS, One Way Span Wire Mtd (LED)	8200313	4.000	Ea
0670	TS, One Way Span Wire Mtd, FYA (LED)	8200314	1.000	Ea
0675	TS, One Way Span Wire Mtd, Five Sect (LED)	8200315	2.000	Ea
0680	Bracket, Truss, with 12 foot Arm	8200376	1.000	Ea
0685	Video Traf Detection System, Rem	8200383	1.000	Ea
0690	Bracket, Truss, Rem	8200388	8.000	Ea
0695	Wireless Vehicle Detection System	8200422	1.000	Ea
0700	Wireless Vehicle Sensor Node	8200425	58.000	Ea
0705	Wireless Vehicle Sensor Node, Rem	8200426	10.000	Ea
0710	TS Face, Bag	8200458	20.000	Ea
0715	TS Face, Bag, Rem	8200459	20.000	Ea
0720	Strain Pole, Steel, 6 bolt, Size 1A	8200463	3.000	Ea
0725	Strain Pole, Steel, 6 bolt, Size 2	8200466	1.000	Ea
0730	Strain Pole Fdn, 6 Bolt	8200470	77.000	Ft
0735	Casing	8200480	63.000	Ft
0740	_ Antenna, Delivered, RCOC	8207050	1.000	Ea
0745	_ Backplate, TS, RCOC	8207050	7.000	Ea
0750	_ Cabinet, ITS Type, Delivered, RCOC	8207050	1.000	Ea
0755	_ Cabinet, ITS Type, RCOC	8207050	1.000	Ea
0760	_ Camera, Traf Monitoring, RCOC	8207050	1.000	Ea
0765	_ Camera, Traf Monitoring, System Integration Support, RCOC	8207050	1.000	Ea
0770	_ Camera, Traf Monitoring, Rem, RCOC	8207050	1.000	Ea

0775	_ Case Sign, One Way, 24 inch by 30 inch, Non-Illuminated, RCOC	8207050	1.000	Ea
0780	_ Cellular Router, 4/5G, Delivered, RCOC	8207050	1.000	Ea
0785	_ Controller, Digital Type, Delivered, SCATS, RCOC	8207050	1.000	Ea
0790	_ Ground Rod, RCOC	8207050	5.000	Ea
0795	_ St Name Sign, Non-Illuminated, Bracket Arm, RCOC	8207050	2.000	Ea
0800	_ St Name Sign, Non-Illuminated, One Way, 8 foot, RCOC	8207050	1.000	Ea
0805	_ St Name Sign, Non-Illuminated, Two Way, 8 foot, RCOC	8207050	1.000	Ea
0810	_ Video Traf Detection Camera, Rem, RCOC	8207050	7.000	Ea
0815	_ Sprinkler Line	8237001	100.000	Ft
0820	_ Sprinkler Head, Relocate	8237050	10.000	Ea
0825	_ Sprinkler Head, Replace	8237050	10.000	Ea
0830	_ Valve Box, Adj, Case 1	8237050	5.000	Ea
0835	_ Valve Box, Adj, Case 2	8237050	5.000	Ea
0840	_ Water Shutoff, Adj, Case 1, RCOC	8237050	5.000	Ea
0845	_ Water Shutoff, Adj, Case 2, RCOC	8237050	5.000	Ea

**Schedule of Pay Items**

Report v1

Letting Call: 250307 052**Letting Date:** March 7, 2025**Contract ID:** 38000-218247

Description: Bridge preventative maintenance including epoxy overlay, resealing joints, pavement markings and approach work on Loosey Avenue over the Grand River, East High Street over the Grand River and East Morrell Street over the Grand River in the city of Jackson, Jackson County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218247A	25A0259	N/A	BO 38000
218249A	25A0298	N/A	BHT 38000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$19,100.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	120.000	Ft
0015	Sidewalk, Rem	2040055	28.000	Syd
0020	Cold Milling HMA Surface	5010002	179.000	Syd
0025	HMA Surface, Rem	5010005	181.000	Syd
0030	Pavt for Butt Joints, Rem	5010008	75.000	Syd
0035	HMA, 5EML	5012037	67.000	Ton
0040	Curb and Gutter, Conc, Det F4	8020038	126.000	Ft
0045	Sidewalk, Conc, 4 inch	8030044	248.000	Sft
0050	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	575.000	Ft
0055	Pavt Mrkg, Waterborne, 6 inch, White	8110233	188.000	Ft
0060	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	24.000	Ea
0065	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	24.000	Ea
0070	Minor Traf Devices	8120170	1.000	LSUM
0075	Sign, Type B, Temp, Prismatic, Furn	8120350	587.000	Sft
0080	Sign, Type B, Temp, Prismatic, Oper	8120351	587.000	Sft
0085	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	134.000	Sft
0090	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	134.000	Sft
0095	Contractor Staking	8240001	1.000	LSUM
0100	Staking Plan Errors and Extras, Max \$180/hour	8240002	4.000	Hr

Section: 2

0105	Structures, Rem Portions (SN 4538)	2040061	1.000	LSUM
0110	Resealing Trans Joints with Hot-Poured Rubber	6030100	232.000	Ft
0115	Reinforcement, Steel, Epoxy Coated	7060092	362.000	Lb

0120	Membrane, Preformed Waterproofing	7100008	1,625.000	Sft
0125	Hand Chipping, Other Than Deck	7120007	23.000	Cft
0130	Patch, Forming	7120017	95.000	Sft
0135	Epoxy Ovly	7120020	734.000	Syd
0140	Patching Conc, C-L	7120112	4.000	Cyd
0145	Embedded Galvanic Anode	7120120	52.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 053

Letting Date: March 7, 2025

Contract ID: 50000-219055

Description: 1.06 mi of hot mix asphalt resurfacing, concrete repairs, concrete sidewalk ramps, signing and pavement markings on Stephens Street from Van Dyke Avenue to Hoover Road in the city of Warren, Macomb County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219055A	25A0271	N/A	ST 50000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Preconstruction Audio-Visual Filming	1047051	1.000	LSUM
0010	_ Reimbursable Permit Fees	1077060	12,500.000	Dir
0015	Mobilization, Max \$169,000.00	1100001	1.000	LSUM
0020	Sidewalk, Rem	2040055	383.000	Syd
0025	_ Curb and Gutter, Rem, Modified	2047001	400.000	Ft
0030	Subgrade Undercutting, Type IV	2050043	250.000	Cyd
0035	Erosion Control, Inlet Protection, Fabric Drop	2080020	34.000	Ea
0040	Aggregate Base, 6 inch	3020016	456.000	Syd
0045	Maintenance Gravel	3060020	500.000	Ton
0050	Dr Structure Cover, Adj, Case 1	4030005	68.000	Ea
0055	Dr Structure, Adj, Add Depth	4030280	28.000	Ft
0060	Dr Structure, Temp Lowering	4030390	21.000	Ea
0065	_ Catch Basin Cover, Center Line	4037050	3.000	Ea
0070	_ Catch Basin Cover, Warren	4037050	20.000	Ea
0075	_ External Structure Wrap, 18 inch	4037050	68.000	Ea
0080	_ Gate Well Cover, Warren	4037050	4.000	Ea
0085	_ Sanitary Manhole Cover, Center Line	4037050	6.000	Ea
0090	_ Sanitary Manhole Cover, Warren	4037050	20.000	Ea
0095	_ Storm Manhole Cover, Center Line	4037050	11.000	Ea
0100	_ Storm Manhole Cover, MCPWO	4037050	1.000	Ea
0105	_ Storm Manhole Cover, Warren	4037050	3.000	Ea
0110	_ Structure Adjustment Ring	4037050	136.000	Ea
0115	_ Utility Structure Cover, Adj, Case 1	4037050	1.000	Ea
0120	Pavt Joint and Crack Repr, Det 7	5010020	3,500.000	Ft
0125	Pavt Joint and Crack Repr, Det 8	5010021	250.000	Ft
0130	Hand Patching	5010025	200.000	Ton
0135	HMA, 5EL	5012036	1,366.000	Ton

0140	_ Cold Milling Pavt	5017011	11,126.000	Syd
0145	Joint, Expansion, E3	6020208	119.000	Ft
0150	Lane Tie, Epoxy Anchored	6030030	3,387.000	Ea
0155	Pavt Repr, Nonreinf Conc, 6 inch	6030040	3,055.000	Syd
0160	Pavt Repr, Nonreinf Conc, 9 inch	6030046	4,064.000	Syd
0165	_ Pavt Repr, Rem, Modified	6037011	7,119.000	Syd
0170	Driveway Opening, Conc, Det M	8020050	300.000	Ft
0175	_ Curb and Gutter, Conc, Det F1, Modified	8027001	305.000	Ft
0180	Detectable Warning Surface	8030010	162.000	Ft
0185	Curb Ramp Opening, Conc	8030030	214.000	Ft
0190	Curb Ramp, Conc, 4 inch	8032001	2,699.000	Sft
0195	_ Curb Ramp, Conc, 8 inch	8037010	1,152.000	Sft
0200	_ Fence, Moving, Modified	8087001	30.000	Ft
0205	Band, Sign	8100010	60.000	Ea
0210	Post, Steel, 3 pound	8100371	241.000	Ft
0215	Sign, Type III, Erect, Salv	8100402	19.000	Ea
0220	Sign, Type III, Rem	8100403	70.000	Ea
0225	Sign, Type IIIA	8100404	94.000	Sft
0230	Sign, Type IIIB	8100405	29.000	Sft
0235	_ Sign, Type IIIA, Special	8107010	20.000	Sft
0240	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	270.000	Ft
0245	Pavt Mrkg, Ovly Cold Plastic, 18 inch, Stop Bar	8110044	57.000	Ft
0250	Pavt Mrkg, Polyurea, 4 inch, White	8110091	175.000	Ft
0255	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	80.000	Ft
0260	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, White	8110108	135.000	Ft
0265	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	42.000	Ft
0270	Pavt Mrkg, Thermopl, 4 inch, Yellow	8110196	2,900.000	Ft
0275	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	2.000	Ea
0280	Pavt Mrkg, Polyurea, Thru and Rt Turn Arrow Sym	8110417	1.000	Ea
0285	Scarification, for Polyurea Spec Mrkg	8112159	261.000	Sft
0290	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	50.000	Ea
0295	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	50.000	Ea
0300	Pedestrian Type II Barricade, Temp	8120026	20.000	Ea
0305	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	300.000	Ea
0310	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	300.000	Ea
0315	Minor Traf Devices	8120170	1.000	LSUM
0320	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	80.000	Ft
0325	Pavt Mrkg, Longit, Greater than 6 inch Width, Rem	8120211	135.000	Ft
0330	Plastic Drum, Fluorescent, Furn	8120252	450.000	Ea
0335	Plastic Drum, Fluorescent, Oper	8120253	450.000	Ea
0340	Sign, Type B, Temp, Prismatic, Furn	8120350	536.000	Sft
0345	Sign, Type B, Temp, Prismatic, Oper	8120351	536.000	Sft
0350	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	575.000	Sft

0355	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	575.000	Sft
0360	Traf Regulator Control	8120370	1.000	LSUM
0365	Water, Sodding/Seeding	8160090	11.000	Unit
0370	_ Surface Restoration, Seeding	8167011	1,000.000	Syd
0375	Case Sign Panel	8200003	4.000	Ea
0380	Case Sign Panel, Rem	8200004	2.000	Ea
0385	Case Sign Panel, Salv	8200005	2.000	Ea
0390	Monument Box, Adj	8210005	1.000	Ea
0395	_ Irrigation Pipe, Furn and Install	8237001	250.000	Ft
0400	_ Sprinkler Head	8237050	15.000	Ea
0405	_ Sprinkler Head, Adj	8237050	15.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 054

Letting Date: March 7, 2025

Contract ID: 41000-215835

Description: 2.25 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter and ramps, and pavement markings on Kellogg Woods Drive from Division Avenue northeasterly to 52nd Street, 52nd Street from Kellogg Woods Drive easterly to Eastern Avenue, from East Paris Avenue easterly to Broadmoor Avenue (M-37) and from Breezefield Drive easterly to East Paris Avenue in the city of Kentwood, Kent County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215835A	25A0289	N/A	STU 41000
215836A	25A0290	N/A	STU 41000
215847A	25A0291	N/A	STU 41000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$250,900.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	2,155.000	Ft
0015	Sidewalk, Rem	2040055	3,455.000	Syd
0020	Subgrade Undercutting, Type II	2050041	150.000	Cyd
0025	Erosion Control, Inlet Protection, Fabric Drop	2080020	92.000	Ea
0030	Project Cleanup	2090001	1.000	LSUM
0035	Aggregate Base, LM	3020002	100.000	Cyd
0040	Aggregate Base, 4 inch	3020010	17,420.000	Syd
0045	Dr Structure Cover, Adj, Case 1	4030005	97.000	Ea
0050	Dr Structure Cover, Type K	4030050	6.000	Ea
0055	Dr Structure, Temp Lowering	4030390	79.000	Ea
0060	_ Dr Structure Cover, Type B, Modified	4037050	40.000	Ea
0065	_ Dr Structure Cover, Type Q, Modified	4037050	39.000	Ea
0070	Cold Milling HMA Surface	5010002	2,200.000	Syd
0075	Hand Patching	5010025	150.000	Ton
0080	HMA Approach	5010061	680.000	Ton
0085	HMA, 3EML	5012013	4,170.000	Ton
0090	HMA, 4EML	5012025	8,855.000	Ton
0095	HMA, 5EML	5012037	7,025.000	Ton
0100	_ Cold Milling HMA Surface, Full Depth	5017011	61,835.000	Syd
0105	_ Cold Milled HMA Surface, Transport	5017051	1.000	LSUM
0110	Cement	6030005	6.000	Ton
0115	Curb and Gutter, Conc, Det F4	8020038	1,756.000	Ft
0120	Driveway Opening, Conc, Det M	8020050	150.000	Ft

0125	Curb Ramp Opening, Conc	8030030	390.000	Ft
0130	Sidewalk, Conc, 4 inch	8030044	2,165.000	Sft
0135	Curb Ramp, Conc, 6 inch	8032002	4,145.000	Sft
0140	_ Detectable Warning Surface, Metal	8037001	390.000	Ft
0145	Post Hole Through Conc for Steel Post	8100340	2.000	Ea
0150	Post, Steel, 3 pound	8100371	84.000	Ft
0155	Sign, Type IIIA	8100404	66.000	Sft
0160	Pavt Mrkg, Waterborne, 4 inch, White	8110231	3,940.000	Ft
0165	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	28,080.000	Ft
0170	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	3,940.000	Ft
0175	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	28,080.000	Ft
0180	_ Pavt Mrkg, Waterborne, 12 inch, Crosswalk	8117001	296.000	Ft
0185	_ Pavt Mrkg, Waterborne, 24 inch, Stop Bar	8117001	270.000	Ft
0190	_ Pavt Mrkg, Waterborne, 2nd Application, 12 inch, Crosswalk	8117001	296.000	Ft
0195	_ Pavt Mrkg, Waterborne, 2nd Application, 24 inch, Stop Bar	8117001	270.000	Ft
0200	_ Pavt Mrkg, Waterborne, 2nd Application, 6 inch, Crosswalk	8117001	2,215.000	Ft
0205	_ Pavt Mrkg, Waterborne, 6 inch, Crosswalk	8117001	2,215.000	Ft
0210	_ Pavt Mrkg, Waterborne, 2nd Application, Lt Turn Arrow Sym	8117050	41.000	Ea
0215	_ Pavt Mrkg, Waterborne, 2nd Application, Rt Turn Arrow Sym	8117050	1.000	Ea
0220	_ Pavt Mrkg, Waterborne, Lt Turn Arrow Sym	8117050	41.000	Ea
0225	_ Pavt Mrkg, Waterborne, Rt Turn Arrow Sym	8117050	1.000	Ea
0230	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	63.000	Ea
0235	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	63.000	Ea
0240	Pedestrian Type II Barricade, Temp	8120026	66.000	Ea
0245	Lighted Arrow, Type A, Furn	8120120	2.000	Ea
0250	Lighted Arrow, Type A, Oper	8120121	2.000	Ea
0255	Minor Traf Devices	8120170	1.000	LSUM
0260	Plastic Drum, Fluorescent, Furn	8120252	375.000	Ea
0265	Plastic Drum, Fluorescent, Oper	8120253	375.000	Ea
0270	Sign, Portable, Changeable Message, Furn	8120330	6.000	Ea
0275	Sign, Portable, Changeable Message, Oper	8120331	6.000	Ea
0280	Sign, Type B, Temp, Prismatic, Furn	8120350	991.000	Sft
0285	Sign, Type B, Temp, Prismatic, Oper	8120351	991.000	Sft
0290	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	136.000	Sft
0295	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	136.000	Sft
0300	Traf Regulator Control	8120370	1.000	LSUM
0305	Slope Restoration, Non-Freeway, Type B	8162002	1,020.000	Syd
0310	Hh, Round	8182310	2.000	Ea
0315	_ Conduit, DB, 2, 1 1/2 inch	8187001	44.000	Ft
0320	Wireless Vehicle Sensor Node	8200425	3.000	Ea
0325	Wireless Vehicle Sensor Node, Rem	8200426	3.000	Ea

0330	Monument Box	8210001	4.000	Ea
0335	Monument Box, Adj	8210005	4.000	Ea
0340	Monument Preservation	8210010	4.000	Ea
0345	Gate Box, Adj, Case 1	8230431	12.000	Ea
0350	Gate Box, Adj, Case 2	8230432	5.000	Ea



2/11/2025 8:58 AM

AASHTOWare Project™ Version 5.00.01 Revision 032

Schedule of Pay Items

Report v1

Letting Call: 250307 055

Letting Date: March 7, 2025

Contract ID: 49000-206191

Description: 2.40 mi of hot mix asphalt crushing, shaping and resurfacing, aggregate shoulders and pavement markings on Brevort Lake Road west of M-123, Mackinac County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
206191A	25A0299	N/A	STL 49000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$82,580.00	1100001	1.000	LSUM
0010	HMA Base Crushing and Shaping	3050002	39,500.000	Syd
0015	Shld, CI II, CIP	3070122	600.000	Cyd
0020	HMA, 4EML	5012025	5,800.000	Ton
0025	Pavt Mrkg, Regular Dry, 4 inch, Yellow	8110126	13,000.000	Ft
0030	Pavt Mrkg, Regular Dry, 6 inch, White	8110127	26,000.000	Ft
0035	Witness, Log, \$1,250.00	8110351	1,250.000	Dlr
0040	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	62.000	Ea
0045	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	62.000	Ea
0050	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0055	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0060	Minor Traf Devices	8120170	1.000	LSUM
0065	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	1,016.000	Ft
0070	Sign, Type B, Temp, Prismatic, Furn	8120350	400.000	Sft
0075	Sign, Type B, Temp, Prismatic, Oper	8120351	400.000	Sft
0080	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	4.000	Sft
0085	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	4.000	Sft
0090	Traf Regulator Control	8120370	1.000	LSUM
0095	Monument Box	8210001	7.000	Ea
0100	Monument Preservation	8210010	7.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 056

Letting Date: March 7, 2025

Contract ID: 41000-215833

Description: 1.00 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter and sidewalk ramps and pavement markings on Kenowa Avenue from 44th Street northerly to north of 36th Street in the city of Grandville, Kent County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215833A	25A0293	N/A	STU 41000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$80,200.00	1100001	1.000	LSUM
0010	Dr Structure, Rem	2030011	1.000	Ea
0015	Curb and Gutter, Rem	2040020	500.000	Ft
0020	Sidewalk, Rem	2040055	60.000	Syd
0025	Excavation, Earth	2050016	20.000	Cyd
0030	Granular Material, CI II	2050023	15.000	Cyd
0035	Erosion Control, Inlet Protection, Fabric Drop	2080020	24.000	Ea
0040	Erosion Control, Maintenance, Sediment Rem	2080026	2.000	Cyd
0045	Aggregate Base, 4 inch	3020010	150.000	Syd
0050	Dr Structure Cover, Type B	4030010	5.000	Ea
0055	Dr Structure, 48 inch dia	4030210	1.000	Ea
0060	Dr Structure, Adj, Add Depth	4030280	5.000	Ft
0065	Dr Structure, Temp Lowering	4030390	27.000	Ea
0070	_ Dr Structure Cover, Adj, Case 1, Modified	4037050	33.000	Ea
0075	Cold Milling HMA Surface	5010002	30,000.000	Syd
0080	HMA Surface, Rem	5010005	300.000	Syd
0085	Hand Patching	5010025	45.000	Ton
0090	HMA, 5EML	5012037	3,600.000	Ton
0095	_ Curb and Gutter, Conc, Det F4, Modified	8027001	325.000	Ft
0100	_ Driveway Opening, Conc, Det M, Modified	8027001	115.000	Ft
0105	Curb Ramp Opening, Conc	8030030	60.000	Ft
0110	Sidewalk, Conc, 4 inch	8030044	200.000	Sft
0115	Curb Ramp, Conc, 6 inch	8032002	550.000	Sft
0120	_ Detectable Warning Surface, Modified	8037001	60.000	Ft
0125	Pavt Mrkg, Polyurea, 4 inch, White	8110091	9,200.000	Ft
0130	Pavt Mrkg, Polyurea, 4 inch, Yellow	8110092	13,500.000	Ft
0135	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	900.000	Ft

0140	Pavt Mrkg, Polyurea, Bike, Small Sym	8110105	17.000	Ea
0145	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	140.000	Ft
0150	Rem Spec Mrkg	8110343	75.000	Sft
0155	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	19.000	Ea
0160	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	8110412	2.000	Ea
0165	Recessing Pavt Mrkg, Longit	8110450	23,000.000	Ft
0170	Recessing Pavt Mrkg, Transv	8110451	1,600.000	Sft
0175	Pavt Mrkg, Polyurea, Bike Thru Arrow Sym	8112170	17.000	Ea
0180	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	14.000	Ea
0185	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	14.000	Ea
0190	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	350.000	Ea
0195	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	350.000	Ea
0200	Lighted Arrow, Type C, Furn	8120140	5.000	Ea
0205	Lighted Arrow, Type C, Oper	8120141	5.000	Ea
0210	Minor Traf Devices	8120170	1.000	LSUM
0215	Plastic Drum, Fluorescent, Furn	8120252	50.000	Ea
0220	Plastic Drum, Fluorescent, Oper	8120253	50.000	Ea
0225	Sign Cover	8120310	6.000	Ea
0230	Sign, Portable, Changeable Message, Furn	8120330	4.000	Ea
0235	Sign, Portable, Changeable Message, Oper	8120331	4.000	Ea
0240	Sign, Type B, Temp, Prismatic, Furn	8120350	864.000	Sft
0245	Sign, Type B, Temp, Prismatic, Oper	8120351	864.000	Sft
0250	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	60.000	Sft
0255	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	60.000	Sft
0260	Traf Regulator Control	8120370	1.000	LSUM
0265	_ Turf Establishment	8167011	300.000	Syd
0270	Monument Box	8210001	3.000	Ea
0275	Monument Preservation	8210010	3.000	Ea
0280	_ Gate Box, Adj, Temp, Case 1, Modified	8237050	15.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 057

Letting Date: March 7, 2025

Contract ID: 82000-219107

Description: 0.04 mi of addition of center left turn lane and traffic signal work on Five Mile Road at Ridge Road, Wayne County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219107A	25A0283	N/A	CM 82000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Reimbursed Permit Fees	1077060	5,000.000	Dir
0010	Mobilization, Max \$53,000.00	1100001	1.000	LSUM
0015	Clearing	2010001	0.090	Acre
0020	Masonry and Conc Structure, Rem	2040045	5.000	Cyd
0025	Exploratory Investigation, Vertical	2040080	50.000	Ft
0030	Excavation, Earth	2050016	670.000	Cyd
0035	Non Haz Contaminated Material Handling and Disposal, LM	2050031	50.000	Cyd
0040	_ Embankment, CIP, Modified	2057021	115.000	Cyd
0045	_ Subgrade Undercutting, Type II, Spec	2057021	100.000	Cyd
0050	_ Subgrade Undercutting, Type IV, Modified	2057021	100.000	Cyd
0055	Erosion Control, Check Dam, Stone	2080012	80.000	Ft
0060	Erosion Control, Inlet Protection, Sediment Trap	2080024	2.000	Ea
0065	Erosion Control, Maintenance, Sediment Rem	2080026	10.000	Cyd
0070	Erosion Control, Silt Fence	2080036	160.000	Ft
0075	_ Aggregate Base, 9 inch, Modified	3027011	1,358.000	Syd
0080	_ Maintenance Aggregate, 21AA	3027031	100.000	Ton
0085	_ Shld, CI I, 10 inch, Modified	3077011	155.000	Syd
0090	_ Shld, CI I, 6 inch, Modified	3077011	234.000	Syd
0095	Culv, CI A, 12 inch	4010131	15.000	Ft
0100	_ Dr Structure Reconst	4037001	5.000	Ft
0105	_ San Structure Cover, Adj	4037050	1.000	Ea
0110	_ Underdrain, Subgrade, Shallow, 6 inch	4047001	650.000	Ft
0115	HMA Surface, Rem	5010005	607.000	Syd
0120	_ Misc HMA, 3EMH	5017031	31.000	Ton
0125	_ Misc HMA, 4EMH	5017031	25.000	Ton
0130	_ Misc HMA, 5EMH	5017031	19.000	Ton
0135	Joint, Contraction, Cp	6020200	380.000	Ft
0140	_ Conc Pavt, Misc, Nonreinf, 10 inch, Modified	6027011	655.000	Syd

0145	Joint, Contraction, Crg	6030020	42.000	Ft
0150	Sign, Type III, Rem	8100403	4.000	Ea
0155	Sign, Type V, Rem	8100421	1.000	Ea
0160	Ground Mtd Sign Support, Rem	8102010	5.000	Ea
0165	_ Sign, Type B, Permanent	8107010	45.000	Sft
0170	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Cross Hatching, Yellow	8110040	80.000	Ft
0175	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	25.000	Ft
0180	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	1.000	Ea
0185	Pavt Mrkg, Ovly Cold Plastic, Railroad Sym	8110069	1.000	Ea
0190	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	800.000	Ft
0195	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	1,146.000	Ft
0200	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	8.000	Ea
0205	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	8.000	Ea
0210	Minor Traf Devices	8120170	1.000	LSUM
0215	Sign Cover	8120310	10.000	Ea
0220	Sign, Portable, Changeable Message, Furn	8120330	4.000	Ea
0225	Sign, Portable, Changeable Message, Oper	8120331	4.000	Ea
0230	Sign, Type B, Temp, Prismatic, Furn	8120350	438.000	Sft
0235	Sign, Type B, Temp, Prismatic, Oper	8120351	438.000	Sft
0240	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	168.000	Sft
0245	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	168.000	Sft
0250	Traf Regulator Control	8120370	1.000	LSUM
0255	Water, Sodding/Seeding	8160090	87.000	Unit
0260	_ Slope Restoration, Bonded Fiber Matrix	8167011	2,676.000	Syd
0265	Conduit, DB, 1, 1 1/2 inch	8182048	45.000	Ft
0270	Conduit, DB, 3, 3 inch	8182056	40.000	Ft
0275	Conduit, DB, 4, 3 inch	8182059	5.000	Ft
0280	Cable, Sec, 600V, 1, 3/C#6	8182238	75.000	Ft
0285	Hh, Round	8182310	3.000	Ea
0290	Hh, Round, 3 foot dia	8182319	1.000	Ea
0295	Serv Disconnect	8182366	1.000	Ea
0300	Controller and Cabinet, Rem	8200030	1.000	Ea
0305	Controller Fdn, Base Mtd	8200045	1.000	Ea
0310	Global Positioning System Module	8200050	1.000	Ea
0315	Span Wire	8200140	4.000	Ea
0320	Span Wire, Rem	8200141	1.000	Ea
0325	Span Wire Tether	8200142	4.000	Ea
0330	TS, Span Wire Mtd, Rem	8200182	2.000	Ea
0335	Cabinet, NEMA Type	8200186	1.000	Ea
0340	Bracket, Truss, with 15 foot Arm	8200377	4.000	Ea
0345	Video Traf Detection System	8200380	1.000	Ea
0350	Video Traf Detection Camera	8200381	4.000	Ea
0355	Junction Box, Span Wire	8200456	4.000	Ea

0360	Junction Box, Rem	8200457	1.000	Ea
0365	Strain Pole, Steel, 6 bolt, Size 1B	8200464	3.000	Ea
0370	Strain Pole, Steel, 6 bolt, Size 2	8200466	1.000	Ea
0375	Strain Pole Fdn, 6 Bolt	8200470	60.000	Ft
0380	Casing	8200480	46.000	Ft
0385	Backplate, TS	8200501	12.000	Ea
0390	TS, One Way Span Wire Mtd (LED), Long Life	8202287	8.000	Ea
0395	TS, One Way Span Wire Mtd, FYA (LED), Long Life	8202299	4.000	Ea
0400	_ Controller, NEMA, ATC Type, Modified	8207050	1.000	Ea
0405	Protect Corners	8210020	4.000	Ea
0410	_ Hydrant, Adj	8237050	1.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 058

Letting Date: March 7, 2025

Contract ID: 79000-219803

Description: 0.50 mi of hot mix asphalt crushing, shaping and resurfacing, concrete curb and gutter and pavement markings on Center Street from M-138 to the village limits of the Village of Fairgrove, Tuscola County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
219803A	25A0303	N/A	STL 79000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$64,800.00	1100001	1.000	LSUM
0010	Tree, Rem, 19 inch to 36 inch	2020002	1.000	Ea
0015	Tree, Rem, 6 inch to 18 inch	2020004	12.000	Ea
0020	Stump, Rem, 19 inch to 36 inch	2020006	1.000	Ea
0025	Dr Structure, Rem	2030011	4.000	Ea
0030	Sewer, Rem, Less than 24 inch	2030015	190.000	Ft
0035	Masonry and Conc Structure, Rem	2040045	3.000	Cyd
0040	Pavt, Rem	2040050	91.000	Syd
0045	Sidewalk, Rem	2040055	72.000	Syd
0050	Non Haz Contaminated Material Handling and Disposal, LM	2050031	150.000	Cyd
0055	Subgrade Undercutting, Type II	2050041	150.000	Cyd
0060	Erosion Control, Inlet Protection, Fabric Drop	2080020	18.000	Ea
0065	Erosion Control, Silt Fence	2080036	250.000	Ft
0070	Subbase, CIP	3010002	16.000	Cyd
0075	_ Aggregate Base, 3 inch, Modified	3027011	535.000	Syd
0080	_ Aggregate Base, 8 inch, Modified	3027011	1,298.000	Syd
0085	_ Aggregate Base, Modified	3027031	253.000	Ton
0090	HMA Base Crushing and Shaping	3050002	6,848.000	Syd
0095	Material, Surplus and Unsuitable, Rem, LM	3050010	300.000	Cyd
0100	Salv Crushed Material, LM	3050015	50.000	Cyd
0105	Maintenance Gravel	3060020	100.000	Ton
0110	_ Trenching, Modified	3077002	53.000	Sta
0115	_ Approach, CI I, 6 inch, Modified	3077011	383.000	Syd
0120	_ Approach, CI II, 6 inch, Modified	3077011	47.000	Syd
0125	_ Shld, CI II, 3.5 inch, Modified	3077011	1,113.000	Syd
0130	_ Approach, CI II, Modified	3077031	29.000	Ton
0135	Culv End Sect, 12 inch	4010012	1.000	Ea

0140	Culv, CI A, 18 inch	4010133	54.000	Ft
0145	Culv, Slp End Sect, 1 on 4, 18 inch, Transv	4010920	2.000	Ea
0150	Sewer, CI A, 6 inch, Tr Det B	4020030	4.000	Ft
0155	Sewer, CI A, 10 inch, Tr Det B	4020032	4.000	Ft
0160	Sewer, CI A, 12 inch, Tr Det B	4020033	1,125.000	Ft
0165	_ Sump Pump Lead and Drain Tile Connection	4027001	50.000	Ft
0170	Dr Structure Cover, Adj, Case 1	4030005	4.000	Ea
0175	Dr Structure Cover, Adj, Case 2	4030006	3.000	Ea
0180	Dr Structure Cover, Type K	4030050	7.000	Ea
0185	Dr Structure Cover, Type Q	4030065	2.000	Ea
0190	Dr Structure, Adj, Add Depth	4030280	2.000	Ft
0195	Dr Structure, Tap, 6 inch	4030306	2.000	Ea
0200	_ Dr Structure Cover, ADA Compliant	4037050	1.000	Ea
0205	_ Dr Structure Cover, Type DG	4037050	10.000	Ea
0210	_ Dr Structure, 36 inch dia, Modified	4037050	2.000	Ea
0215	_ Dr Structure, 48 inch dia, Modified	4037050	16.000	Ea
0220	_ Mh Cover, Collar	4037050	1.000	Ea
0225	Underdrain, Subgrade, 6 inch	4040073	100.000	Ft
0230	Underdrain Outlet, 6 inch	4040093	25.000	Ft
0235	Underdrain, Outlet Ending, 6 inch	4040113	2.000	Ea
0240	HMA Surface, Rem	5010005	296.000	Syd
0245	Hand Patching	5010025	4.000	Ton
0250	HMA Approach	5010061	110.000	Ton
0255	HMA, 4EL	5012024	1,437.000	Ton
0260	Driveway, Nonreinf Conc, 6 inch	8010005	26.000	Syd
0265	Curb and Gutter, Conc, Det F4	8020038	1,905.000	Ft
0270	Detectable Warning Surface	8030010	17.000	Ft
0275	Curb Ramp Opening, Conc	8030030	21.000	Ft
0280	Sidewalk, Conc, 4 inch	8030044	365.000	Sft
0285	Sidewalk, Conc, 6 inch	8030046	275.000	Sft
0290	Curb Ramp, Conc, 6 inch	8032002	290.000	Sft
0295	Post, Mailbox	8070095	15.000	Ea
0300	Post Hole Through Conc for Steel Post	8100340	1.000	Ea
0305	Post, Steel, 3 pound	8100371	191.000	Ft
0310	Post, Wood, 4 inch by 6 inch	8100380	32.000	Ft
0315	Sign, Type IIA	8100398	25.000	Sft
0320	Sign, Type III, Rem	8100403	18.000	Ea
0325	Sign, Type IIIA	8100404	19.000	Sft
0330	Sign, Type IIIB	8100405	44.000	Sft
0335	Reflective Panel for Permanent Sign Support, 3 foot	8100613	2.000	Ea
0340	Reflective Panel for Permanent Sign Support, 6 foot	8100616	3.000	Ea
0345	Ground Mtd Sign Support, Rem	8102010	12.000	Ea
0350	_ Sign, Type IIIA, Modified	8107010	3.000	Sft
0355	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	63.000	Ft
0360	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	60.000	Ft

0365	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	11.000	Ft
0370	Pavt Mrkg, Waterborne, 4 inch, White	8110231	3,379.000	Ft
0375	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	2,245.000	Ft
0380	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	3,379.000	Ft
0385	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	2,245.000	Ft
0390	Rem Spec Mrkg	8110343	144.000	Sft
0395	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	16.000	Ea
0400	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	16.000	Ea
0405	Pedestrian Type II Barricade, Temp	8120026	4.000	Ea
0410	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	54.000	Ea
0415	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	54.000	Ea
0420	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0425	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0430	Minor Traf Devices	8120170	1.000	LSUM
0435	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	208.000	Ft
0440	Plastic Drum, Fluorescent, Furn	8120252	20.000	Ea
0445	Plastic Drum, Fluorescent, Oper	8120253	20.000	Ea
0450	Pavt Mrkg, Wet Reflective, Type NR, Tape, 4 inch, Yellow, Temp	8120264	208.000	Ft
0455	Sign Cover	8120310	82.000	Ea
0460	Sign, Type B, Temp, Prismatic, Furn	8120350	922.000	Sft
0465	Sign, Type B, Temp, Prismatic, Oper	8120351	922.000	Sft
0470	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	285.000	Sft
0475	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	285.000	Sft
0480	Traf Regulator Control	8120370	1.000	LSUM
0485	Riprap, Plain	8130010	20.000	Syd
0490	_ Slope Restoration, Modified	8167011	5,800.000	Syd
0495	Wood Pole, Rem	8182363	1.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 059

Letting Date: March 7, 2025

Contract ID: 73000-218737

Description: 0.23 mi of historic brick pavement reconstruction, concrete sidewalks and water main replacement on Cass Street from Niagara Street to Michigan Avenue in the city of Saginaw, Saginaw County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218737A	25A0258	N/A	TAUL 73000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$161,800.00	1100001	1.000	LSUM
0010	Stump, Rem, 6 inch to 18 inch	2020008	3.000	Ea
0015	Dr Structure, Rem	2030011	5.000	Ea
0020	Sewer, Rem, Less than 24 inch	2030015	45.000	Ft
0025	Curb and Gutter, Rem	2040020	1,210.000	Ft
0030	Sidewalk, Rem	2040055	1,400.000	Syd
0035	Exploratory Investigation, Vertical	2040080	50.000	Ft
0040	_ Driveway, Rem	2047011	480.000	Syd
0045	_ Pavt, Rem, Modified	2047011	3,980.000	Syd
0050	Non Haz Contaminated Material Handling and Disposal, LM	2050031	200.000	Cyd
0055	_ Machine Grading, Modified	2057002	9.000	Sta
0060	_ Subgrade Undercutting, Type II, Modified	2057021	200.000	Cyd
0065	Erosion Control, Inlet Protection, Fabric Drop	2080020	21.000	Ea
0070	Subbase, CIP	3010002	1,480.000	Cyd
0075	_ Aggregate Base, 3 inch, 21AA, Limestone	3027011	250.000	Syd
0080	_ Aggregate Base, 8 inch, 21AA, Limestone	3027011	3,960.000	Syd
0085	_ Aggregate Base, 8 inch, 34R, Pea Stone	3027011	100.000	Syd
0090	_ Maintenance Gravel, Modified	3067031	200.000	Ton
0095	Geotextile, Separator	3080005	4,440.000	Syd
0100	Sewer Tap, 8 inch	4021202	1.000	Ea
0105	Sewer Tap, 18 inch	4021206	3.000	Ea
0110	_ Sewer, 12 inch, SDR-26	4027001	81.000	Ft
0115	_ Sewer, 6 inch, SDR-26	4027001	25.000	Ft
0120	_ Sewer, 8 inch, SDR-26	4027001	19.000	Ft
0125	_ Sewer Trap	4027050	5.000	Ea
0130	Dr Structure, Tap, 8 inch	4030308	1.000	Ea
0135	_ Combined Sewer Manhole Cover, Adj, Case 1	4037050	2.000	Ea

0140	_ Combined Sewer Manhole, 48 inch dia	4037050	3.000	Ea
0145	_ Dr Structure Cover, ADA Compliant	4037050	2.000	Ea
0150	_ Dr Structure Cover, Type B, Modified	4037050	7.000	Ea
0155	_ Dr Structure Cover, Type K, Modified	4037050	8.000	Ea
0160	_ Dr Structure, 48 inch dia, Modified	4037050	5.000	Ea
0165	_ Gas and Water Shutoff, Adj, Modified	4037050	9.000	Ea
0170	_ Utility Manhole Cover, Adj, Case 1	4037050	1.000	Ea
0175	Underdrain, Subgrade, 6 inch	4040073	790.000	Ft
0180	Hand Patching	5010025	40.000	Ton
0185	HMA, 4EL	5012024	280.000	Ton
0190	HMA, 5EL	5012036	280.000	Ton
0195	Conc Base Cse, Nonreinf, 8 inch	6020019	1,350.000	Syd
0200	_ Brick Pavt	6027011	1,490.000	Syd
0205	Lane Tie, Epoxy Anchored	6030030	1,000.000	Ea
0210	_ Pavt Repr with Curb, Nonreinf Conc, 8 inch, Modified	6037011	77.000	Syd
0215	_ Pavt Repr, Nonreinf Conc, 8 inch, Modified	6037011	59.000	Syd
0220	_ Driveway, Nonreinf Conc, 7 inch, Modified	8017011	303.000	Syd
0225	Curb and Gutter, Conc, Det F2	8020036	870.000	Ft
0230	Driveway Opening, Conc, Det M	8020050	83.000	Ft
0235	_ Concrete Header	8027001	127.000	Ft
0240	_ Curb and Gutter, Conc, Det F2, Thickened Pan	8027001	790.000	Ft
0245	Curb Ramp Opening, Conc	8030030	20.000	Ft
0250	_ Detectable Warning Surface, Cast Iron	8037001	20.000	Ft
0255	_ Curb Ramp, Conc, 4 inch, Modified	8037010	360.000	Sft
0260	_ Curb Ramp, Conc, 7 inch, Modified	8037010	130.000	Sft
0265	_ Sidewalk, Conc, 4 inch, Modified	8037010	11,030.000	Sft
0270	_ Sidewalk, Conc, 7 inch, Modified	8037010	2,300.000	Sft
0275	Post Hole Through Conc for Steel Post	8100340	29.000	Ea
0280	Post, Steel, 3 pound	8100371	600.000	Ft
0285	Sign, Type III, Rem	8100403	43.000	Ea
0290	Sign, Type IIIA	8100404	53.000	Sft
0295	Sign, Type IIIB	8100405	45.000	Sft
0300	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	150.000	Ft
0305	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	1,750.000	Ft
0310	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	1,750.000	Ft
0315	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	24.000	Ea
0320	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	24.000	Ea
0325	Pedestrian Type II Barricade, Temp	8120026	40.000	Ea
0330	Minor Traf Devices	8120170	1.000	LSUM
0335	Plastic Drum, Fluorescent, Furn	8120252	20.000	Ea
0340	Plastic Drum, Fluorescent, Oper	8120253	20.000	Ea
0345	Sign, Type B, Temp, Prismatic, Furn	8120350	220.000	Sft
0350	Sign, Type B, Temp, Prismatic, Oper	8120351	220.000	Sft

0355	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	70.000	Sft
0360	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	70.000	Sft
0365	Traf Regulator Control	8120370	1.000	LSUM
0370	Site Preparation, Max \$2,100.00	8150001	1.000	LSUM
0375	Watering and Cultivating, First Season, Min \$1,100.00	8150002	1.000	LSUM
0380	Watering and Cultivating, 2nd Season, Min \$1,300.00	8150003	1.000	LSUM
0385	Acer x freemanii 'Armstrong', 2 inch	8150219	2.000	Ea
0390	Ginko biloba 'Autumn Gold', 2 inch	8151632	2.000	Ea
0395	Pyrus calleryana 'Aristocrat', 2 inch	8153009	2.000	Ea
0400	_ Turf Establishment, Performance	8167011	600.000	Syd
0405	_ Monument Box Adj, Modified	8217050	2.000	Ea
0410	_ Water Main, 8 inch, Tr Det G, Modified	8237001	765.000	Ft
0415	_ Connection To Existing 10 inch Water Main	8237050	2.000	Ea
0420	_ Connection To Existing 12 inch Water Main	8237050	3.000	Ea
0425	_ Connection To Existing 8 inch Water Main	8237050	2.000	Ea
0430	_ Gate Valve and Box, 8 inch, Modified	8237050	3.000	Ea
0435	_ Hydrant, Complete, 6 inch	8237050	1.000	Ea
0440	_ Hydrant, Rem, Modified	8237050	1.000	Ea
0445	_ Water Serv, Long, Modified	8237050	2.000	Ea
0450	_ Water Serv, Modified	8237050	3.000	Ea
0455	_ Water Serv, Private	8237050	1.000	Ea
0460	_ Abandon Existing Water Main, In Place	8237051	1.000	LSUM



Schedule of Pay Items

Report v1

Letting Call: 250307 060

Letting Date: March 7, 2025

Contract ID: 63000-218696

Description: 3.48 mi of pedestrian safety improvement including concrete sidewalks and ramps and pedestrian signals along various routes at multiple locations in the village of Beverly Hills, Oakland County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218696A	25A0280	N/A	TA 63000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Reimbursed Permit Fees	1077060	9,000.000	Dir
0010	Mobilization, Max \$158,400.00	1100001	1.000	LSUM
0015	_ Landscape Clearing, Modified	2017011	478.000	Syd
0020	Tree, Rem, 19 inch to 36 inch	2020002	7.000	Ea
0025	Tree, Rem, 37 inch or Larger	2020003	3.000	Ea
0030	Tree, Rem, 6 inch to 18 inch	2020004	10.000	Ea
0035	Stump, Rem, 19 inch to 36 inch	2020006	2.000	Ea
0040	Culv, Rem, Less than 24 inch	2030001	21.000	Ea
0045	Curb and Gutter, Rem	2040020	72.000	Ft
0050	Fence, Rem	2040025	75.000	Ft
0055	Masonry and Conc Structure, Rem	2040045	1.000	Cyd
0060	Pavt, Rem	2040050	695.000	Syd
0065	Sidewalk, Rem	2040055	266.000	Syd
0070	Exploratory Investigation, Vertical	2040080	100.000	Ft
0075	Granular Material, CI II	2050023	795.000	Cyd
0080	Non Haz Contaminated Material Handling and Disposal, LM	2050031	20.000	Cyd
0085	Subgrade Undercutting, Type IV	2050043	50.000	Cyd
0090	_ Sidewalk Station Grading, Modified	2057002	128.000	Sta
0095	Erosion Control, Check Dam, Stone	2080012	135.000	Ft
0100	Erosion Control, Inlet Protection, Fabric Drop	2080020	103.000	Ea
0105	Erosion Control, Maintenance, Sediment Rem	2080026	20.000	Cyd
0110	Erosion Control, Silt Fence	2080036	1,470.000	Ft
0115	Aggregate Base, 6 inch	3020016	58.000	Syd
0120	Maintenance Gravel	3060020	200.000	Ton
0125	Culv End Sect, Metal, 12 inch	4010094	8.000	Ea
0130	Culv, CI A, CSP, 12 inch	4010199	656.000	Ft
0135	_ Culv, CI A, CPE, 12 inch	4017001	108.000	Ft

0140	_ Culv, CIA, CPE, 8 inch	4017001	533.000	Ft
0145	_ Culv, CIA, PVC, 6 inch, Modified	4017001	61.000	Ft
0150	_ Culvert Extension Connection	4017050	8.000	Ea
0155	_ Maintenance Basin	4017050	5.000	Ea
0160	Sewer Tap, 4 inch	4021200	6.000	Ea
0165	Sewer Tap, 8 inch	4021202	2.000	Ea
0170	Sewer Tap, 12 inch	4021204	28.000	Ea
0175	Dr Structure Cover, Adj, Case 2	4030006	13.000	Ea
0180	Dr Structure Cover, Type B	4030010	7.000	Ea
0185	Dr Structure Cover, Type G	4030040	21.000	Ea
0190	Dr Structure, 24 inch dia	4030200	6.000	Ea
0195	Dr Structure, 48 inch dia	4030210	2.000	Ea
0200	Dr Structure, Tap, 6 inch	4030306	1.000	Ea
0205	Dr Structure, Tap, 8 inch	4030308	8.000	Ea
0210	Dr Structure, Tap, 12 inch	4030312	7.000	Ea
0215	_ Dr Structure, Reconst	4037001	25.000	Ft
0220	_ Greenfield Rd Structure, Reconst	4037001	24.000	Ft
0225	_ Utility Structure Cover, Adj, Case 1	4037050	3.000	Ea
0230	HMA Surface, Rem	5010005	1,124.000	Syd
0235	Hand Patching	5010025	208.000	Ton
0240	Conc Pavt with Integral Curb, Nonreinf, 10 inch	6020168	32.000	Syd
0245	Joint, Plane-of-Weakness, W	6020211	15.000	Ft
0250	Lane Tie, Epoxy Anchored	6030030	129.000	Ea
0255	Driveway, Nonreinf Conc, 6 inch	8010005	444.000	Syd
0260	Detectable Warning Surface	8030010	540.000	Ft
0265	Curb Ramp Opening, Conc	8030030	53.000	Ft
0270	Sidewalk, Conc, 4 inch	8030044	49,161.000	Sft
0275	Sidewalk, Conc, 6 inch	8030046	9,488.000	Sft
0280	Curb Ramp, Conc, 6 inch	8032002	4,444.000	Sft
0285	_ Brick Pavers, Rem and Salv	8037010	408.000	Sft
0290	_ Reinstall Brick Pavers on Aggregate and Sand Bed	8037010	208.000	Sft
0295	Fence, Protective	8080007	500.000	Ft
0300	_ Wood Fence, Modified	8087001	80.000	Ft
0305	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	627.000	Ft
0310	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	46.000	Ft
0315	Rem Spec Mrkg	8110343	242.000	Sft
0320	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	10.000	Ea
0325	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	10.000	Ea
0330	Pedestrian Type II Barricade, Temp	8120026	15.000	Ea
0335	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	110.000	Ea
0340	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	110.000	Ea
0345	Lighted Arrow, Type C, Furn	8120140	4.000	Ea
0350	Lighted Arrow, Type C, Oper	8120141	4.000	Ea

0355	Minor Traf Devices	8120170	1.000	LSUM
0360	Plastic Drum, Fluorescent, Furn	8120252	110.000	Ea
0365	Plastic Drum, Fluorescent, Oper	8120253	110.000	Ea
0370	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	2.000	Ea
0375	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	2.000	Ea
0380	Sign, Type B, Temp, Prismatic, Furn	8120350	432.000	Sft
0385	Sign, Type B, Temp, Prismatic, Oper	8120351	432.000	Sft
0390	Traf Regulator Control	8120370	1.000	LSUM
0395	Pedestrian Path, Temp	8122250	20.000	Ft
0400	Pedestrian Ramp, Temp	8122251	2.000	Ea
0405	Site Preparation, Max \$9,000.00	8150001	1.000	LSUM
0410	Watering and Cultivating, First Season, Min \$4,600.00	8150002	1.000	LSUM
0415	Watering and Cultivating, 2nd Season, Min \$5,700.00	8150003	1.000	LSUM
0420	Acer platanoides 'Crimson King', 2 inch	8150111	5.000	Ea
0425	Viburnum burkwoodii, #5 cont.	8154003	20.000	Ea
0430	_ Dievilla x 'Kodiak Red', #5 cont.	8157050	20.000	Ea
0435	_ Forsythia x intermedia 'Forsythia', #5 cont.	8157050	20.000	Ea
0440	_ Juniperus chinensis 'Blue Point', 5 foot	8157050	20.000	Ea
0445	_ Thuja x standishi x plicata, 5 foot	8157050	20.000	Ea
0450	_ Restoration, Modified	8167011	8,000.000	Syd
0455	Conduit, DB, 1, 1 1/4 inch	8182047	80.000	Ft
0460	Conduit, DB, 1, 3 inch	8182050	98.000	Ft
0465	Hh, Adj	8182328	3.000	Ea
0470	Wood Pole, Fit Up, TS Cable Pole	8182387	1.000	Ea
0475	_ Conduit, Directional Bore, 1, 1 1/4 inch, RCOC	8187001	86.000	Ft
0480	_ Conduit, Directional Bore, 1, 3 inch, RCOC	8187001	30.000	Ft
0485	_ Conduit, Directional Bore, 2, 3 inch, RCOC	8187001	136.000	Ft
0490	_ Decorative Light, Rem, Salv, Reinstall	8197050	7.000	Ea
0495	Pedestal, Fdn	8200105	4.000	Ea
0500	Pushbutton and Sign	8200121	4.000	Ea
0505	Pushbutton, Rem	8200122	8.000	Ea
0510	Traf Loop	8200170	1.000	Ea
0515	TS, Pedestrian, Bracket Arm Mtd, Rem	8200180	2.000	Ea
0520	TS, Pedestrian, Pedestal Mtd, Rem	8200181	1.000	Ea
0525	TS, Pedestrian, One Way Pedestal Mtd (LED) Countdown	8200345	4.000	Ea
0530	_ Ground Rod, RCOC	8207050	10.000	Ea
0535	_ Hh, Round, 2 foot dia, RCOC	8207050	4.000	Ea
0540	_ Pedestal, Alum, RCOC	8207050	4.000	Ea
0545	_ Pushbutton Support Post, RCOC	8207050	4.000	Ea
0550	_ Pushbutton Support Post, Rem, RCOC	8207050	3.000	Ea
0555	Gate Well, Abandon	8230075	1.000	Ea
0560	Gate Box, Reconst, Case 1	8230411	4.000	Ea
0565	Gate Box, Adj, Case 1	8230431	10.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 061

Letting Date: March 7, 2025

Contract ID: 47000-214381

Description: Bridge reconstruction removal of 3-sided culvert and replace with box culvert and pavement markings on Argentine Road from east Dean Road north to Dean Road, Livingston County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214381A	25A0333	N/A	STL 47000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$109,000.00	1100001	1.000	LSUM
0010	_ Clearing, Spec	2017011	116.000	Syd
0015	Culv, Other than Pipe, Rem	2040015	1.000	Ea
0020	Guardrail, Rem	2040035	254.000	Ft
0025	Pavt, Rem	2040050	36.000	Syd
0030	Exploratory Investigation, Vertical	2040080	25.000	Ft
0035	Embankment, CIP	2050010	890.000	Cyd
0040	Excavation, Earth	2050016	630.000	Cyd
0045	Subgrade Undercutting, Type II	2050041	80.000	Cyd
0050	_ Subgrade Undercutting, Modified	2057021	53.000	Cyd
0055	Backfill, Structure, CIP	2060002	760.000	Cyd
0060	Excavation, Fdn	2060010	850.000	Cyd
0065	Erosion Control, Filter Bag	2080014	2.000	Ea
0070	Erosion Control, Silt Fence	2080036	1,560.000	Ft
0075	Erosion Control, Turbidity Curtain, Deep	2080042	100.000	Ft
0080	_ Maintaining Stream Flow	2087051	1.000	LSUM
0085	Subbase, CIP	3010002	514.000	Cyd
0090	_ Aggregate Base, Modified	3027031	1,076.000	Ton
0095	Maintenance Gravel	3060020	20.000	Ton
0100	Approach, CI I	3070001	19.000	Ton
0105	Shld, CI II	3070121	238.000	Ton
0110	Geotextile, Separator, Non-Woven	3082000	490.000	Syd
0115	Underdrain, Fdn, 4 inch	4040031	140.000	Ft
0120	Underdrain, Subgrade, Open-Graded, 6 inch	4040083	1,030.000	Ft
0125	Underdrain Outlet, 4 inch	4040091	40.000	Ft
0130	Underdrain Outlet, 6 inch	4040093	20.000	Ft
0135	Underdrain, Outlet Ending, 4 inch	4040111	4.000	Ea

0140	Underdrain, Outlet Ending, 6 inch	4040113	6.000	Ea
0145	Video Inspection of Underdrain	4040200	1,230.000	Ft
0150	Culv Bedding, Box Culv	4060005	63.000	Cyd
0155	_ Culv, Precast Conc Box, 15 foot by 8 foot	4067001	42.000	Ft
0160	HMA Surface, Rem	5010005	2,289.000	Syd
0165	HMA Approach	5010061	47.000	Ton
0170	HMA, 3EML	5012013	510.000	Ton
0175	HMA, 4EML	5012025	340.000	Ton
0180	HMA, 5EML	5012037	255.000	Ton
0185	_ Culv Waterproofing Membrane	7107011	126.000	Syd
0190	Guardrail Approach Terminal, Type 2M	8070044	3.000	Ea
0195	Guardrail Departing Terminal, Type B	8070050	1.000	Ea
0200	Guardrail Post, Culv	8070070	2.000	Ea
0205	Guardrail Reflector	8070080	24.000	Ea
0210	Guardrail, Long Span, Det MGS-3	8072123	1.000	Ea
0215	Guardrail, Curved, Type B-CRT	8072154	13.000	Ft
0220	Guardrail, Type MGS-8, 72 inch Post	8072179	422.000	Ft
0225	Pavt Mrkg, Waterborne, 4 inch, White	8110231	1,480.000	Ft
0230	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	1,580.000	Ft
0235	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	20.000	Ea
0240	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	20.000	Ea
0245	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0250	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0255	Minor Traf Devices	8120170	1.000	LSUM
0260	Plastic Drum, Fluorescent, Furn	8120252	15.000	Ea
0265	Plastic Drum, Fluorescent, Oper	8120253	15.000	Ea
0270	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	2.000	Ea
0275	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	2.000	Ea
0280	Sign, Type B, Temp, Prismatic, Furn	8120350	860.000	Sft
0285	Sign, Type B, Temp, Prismatic, Oper	8120351	860.000	Sft
0290	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	115.000	Sft
0295	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	115.000	Sft
0300	Traf Regulator Control	8120370	1.000	LSUM
0305	_ Riprap, Spec, Cl I	8137011	210.000	Syd
0310	Slope Restoration, Non-Freeway, Type F	8162006	735.000	Syd
0315	Slope Restoration, Non-Freeway, Type G	8162007	715.000	Syd
0320	_ Geocellular Confinement System	8167011	238.000	Syd
0325	Monument Box	8210001	1.000	Ea
0330	Monument Preservation	8210010	1.000	Ea
0335	Contractor Staking	8240001	1.000	LSUM
0340	Staking Plan Errors and Extras, Max \$180/hour	8240002	12.000	Hr



Schedule of Pay Items

Report v1

Letting Call: 250307 062

Letting Date: March 7, 2025

Contract ID: 31000-221275

Description: 2.04 mi of hot mix asphalt base crushing, shaping and resurfacing, culvert replacement, signing and pavement markings on Otter Lake Tapiola Road north of Askel Road, Houghton County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
221275A	25A0328	N/A	STL 31000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$97,900.00	1100001	1.000	LSUM
0010	Culv, Rem, Less than 24 inch	2030001	2.000	Ea
0015	Culv, Rem, 24 inch to 48 inch	2030002	7.000	Ea
0020	Embankment, LM	2050011	50.000	Cyd
0025	Erosion Control, Silt Fence	2080036	900.000	Ft
0030	Aggregate Base	3020001	3,900.000	Ton
0035	HMA Base Crushing and Shaping	3050002	32,612.000	Syd
0040	Approach, CI II	3070021	155.000	Ton
0045	Shld, CI II	3070121	1,827.000	Ton
0050	Culv End Sect, Conc, 18 inch	4010049	4.000	Ea
0055	Culv End Sect, Conc, 24 inch	4010051	12.000	Ea
0060	Culv, CI E, Conc, 18 inch	4010575	96.000	Ft
0065	Culv, CI E, Conc, 24 inch	4010576	288.000	Ft
0070	Culv, Reinf Conc Ellip, HE CI IV, 48 inch by 76 inch	4010908	56.000	Ft
0075	_ Culv End Sect, Conc, Ellip Pipe, 48 inch by 76 inch	4017050	2.000	Ea
0080	Trench Undercut and Backfill	4021260	41.000	Cyd
0085	HMA Approach	5010061	304.000	Ton
0090	HMA, 4EML	5012025	3,053.000	Ton
0095	HMA, 5EML	5012037	2,290.000	Ton
0100	Post, Steel, 3 pound	8100371	464.000	Ft
0105	Sign, Type III, Rem	8100403	11.000	Ea
0110	Sign, Type IIIA	8100404	72.000	Sft
0115	Sign, Type IIIB	8100405	70.000	Sft
0120	Pavt Mrkg, Waterborne, 4 inch, White	8110231	21,590.000	Ft
0125	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	9,413.000	Ft
0130	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	6.000	Ea
0135	Barricade, Type III, High Intensity, Double Sided,	8120013	6.000	Ea

	Lighted, Oper			
0140	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0145	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0150	Minor Traf Devices	8120170	1.000	LSUM
0155	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	864.000	Ft
0160	Plastic Drum, Fluorescent, Furn	8120252	100.000	Ea
0165	Plastic Drum, Fluorescent, Oper	8120253	100.000	Ea
0170	Sign, Type B, Temp, Prismatic, Furn	8120350	512.000	Sft
0175	Sign, Type B, Temp, Prismatic, Oper	8120351	512.000	Sft
0180	Traf Regulator Control	8120370	1.000	LSUM
0185	Riprap, Plain, LM	8130012	2.000	Cyd
0190	Slope Restoration, Non-Freeway, Type A	8162001	3,000.000	Syd



Schedule of Pay Items

Report v1

Letting Call: 250307 063

Letting Date: March 7, 2025

Contract ID: 02000-215099

Description: Bridge rehabilitation including replacement of wearing surface, waterproof membrane, repair bridge railing, epoxy painting of abutments and approach work on Munising Avenue over the Anna River in the city of Munising, Alger County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215099A	25A0287	N/A	BHT 02000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$16,000.00	1100001	1.000	LSUM
0010	Curb, Rem	2040021	8.000	Ft
0015	Guardrail, Rem	2040035	238.000	Ft
0020	Excavation, Earth	2050016	20.000	Cyd
0025	Backfill, Structure, CIP	2060002	10.000	Cyd
0030	Erosion Control, Silt Fence	2080036	130.000	Ft
0035	Aggregate Base, 10 inch	3020026	80.000	Syd
0040	HMA Surface, Rem	5010005	82.000	Syd
0045	HMA, 4EL	5012024	34.000	Ton
0050	Saw Cut, Intermediate	6030090	167.000	Ft
0055	Resealing Trans Joints with Hot-Poured Rubber	6030100	48.000	Ft
0060	_ Diamond Grinding Conc Pavt, Modified	6037001	143.000	Ft
0065	Joint Waterproofing	7100001	120.000	Sft
0070	Guardrail Anch, Bridge, Det T2	8070023	3.000	Ea
0075	Guardrail Approach Terminal, Type 2M	8070044	2.000	Ea
0080	Guardrail Departing Terminal, Type B	8070050	1.000	Ea
0085	Guardrail Reflector	8070080	56.000	Ea
0090	Guardrail, Type B, 72 inch Post	8072171	38.000	Ft
0095	_ Guardrail Anch, Bridge, Det T2, Modified	8077050	1.000	Ea
0100	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	130.000	Ft
0105	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	4.000	Ea
0110	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	4.000	Ea
0115	Minor Traf Devices	8120170	1.000	LSUM
0120	Plastic Drum, Fluorescent, Furn	8120252	20.000	Ea
0125	Plastic Drum, Fluorescent, Oper	8120253	20.000	Ea
0130	Sign, Type B, Temp, Prismatic, Furn	8120350	382.000	Sft

0135	Sign, Type B, Temp, Prismatic, Oper	8120351	382.000	Sft
0140	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	32.000	Sft
0145	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	32.000	Sft
0150	_ Riprap, Spec	8137021	201.000	Cyd

Section: 2

0155	Erosion Control, Turbidity Curtain, Shallow	2080044	100.000	Ft
0160	_ HMA Surface, Rem, Modified	5017011	94.000	Syd
0165	Reinforcement, Steel, Epoxy Coated	7060092	50.000	Lb
0170	_ Membrane, Preformed Waterproofing, Spec	7107010	840.000	Sft
0175	_ Bridge Aesthetic Tube Railing, Rem, Rehabilitate and Re-erect	7117001	130.000	Ft
0180	Hand Chipping, Deep	7120004	2.000	Syd
0185	_ Epoxy Paint Conc	7127010	80.000	Sft
0190	_ Latex Modified Conc, Spec	7127021	3.000	Cyd



Schedule of Pay Items

Report v1

Letting Call: 250307 064

Letting Date: March 7, 2025

Contract ID: 38000-221339

Description: 0.45 mi of hot mix asphalt widening, cold milling and resurfacing, sidewalk ramps, signing, signal modifications and pavement markings on Brown Street from Denton Road to High Street and Blackstone Street from Glick Highway to Vanburen Street in the city of Jackson, Jackson County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
221339A	25A0234	N/A	STUL 38000
221341A	25A0288	N/A	STUL 38000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$39,000.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	601.000	Ft
0015	Sidewalk, Rem	2040055	63.000	Syd
0020	_ Pavt Sawcut	2047001	105.000	Ft
0025	_ Driveway, Rem	2047011	82.000	Syd
0030	_ HMA Surface, Rem, Modified	2047011	830.000	Syd
0035	_ Pavt, Rem, Modified	2047011	150.000	Syd
0040	_ Roadway Grading, Spec	2057002	3.000	Sta
0045	_ Geogrid	2057011	50.000	Syd
0050	_ Subgrade Undercutting, 1x3	2057021	20.000	Cyd
0055	_ Erosion Control, Inlet Protection, Grate Filter, Rectangular	2087050	27.000	Ea
0060	_ Erosion Control, Inlet Protection, Sediment Trap, Round	2087050	3.000	Ea
0065	_ Aggregate Base, 8 inch, 21AA, Modified	3027011	980.000	Syd
0070	_ Mh Cover, Std	4037050	6.000	Ea
0075	_ Utility Structure Cover, Adj, Case 1, Modified	4037050	6.000	Ea
0080	_ Utility Structure, Temp Lowering, Modified	4037050	6.000	Ea
0085	Cold Milling HMA Surface	5010002	5,872.000	Syd
0090	Hand Patching	5010025	6.000	Ton
0095	HMA, 13A	5010033	1,597.000	Ton
0100	Conc Base Cse, Nonreinf, 6 inch	6020015	162.000	Syd
0105	Conc Pavt, Misc, Nonreinf, 8 inch	6020054	150.000	Syd
0110	Joint, Contraction, Cp	6020200	39.000	Ft
0115	Joint, Contraction, Crg	6030020	71.000	Ft
0120	Driveway, Nonreinf Conc, 6 inch	8010005	45.000	Syd
0125	Curb and Gutter, Conc, Det F4	8020038	601.000	Ft

0130	Detectable Warning Surface	8030010	72.000	Ft
0135	Curb Ramp Opening, Conc	8030030	66.000	Ft
0140	Sidewalk, Conc, 4 inch	8030044	570.000	Sft
0145	Curb Ramp, Conc, 6 inch	8032002	665.000	Sft
0150	Post, Steel, 3 pound	8100371	140.000	Ft
0155	Sign, Type III, Erect, Salv	8100402	1.000	Ea
0160	Sign, Type III, Rem	8100403	12.000	Ea
0165	Sign, Type IIIA	8100404	12.000	Sft
0170	Sign, Type IIIB	8100405	11.000	Sft
0175	Sign, Type VB	8100425	8.000	Sft
0180	Ground Mtd Sign Support, Rem	8102010	5.000	Ea
0185	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	70.000	Ft
0190	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	240.000	Ft
0195	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	22.000	Ft
0200	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	1.000	Ea
0205	Pavt Mrkg, Ovly Cold Plastic, Thru and Lt Turn Arrow Sym	8110076	1.000	Ea
0210	Pavt Mrkg, Ovly Cold Plastic, Thru and Rt Turn Arrow Sym	8110077	1.000	Ea
0215	Pavt Mrkg, Waterborne, 4 inch, White	8110231	150.000	Ft
0220	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	4,795.000	Ft
0225	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	150.000	Ft
0230	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	4,795.000	Ft
0235	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	34.000	Ea
0240	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	34.000	Ea
0245	Pedestrian Type II Barricade, Temp	8120026	4.000	Ea
0250	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	50.000	Ea
0255	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	50.000	Ea
0260	Lighted Arrow, Type A, Furn	8120120	1.000	Ea
0265	Lighted Arrow, Type A, Oper	8120121	1.000	Ea
0270	Minor Traf Devices	8120170	1.000	LSUM
0275	Sign, Type B, Temp, Prismatic, Furn	8120350	771.000	Sft
0280	Sign, Type B, Temp, Prismatic, Oper	8120351	771.000	Sft
0285	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	974.000	Sft
0290	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	974.000	Sft
0295	Traf Regulator Control	8120370	1.000	LSUM
0300	Site Preparation, Max \$1,715.00	8150001	1.000	LSUM
0305	Watering and Cultivating, First Season, Min \$833.00	8150002	1.000	LSUM
0310	Watering and Cultivating, 2nd Season, Min \$1,029.00	8150003	1.000	LSUM
0315	Acer rubrum 'Bowhall', 1 1/2 inch	8150140	4.000	Ea
0320	Platanus x acerifolia, 1 1/2 inch	8152889	3.000	Ea
0325	_ Turf Establishment, Performance	8167011	323.000	Syd
0330	Wireless Vehicle Sensor Node	8200425	6.000	Ea
0335	Monument Box	8210001	1.000	Ea

0340	Hydrant, Relocate, Case 2	8230096	1.000	Ea
0345	Gate Box, Adj, Temp, Case 1	8230391	4.000	Ea
0350	_ Gate Box, Adj, Case 1, Modified	8237050	4.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 065

Letting Date: March 7, 2025

Contract ID: 81000-214899

Description: 0.40 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk ramps, water main, storm sewer and pavement markings on Pauline Boulevard from Seventh Street to Main Street in the city of Ann Arbor, Washtenaw County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214899A	25A0202	N/A	STU 81000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Audio-visual Recording	1027051	1.000	LSUM
0010	Mobilization, Max \$380,000.00	1100001	1.000	LSUM
0015	_ Sewer, Any Size or Depth, Rem	2037001	745.000	Ft
0020	_ Dr Structure, Any Size or Depth, Rem	2037050	26.000	Ea
0025	Pavt, Rem	2040050	100.000	Syd
0030	_ Curb and Gutter, Any Type or Size, Rem	2047001	1,554.000	Ft
0035	_ Driveway Approach, Rem	2047010	1,490.000	Sft
0040	_ Sidewalk and Ramps, Rem	2047010	1,888.000	Sft
0045	_ Exploratory Excavation, (0-10 ft. deep) (Trench Type 1)	2047050	5.000	Ea
0050	Subgrade Undercutting, Type II	2050041	300.000	Cyd
0055	Subgrade Undercutting, Type IV	2050043	1,200.000	Cyd
0060	_ Machine Grading, Modified	2057002	22.000	Sta
0065	_ Machine Grading Drive, Modified	2057011	220.000	Syd
0070	Erosion Control, Inlet Protection, Fabric Drop	2080020	26.000	Ea
0075	Subbase, CIP	3010002	1,630.000	Cyd
0080	_ Aggregate Base, 8 inch, Spec	3027011	11,400.000	Syd
0085	Maintenance Gravel	3060020	50.000	Ton
0090	Sewer, CI E, 12 inch, Tr Det B	4020600	731.000	Ft
0095	Dr Structure, Tap, 12 inch	4030312	13.000	Ea
0100	_ Additional Depth Structure Adjust/Repair	4037001	5.000	Ft
0105	_ Monument Box or Valve Box, Adjust	4037050	4.000	Ea
0110	_ Sanitary Structure Cover, Adjust	4037050	10.000	Ea
0115	_ Storm High Capacity Inlet, 48 In. Dia., (0-8' deep)	4037050	12.000	Ea
0120	_ Storm Manhole, 48 In. Dia., (0-8' deep)	4037050	2.000	Ea
0125	_ Storm Manhole, 60 In. Dia., (0-8' deep)	4037050	1.000	Ea
0130	_ Storm Single Inlet, 24 In. Dia., (0-8" deep)	4037050	14.000	Ea
0135	_ Storm Structure Cover, Adjust	4037050	9.000	Ea

0140	_ Structure Cover, Type HC, Special	4037050	13.000	Ea
0145	_ Structure Cover, Type K, Special	4037050	14.000	Ea
0150	_ Structure Cover, Type Mon Box, Special	4037050	3.000	Ea
0155	_ Structure Cover, Type Q, Special	4037050	24.000	Ea
0160	_ Water Structure Cover, Adjust	4037050	2.000	Ea
0165	Underdrain, Subbase, 6 inch	4040063	430.000	Ft
0170	HMA Surface, Rem	5010005	10,900.000	Syd
0175	Hand Patching	5010025	300.000	Ton
0180	HMA Approach	5010061	20.000	Ton
0185	HMA, 4EL	5012024	2,290.000	Ton
0190	Conc Pavt, Misc, Nonreinf, 9 inch	6020056	860.000	Syd
0195	Joint, Contraction, Cp	6020200	292.000	Ft
0200	Joint, Plane-of-Weakness, W	6020211	15.000	Ft
0205	Crack Sealing, Conc Pavt	6030010	704.000	Ft
0210	Lane Tie, Epoxy Anchored	6030030	310.000	Ea
0215	_ Curb and Gutter, Conc, AA Det SD-R-1, Special	8027001	1,220.000	Ft
0220	_ Driveway Opening, Conc, Det M, P-NC	8027001	270.000	Ft
0225	_ Integral Sidewalk Retaining Wall, over 18 inch	8027010	15.000	Sft
0230	Curb Ramp Opening, Conc	8030030	280.000	Ft
0235	Sidewalk, Conc, 4 inch	8030044	1,350.000	Sft
0240	Curb Ramp, Conc, 6 inch	8032002	1,720.000	Sft
0245	_ Detectable Warning Surface, Modified	8037001	90.000	Ft
0250	_ Concrete Drive Approach, Non-Reinforced, P-NC, 6 inch	8037010	1,970.000	Sft
0255	_ Tree Protection Fence, 4 foot Ht.	8087001	1,100.000	Ft
0260	Sign, Type III, Rem	8100403	7.000	Ea
0265	Sign, Type III, Rem, Salv	8102003	53.000	Ea
0270	_ Sign, Type IIIA, Modified	8107010	61.000	Sft
0275	_ Sign, Type IIIB, Modified	8107010	12.000	Sft
0280	_ Band, Sign, Modified	8107050	2.000	Ea
0285	_ Bikeway Delineator Post	8107050	67.000	Ea
0290	_ Perforated Steel Square Tube Breakaway System, Modified	8107050	51.000	Ea
0295	_ Quick Kurb Sign	8107050	5.000	Ea
0300	_ Reflective Panel for Permanent Sign Support, 6 foot, Modified	8107050	2.000	Ea
0305	_ Rubber Curb, 3 inch	8107050	2.000	Ea
0310	Pavt Mrkg, Ovly Cold Plastic, Bike, Small Sym	8110058	12.000	Ea
0315	Pavt Mrkg, Polyurea, 4 inch, White	8110091	3,000.000	Ft
0320	Pavt Mrkg, Polyurea, 6 inch, White	8110094	4,500.000	Ft
0325	Pavt Mrkg, Polyurea, 6 inch, Yellow	8110095	3,650.000	Ft
0330	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, Yellow	8110109	40.000	Ft
0335	Pavt Mrkg, Polyurea, 12 inch, Crosswalk	8110110	760.000	Ft
0340	Pavt Mrkg, Polyurea, 12 inch, White	8110111	1,170.000	Ft
0345	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	180.000	Ft
0350	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	2.000	Ea

0355	Recessing Pavt Mrkg, Longit	8110450	12,500.000	Ft
0360	Recessing Pavt Mrkg, Transv	8110451	800.000	Sft
0365	Scarification, for Polyurea Spec Mrkg	8112159	1,536.000	Sft
0370	Pavt Mrkg, Ovly Cold Plastic, Bike Thru Arrow Sym	8112165	12.000	Ea
0375	_ Pavt Mrkg, Polymer Cement Surface, Bike Lane Green	8117010	1,440.000	Sft
0380	_ Pavt Mrkg, Polymer Cement, Bike Sym, White	8117050	2.000	Ea
0385	_ Pavt Mrkg, Polyurea, Speed Hump Chevron, White	8117050	32.000	Ea
0390	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	37.000	Ea
0395	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	37.000	Ea
0400	Pedestrian Type II Barricade, Temp	8120026	12.000	Ea
0405	Pedestrian Type II Channelizer, Temp	8120027	10.000	Ft
0410	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	20.000	Ea
0415	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	20.000	Ea
0420	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0425	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0430	Minor Traf Devices	8120170	1.000	LSUM
0435	Pavt Mrkg Cover, Type R, Black	8120200	60.000	Ft
0440	Plastic Drum, Fluorescent, Furn	8120252	115.000	Ea
0445	Plastic Drum, Fluorescent, Oper	8120253	115.000	Ea
0450	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Crosswalk	8120255	60.000	Ft
0455	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	24.000	Ft
0460	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	6.000	Ea
0465	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	6.000	Ea
0470	Sign, Type B, Temp, Prismatic, Furn	8120350	1,100.000	Sft
0475	Sign, Type B, Temp, Prismatic, Oper	8120351	1,100.000	Sft
0480	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	270.000	Sft
0485	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	270.000	Sft
0490	Traf Regulator Control	8120370	1.000	LSUM
0495	Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch, White, Temp	8122004	200.000	Ft
0500	Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch, Yellow, Temp	8122006	2,250.000	Ft
0505	Pedestrian Ramp, Temp	8122251	4.000	Ea
0510	_ No Parking Sign	8127050	50.000	Ea
0515	_ Turf Establishment, Performance	8167011	2,450.000	Syd
0520	Wireless Vehicle Sensor Node, Salv	8200427	2.000	Ea
0525	_ 12 In., PC 350 DIP w/polywrap, SD-TD-1	8237001	2,112.000	Ft
0530	_ 6 In., PC 350 DIP w/polywrap, SD-TD-1	8237001	43.000	Ft
0535	_ 8 In., PC 350 DIP w/polywrap, SD-TD-1	8237001	371.000	Ft
0540	_ Excavate & Backfill for Water Service Tap and Lead	8237001	800.000	Ft
0545	_ Water Main Pipe, 6 In Dia., Abandon	8237001	2,395.000	Ft
0550	_ 12 In. 11.25 deg. DIP Bend	8237050	6.000	Ea

0555	_ 12 In. x 12 In. x 12 In. DIP Tee	8237050	1.000	Ea
0560	_ 12 In. x 12 In. x 8 In. DIP Tee	8237050	7.000	Ea
0565	_ 16 In. x 12 In. DIP Reducer	8237050	1.000	Ea
0570	_ 6 In. x 6 In. x 6 In. DIP Tee	8237050	1.000	Ea
0575	_ 8 In. 45 deg. DIP Bend	8237050	14.000	Ea
0580	_ 8 In. x 6 In. DIP Reducer	8237050	9.000	Ea
0585	_ 8 In. x 8 In. x 8 In. DIP Tee	8237050	2.000	Ea
0590	_ Fire Hydrant Assembly, Complete	8237050	5.000	Ea
0595	_ Fire Hydrant, Rem	8237050	3.000	Ea
0600	_ Gate Valve in Box, 12 In.	8237050	4.000	Ea
0605	_ Gate Valve in Box, 6 In.	8237050	5.000	Ea
0610	_ Gate Valve in Box, 8 In.	8237050	4.000	Ea
0615	_ Gate Valve in Well, 12 In.	8237050	1.000	Ea
0620	_ Gate Valve-in-Box, Abandon	8237050	8.000	Ea
0625	_ Gate Valve-in-Well, Abandon	8237050	1.000	Ea
0630	_ Gate Valve-in-Well, Remove	8237050	1.000	Ea
0635	_ Line Stop, Additional Rental Day	8237050	10.000	Ea
0640	_ Line Stop, Ductile/ Cast Iron Pipe, 12 In	8237050	1.000	Ea
0645	_ Line Stop, Ductile/ Cast Iron Pipe, 16 In	8237050	1.000	Ea
0650	_ Line Stop, Ductile/ Cast Iron Pipe, 6 In	8237050	4.000	Ea
0655	_ Sacrificial Anode, 17 LB	8237050	4.000	Ea
0660	_ Sacrificial Anode, 32 LB	8237050	2.000	Ea
0665	_ SDR 35 PVC 6" Service Lead	8257001	150.000	Ft
0670	_ Irrigation Systems, Protection and Maintenance	8507060	10,000.000	Dlr



Schedule of Pay Items

Report v1

Letting Call: 250307 066

Letting Date: March 7, 2025

Contract ID: 39000-216407

Description: 2.54 mi of hot mix asphalt crushing, shaping and resurfacing, aggregate shoulders, signing and pavement markings on Q Avenue from 29th Street to 34th Street, Kalamazoo County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
216407A	25A0257	N/A	STL 39000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$260,000.00	1100001	1.000	LSUM
0010	_ Clearing, Modified	2017002	90.000	Sta
0015	_ Pavt, Rem, Modified	2017011	1,133.000	Syd
0020	Culv, Rem, Less than 24 inch	2030001	21.000	Ea
0025	Culv, Rem, 24 inch to 48 inch	2030002	2.000	Ea
0030	Masonry and Conc Structure, Rem	2040045	4.000	Cyd
0035	Embankment, CIP	2050010	4,643.000	Cyd
0040	Excavation, Earth	2050016	6,862.000	Cyd
0045	Erosion Control, Check Dam, Stone	2080012	104.000	Ft
0050	Erosion Control, Silt Fence	2080036	26,300.000	Ft
0055	Aggregate Base	3020001	14,185.000	Ton
0060	HMA Base Crushing and Shaping	3050002	31,487.000	Syd
0065	Approach, CI II, 6 inch	3070028	1,139.000	Syd
0070	Shld, CI II, 6 inch	3070128	10,827.000	Syd
0075	Culv End Sect, Metal, 12 inch	4010094	66.000	Ea
0080	Culv End Sect, Metal, 15 inch	4010095	6.000	Ea
0085	Culv End Sect, Metal, 18 inch	4010096	2.000	Ea
0090	Culv End Sect, Metal, 24 inch	4010098	4.000	Ea
0095	Culv, CI F, CSP, 12 inch	4010675	1,059.000	Ft
0100	_ Culv, PPP, 15 inch, Modified	4017001	132.000	Ft
0105	_ Culv, PPP, 18 inch, Modified	4017001	65.000	Ft
0110	_ Culv, PPP, 24 inch, Modified	4017001	130.000	Ft
0115	Pavt for Butt Joints, Rem	5010008	60.000	Syd
0120	Edge Trimming	5010009	13,484.000	Ft
0125	HMA Approach	5010061	182.000	Ton
0130	HMA, 4EL	5012024	10,818.000	Ton
0135	HMA, 5EL	5012036	5,409.000	Ton

0140	_ Seal, Fog, Joint	5057011	2,244.000	Syd
0145	Curb and Gutter, Conc, Det B2	8020016	678.000	Ft
0150	Shld Gutter, Conc, Det 2	8020056	8.000	Ea
0155	Spillway, Conc	8020075	32.000	Ft
0160	Post, Mailbox	8070095	28.000	Ea
0165	Sign, Type III, Rem	8100403	34.000	Ea
0170	Sign, Type V, Rem	8100421	2.000	Ea
0175	Reflective Panel for Permanent Sign Support, 6 foot	8100616	32.000	Ea
0180	Sign, Type III, Rem, Salv	8102003	4.000	Ea
0185	Ground Mtd Sign Support, Rem	8102010	36.000	Ea
0190	_ Post, Steel, 3 lb, Modified	8107001	570.000	Ft
0195	_ Sign, Type IB, Modified	8107010	13.000	Sft
0200	_ Sign, Type IIIA, Modified	8107010	129.000	Sft
0205	_ Sign, Type IIIB, Modified	8107010	54.000	Sft
0210	_ Sign, Type VIB, Modified	8107010	16.000	Sft
0215	Pavt Mrkg, Waterborne, 4 inch, White	8110231	26,006.000	Ft
0220	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	10,795.000	Ft
0225	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	20.000	Ea
0230	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	20.000	Ea
0235	Minor Traf Devices	8120170	1.000	LSUM
0240	Plastic Drum, Fluorescent, Furn	8120252	500.000	Ea
0245	Plastic Drum, Fluorescent, Oper	8120253	500.000	Ea
0250	Sign, Portable, Changeable Message, Furn	8120330	3.000	Ea
0255	Sign, Portable, Changeable Message, Oper	8120331	3.000	Ea
0260	Sign, Type B, Temp, Prismatic, Furn	8120350	319.000	Sft
0265	Sign, Type B, Temp, Prismatic, Oper	8120351	319.000	Sft
0270	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	38.000	Sft
0275	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	38.000	Sft
0280	Traf Regulator Control	8120370	1.000	LSUM
0285	Riprap, Plain	8130010	32.000	Syd
0290	_ Arboricultural Work, Modified	8157040	20.000	Hr
0295	Mulch Blanket, High Velocity	8160028	7,796.000	Syd
0300	_ Turf Establishment, Performance, Modified	8167002	133.000	Sta
0305	_ Slope Restoration, Wildflower, Class A	8167011	2,660.000	Syd
0310	_ Wildflower Seeding, Modified	8167011	2,660.000	Syd
0315	Monument Box	8210001	5.000	Ea
0320	Monument Preservation	8210010	6.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 067

Letting Date: March 7, 2025

Contract ID: 81000-214666

Description: 5.21 mi of hot mix asphalt cold milling and resurfacing and pavement markings on Earhart Road from Plymouth Road to M-14, Whitmore Lake Road from M-14 Ramps to Stein Road, Jackson Road from Parker Road and Dino Drive and Dexter Pinkney from McGregor Road to the county line, Washtenaw County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214666A	25A0276	N/A	STU 81000
214675A	25A0277	N/A	STU 81000
214898A	25A0278	N/A	STU 81000
215068A	25A0279	N/A	STUL 81000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$162,600.00	1100001	1.000	LSUM
0010	Guardrail, Rem	2040035	650.000	Ft
0015	Project Cleanup	2090001	1.000	LSUM
0020	_ Shld, CI II, Modified (MDOT 23A)	3077031	797.000	Ton
0025	Cold Milling HMA Surface	5010002	100,058.000	Syd
0030	HMA Approach	5010061	219.000	Ton
0035	HMA, 4EML	5012025	135.000	Ton
0040	HMA, 5EML	5012037	9,105.000	Ton
0045	_ Void Reducing Asphalt Membrane	5017001	1,434.000	Ft
0050	_ Hand Patching, Modified	5017031	85.000	Ton
0055	Guardrail Approach Terminal, Type 2M	8070044	4.000	Ea
0060	Guardrail Reflector	8070080	32.000	Ea
0065	Post, Mailbox	8070095	4.000	Ea
0070	Guardrail, Type MGS-8, 72 inch Post	8072179	700.000	Ft
0075	Post, Steel, 3 pound	8100371	672.000	Ft
0080	Sign, Type III, Rem	8100403	48.000	Ea
0085	Sign, Type IIIB	8100405	292.000	Sft
0090	Pavt Mrkg, Thermopl, 24 inch, Stop Bar	8110218	235.000	Ft
0095	Pavt Mrkg, Waterborne, 6 inch, White	8110233	56,747.000	Ft
0100	Pavt Mrkg, Waterborne, 6 inch, Yellow	8110234	46,364.000	Ft
0105	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White	8110253	56,747.000	Ft
0110	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, Yellow	8110254	46,364.000	Ft
0115	Pavt Mrkg, Preformed Thermopl, Lt Turn Arrow Sym	8112021	8.000	Ea
0120	Pavt Mrkg, Preformed Thermo, Thru and Rt Turn	8112026	1.000	Ea

Arrow Sym				
0125	Pavt Mrkg, Preformed Thermopl, Thru Arrow Sym	8112027	1.000	Ea
0130	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	19.000	Ea
0135	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	19.000	Ea
0140	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	383.000	Ea
0145	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	383.000	Ea
0150	Lighted Arrow, Type C, Furn	8120140	8.000	Ea
0155	Lighted Arrow, Type C, Oper	8120141	8.000	Ea
0160	Minor Traf Devices	8120170	1.000	LSUM
0165	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	1,071.000	Ft
0170	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	11.000	Ea
0175	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	11.000	Ea
0180	Sign, Type B, Temp, Prismatic, Furn	8120350	960.000	Sft
0185	Sign, Type B, Temp, Prismatic, Oper	8120351	960.000	Sft
0190	Traf Regulator Control	8120370	1.000	LSUM
0195	Push Button Station and Sign	8200128	3.000	Ea
0200	Pedestrian Signal System, Accessible	8200240	1.000	Ea
0205	Wireless Vehicle Sensor Node, Salv	8200427	25.000	Ea
0210	Monument Box, Adj	8210005	7.000	Ea
0215	_ Monument Box, Modified	8217050	6.000	Ea
0220	Centerline Corrugations, Milled, HMA	8220013	6,790.000	Ft



Schedule of Pay Items

Report v1

Letting Call: 250307 068

Letting Date: March 7, 2025

Contract ID: 33000-218253

Description: Bridge rehabilitation including deck replacement, steel beam end repairs, substructure repair and approach work on Harrison Road over the Red Cedar River in the city of East Lansing, Ingham County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218253A	25A0327	N/A	BFP 33000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Replace Utility (JN 218253)	1077051	1.000	LSUM
0010	Mobilization, Max \$306,400.00	1100001	1.000	LSUM
0015	Curb and Gutter, Rem	2040020	200.000	Ft
0020	Sidewalk, Rem	2040055	239.000	Syd
0025	Excavation, Earth	2050016	680.000	Cyd
0030	Project Cleanup	2090001	1.000	LSUM
0035	Subbase, CIP	3010002	450.000	Cyd
0040	Aggregate Base, 6 inch	3020016	820.000	Syd
0045	Dr Structure Cover, Adj, Case 1	4030005	7.000	Ea
0050	_ Isolation Barrier	4067051	1.000	LSUM
0055	HMA Surface, Rem	5010005	698.000	Syd
0060	Joint, Expansion, E3	6020208	118.000	Ft
0065	Conc Pavt, Bridge Approach, Reinf	6020600	595.000	Syd
0070	Curb and Gutter, Conc, Det F3	8020037	166.000	Ft
0075	Sidewalk, Conc, 4 inch	8030044	2,103.000	Sft
0080	Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk	8110041	231.000	Ft
0085	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	44.000	Ft
0090	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	4.000	Ea
0095	Pavt Mrkg, Ovly Cold Plastic, Only	8110068	2.000	Ea
0100	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	1,500.000	Ft
0105	Pavt Mrkg, Waterborne, 6 inch, White	8110233	1,400.000	Ft
0110	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	1,500.000	Ft
0115	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White	8110253	1,400.000	Ft
0120	Rem Curing Compound, for Longit Mrkg, 4 inch	8110307	320.000	Ft
0125	Rem Curing Compound, for Longit Mrkg, 6 inch	8110308	240.000	Ft
0130	Rem Curing Compound, for Spec Mrkg	8110321	29.000	Sft
0135	Rem Spec Mrkg	8110343	228.000	Sft

0140	Witness, Log, \$1,250.00	8110351	1,250.000	Dir
0145	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	8.000	Ea
0150	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	8.000	Ea
0155	Pedestrian Type II Barricade, Temp	8120026	12.000	Ea
0160	Conc Barrier Ending, Temp, Det 2, Furn	8120041	2.000	Ea
0165	Conc Barrier Ending, Temp, Det 2, Oper	8120042	2.000	Ea
0170	Conc Barrier Ending, Temp, Det 2, Relocated	8120043	2.000	Ea
0175	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0180	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0185	Minor Traf Devices	8120170	1.000	LSUM
0190	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	5,800.000	Ft
0195	Plastic Drum, Fluorescent, Furn	8120252	120.000	Ea
0200	Plastic Drum, Fluorescent, Oper	8120253	120.000	Ea
0205	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	121.000	Ft
0210	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	2.000	Ea
0215	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	2.000	Ea
0220	Sign, Type B, Temp, Prismatic, Furn	8120350	572.000	Sft
0225	Sign, Type B, Temp, Prismatic, Oper	8120351	572.000	Sft
0230	Conc Barrier, Temp, Limited Deflection, Det 1, Furn	8121000	275.000	Ft
0235	Conc Barrier, Temp, Limited Deflection, Det 1, Oper	8121001	275.000	Ft
0240	Conc Barrier, Temp, Limited Deflection, Det 1, Relocated	8121003	275.000	Ft
0245	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	2,224.000	Ft
0250	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	8122002	3,828.000	Ft
0255	Slope Restoration, Non-Freeway, Type A	8162001	40.000	Syd
0260	Slope Restoration, Non-Freeway, Type C	8162003	25.000	Syd
0265	TS Face, Bag	8200458	5.000	Ea
0270	TS Face, Bag, Rem	8200459	5.000	Ea
0275	Contractor Staking	8240001	1.000	LSUM
0280	Staking Plan Errors and Extras, Max \$180/hour	8240002	34.000	Hr

Section: 2

0285	Structures, Rem Portions (Str 3925)	2040061	1.000	LSUM
0290	Excavation, Fdn	2060010	40.000	Cyd
0295	Erosion Control, Inlet Protection, Fabric Drop	2080020	2.000	Ea
0300	Erosion Control, Maintenance, Sediment Rem	2080026	2.000	Cyd
0305	Erosion Control, Silt Fence	2080036	400.000	Ft
0310	Aggregate Base, LM	3020002	86.000	Cyd
0315	Bridge Ltg, Furn and Rem (Str 3925)	7060001	1.000	LSUM
0320	Bridge Ltg, Oper and Maintain	7060002	270.000	Cyd
0325	Elec Grounding System	7060040	1.000	Ea

0330	Expansion Joint Device	7060050	208.000	Ft
0335	Expansion Joint Device, Cover Plate	7060051	26.000	Ft
0340	False Decking	7060060	7,195.000	Sft
0345	Reinforcement, Steel, Epoxy Coated	7060092	65,437.000	Lb
0350	Superstructure Conc	7060110	103.000	Cyd
0355	Superstructure Conc, Form, Finish, and Cure (Str 3925)	7060111	1.000	LSUM
0360	Superstructure Conc, Form, Finish, and Cure, Night Casting (Str 3925)	7060112	1.000	LSUM
0365	Superstructure Conc, Night Casting	7060113	270.000	Cyd
0370	Conc, Grade 3500	7062001	18.000	Cyd
0375	Joint Waterproofing	7100001	218.000	Sft
0380	Bridge Railing, 4 Tube	7110010	345.000	Ft
0385	Hand Chipping, Other Than Deck	7120007	28.000	Cft
0390	Patch, Forming	7120017	66.000	Sft
0395	Adhesive Anchoring of Vertical Bar, 1/2 inch	7120032	122.000	Ea
0400	Adhesive Anchoring of Vertical Bar, 5/8 inch	7120033	22.000	Ea
0405	Top Flanges and Beam Ends, Clean and Coat	7120100	236.000	Syd
0410	Patching Conc, C-L	7120112	2.000	Cyd
0415	Embedded Galvanic Anode	7120120	183.000	Ea
0420	Stiffeners, Furn, Fab, and Erect	7130060	1,076.000	Lb
0425	Structural Steel, Retrofit, Furn, Fab, and Erect	7130071	3,156.000	Lb
0430	Support, Suspension, Temp	7130082	1.000	Ea
0435	Protective Shield, Utility Pipe	7150025	401.000	Ft
0440	Steel Structure, Cleaning, Type 4 (Str 3925)	7150045	1.000	LSUM
0445	Steel Structure, Coating, Type 4 (Str 3925)	7150046	1.000	LSUM
0450	Riprap, Plain	8130010	513.000	Syd
0455	Conduit, Schedule 80, 1 1/2 inch, Structure	8182092	200.000	Ft
0460	Conduit, Schedule 80, 3 inch, Structure	8182095	600.000	Ft
0465	Conduit, Schedule 80, 4 inch, Structure	8182097	1,200.000	Ft



Schedule of Pay Items

Report v1

Letting Call: 250307 069

Letting Date: March 7, 2025

Contract ID: 82000-221402

Description: Traffic signal modernization and installation of pre-signal interconnected with the railroad signal on Central Street at John Kronk in the city of Detroit, Wayne County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
221402A	25A0281	N/A	STRH 82000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Railroad Protection, at Grade Crossing, Conrail	1027060	25,000.000	Dir
0010	Mobilization, Max \$36,400.00	1100001	1.000	LSUM
0015	_ Vegetation, Cut and Rem	2017011	130.000	Syd
0020	Exploratory Investigation, Vertical	2040080	50.000	Ft
0025	Granular Material, CI II	2050023	20.000	Cyd
0030	Non Haz Contaminated Material Handling and Disposal, LM	2050031	40.000	Cyd
0035	Sign, Type III, Erect, Salv	8100402	1.000	Ea
0040	Sign, Type III, Rem, Salv	8102003	1.000	Ea
0045	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	200.000	Ft
0050	Rem Spec Mrkg	8110343	890.000	Sft
0055	Pavt Mrkg, Polyurea, Railroad Sym	8110411	5.000	Ea
0060	Recessing Pavt Mrkg, Transv	8110451	890.000	Sft
0065	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	4.000	Ea
0070	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	4.000	Ea
0075	Pedestrian Type II Barricade, Temp	8120026	4.000	Ea
0080	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0085	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0090	Minor Traf Devices	8120170	1.000	LSUM
0095	Plastic Drum, Fluorescent, Furn	8120252	25.000	Ea
0100	Plastic Drum, Fluorescent, Oper	8120253	25.000	Ea
0105	Sign, Type B, Temp, Prismatic, Furn	8120350	6.000	Sft
0110	Sign, Type B, Temp, Prismatic, Oper	8120351	6.000	Sft
0115	Conduit, Rem	8182000	25.000	Ft
0120	Cable, Sec, Rem	8182199	100.000	Ft
0125	Cable, Sec, 600V, 1, 3/C#6	8182238	150.000	Ft
0130	Wood Pole, Rem	8182363	2.000	Ea

0135	Serv Disconnect, Rem	8182367	1.000	Ea
0140	Serv Disconnect, Salv	8182368	1.000	Ea
0145	_ Conduit, Encased, 1, 3 inch Modified	8187001	20.000	Ft
0150	_ Conduit, Encased, 2, 3 inch Modified	8187001	85.000	Ft
0155	_ Conduit, Encased, 3, 4 inch Modified	8187001	10.000	Ft
0160	_ Hh, Round, Detroit	8187050	4.000	Ea
0165	Case Sign, Disappearing Legend, 24 inch by 30 inch	8200015	1.000	Ea
0170	Case Sign (LED), Changeable Message, One Way, 24 inch by 30 inch	8200017	1.000	Ea
0175	Case Sign, Rem	8200020	4.000	Ea
0180	Case Sign (LED), One Way, 24 inch by 30 inch	8200029	1.000	Ea
0185	Controller and Cabinet, Rem	8200030	1.000	Ea
0190	Controller Fdn, Base Mtd	8200045	1.000	Ea
0195	Fdn, Rem	8200065	3.000	Ea
0200	Span Wire	8200140	5.000	Ea
0205	Span Wire, Rem	8200141	5.000	Ea
0210	Span Wire Tether	8200142	5.000	Ea
0215	Steel Pole, Rem	8200145	3.000	Ea
0220	Guy, Rem	8200167	2.000	Ea
0225	TS, Bracket Arm Mtd, Rem	8200175	2.000	Ea
0230	TS, Pedestrian, Bracket Arm Mtd, Rem	8200180	2.000	Ea
0235	TS, Span Wire Mtd, Rem	8200182	8.000	Ea
0240	TS, Pedestrian, One Way Bracket Arm Mtd (LED) Countdown	8200336	1.000	Ea
0245	TS, Pedestrian, One Way Pedestal Mtd (LED) Countdown	8200345	1.000	Ea
0250	Bracket, Truss, with 18 foot Arm	8200378	1.000	Ea
0255	Bracket, Truss, Rem	8200388	1.000	Ea
0260	Strain Pole, Steel, 6 bolt, Size 1A	8200463	1.000	Ea
0265	Strain Pole, Steel, 6 bolt, Size 4	8200468	3.000	Ea
0270	Strain Pole Fdn, 6 Bolt, 42 inch	8200475	19.000	Ft
0275	Strain Pole Fdn, 6 Bolt, 48 inch	8200476	57.000	Ft
0280	Casing, 42 inch	8200485	25.000	Ft
0285	Casing, 48 inch	8200486	45.000	Ft
0290	Mast Arm Pole, Cat II	8202011	1.000	Ea
0295	Mast Arm, 25 foot, Cat II	8202021	1.000	Ea
0300	Mast Arm Pole Fdn, 6 Bolt	8202034	19.000	Ft
0305	TS, One Way Mast Arm Mtd (LED), Long Life	8202224	2.000	Ea
0310	TS, One Way Span Wire Mtd (LED), Long Life	8202287	6.000	Ea
0315	TS, One Way Span Wire Mtd, Five Sect (LED), Long Life	8202308	2.000	Ea
0320	_ Backplate, TS, Detroit	8207050	10.000	Ea
0325	_ Controller and Cabinet, Digital Type, Railroad	8207050	1.000	Ea
0330	_ Pedestal Alum, Modified	8207050	1.000	Ea
0335	_ Pedestal Fdn, Modified	8207050	1.000	Ea
0340	_ Video Capture and Streaming System	8207050	1.000	Ea

0345	_ Video Capture and Streaming System, Rem	8207050	1.000	Ea
0350	_ Video Detection and Analytics System	8207050	1.000	Ea
0355	_ Video Detection and Analytics System, Rem	8207050	1.000	Ea
0360	_ Wireless Data Acquisition and Alerts System, Rem	8207050	1.000	Ea
0365	_ Wireless Data Acquisition, Alerts and Analytics System	8207050	1.000	Ea



Schedule of Pay Items

Report v1

Letting Call: 250307 070

Letting Date: March 7, 2025

Contract ID: 61000-218174

Description: Bridge reconstruction including replacing concrete bridge deck and abutment piles with 17.5-foot x 7-foot box culvert, aggregate base, guardrail and approach work on Bossett Road over JTB & S Drain, Muskegon County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218174A	25A0318	N/A	BFPO 61000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$54,800.00	1100001	1.000	LSUM
0010	Culv, Rem, Less than 24 inch	2030001	4.000	Ea
0015	Guardrail, Rem	2040035	282.000	Ft
0020	Ditch Cleanout	2050006	2.000	Sta
0025	Embankment, CIP	2050010	116.000	Cyd
0030	Excavation, Earth	2050016	125.000	Cyd
0035	Subbase, CIP	3010002	88.000	Cyd
0040	Aggregate Base	3020001	302.000	Ton
0045	_ Shld, CI II, 3 inch, Modified	3077011	124.000	Syd
0050	Culv End Sect, Metal, 18 inch	4010096	4.000	Ea
0055	_ Culv, CI A, CPE, 18 inch, Modified	4017001	62.000	Ft
0060	HMA Surface, Rem	5010005	564.000	Syd
0065	HMA, 4EL	5012024	79.000	Ton
0070	HMA, 5EL	5012036	59.000	Ton
0075	Guardrail Approach Terminal, Type 2M	8070044	2.000	Ea
0080	Guardrail Departing Terminal, Type MGS	8070052	2.000	Ea
0085	Guardrail Post, Culv	8070070	6.000	Ea
0090	Guardrail Reflector	8070080	16.000	Ea
0095	Guardrail, Curved, Type MGS-8, 108 inch Post	8072146	25.000	Ft
0100	Guardrail, Type MGS-8, 72 inch Post	8072179	213.000	Ft
0105	Sign, Type III, Rem	8100403	2.000	Ea
0110	Pavt Mrkg, Waterborne, 4 inch, White	8110231	550.000	Ft
0115	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	63.000	Ft
0120	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	7.000	Ea
0125	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	7.000	Ea
0130	Minor Traf Devices	8120170	1.000	LSUM

0135	Plastic Drum, Fluorescent, Furn	8120252	10.000	Ea
0140	Plastic Drum, Fluorescent, Oper	8120253	10.000	Ea
0145	Sign, Type B, Temp, Prismatic, Furn	8120350	173.000	Sft
0150	Sign, Type B, Temp, Prismatic, Oper	8120351	173.000	Sft
0155	Slope Restoration, Non-Freeway, Type F	8162006	611.000	Syd

Section: 2

0160	Structures, Rem (SN 7681)	2040060	1.000	LSUM
0165	Backfill, Structure, CIP	2060002	380.000	Cyd
0170	Excavation, Fdn	2060010	460.000	Cyd
0175	Erosion Control, Filter Bag	2080014	2.000	Ea
0180	Erosion Control, Silt Fence	2080036	350.000	Ft
0185	_ Aggregate, Spec	3027021	1.000	Cyd
0190	Culv Bedding, Box Culv	4060005	42.000	Cyd
0195	_ Culv, Precast Conc Box, 17.5 foot by 7 foot	4067001	42.000	Ft
0200	Cofferdams (SN 7681)	7040007	1.000	LSUM
0205	_ Liner, PVC,30 mil, Spec	7067011	105.000	Syd
0210	Riprap, Plain	8130010	44.000	Syd



Schedule of Pay Items

Report v1

Letting Call: 250307 071

Letting Date: March 7, 2025

Contract ID: 47000-218251

Description: Bridge rehabilitation including superstructure replacement, substructure repairs and approach work on Rickett Road over the Huron River, Livingston County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
218251A	25A0319	N/A	BFP 47000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$116,000.00	1100001	1.000	LSUM
0010	_ Clearing, Mod	2017011	785.000	Syd
0015	Guardrail, Rem	2040035	246.000	Ft
0020	Pavt, Rem	2040050	148.000	Syd
0025	Exploratory Investigation, Vertical	2040080	25.000	Ft
0030	Embankment, CIP	2050010	670.000	Cyd
0035	Excavation, Earth	2050016	1,160.000	Cyd
0040	Subgrade Undercutting, Type II	2050041	60.000	Cyd
0045	Erosion Control, Turbidity Curtain, Deep	2080042	165.000	Ft
0050	_ Erosion Control, Silt Fence, Spec	2087001	834.000	Ft
0055	Project Cleanup	2090001	1.000	LSUM
0060	Subbase, CIP	3010002	330.000	Cyd
0065	_ Aggregate Base, Mod (21AA)	3027031	1,342.000	Ton
0070	Maintenance Gravel	3060020	100.000	Ton
0075	Shld, CI II	3070121	115.000	Ton
0080	Underdrain, Subgrade, Open-Graded, 6 inch	4040083	425.000	Ft
0085	Underdrain Outlet, 6 inch	4040093	20.000	Ft
0090	Underdrain, Outlet Ending, 6 inch	4040113	2.000	Ea
0095	Video Inspection of Underdrain	4040200	620.000	Ft
0100	HMA Surface, Rem	5010005	1,356.000	Syd
0105	HMA, 3EML	5012013	267.000	Ton
0110	HMA, 4EML	5012025	178.000	Ton
0115	HMA, 5EML	5012037	134.000	Ton
0120	Conc Pavt, Misc, Nonreinf, 6 inch	6020050	162.000	Syd
0125	Conc Pavt, Bridge Approach, Reinf	6020600	77.000	Syd
0130	Curb and Gutter, Bridge Approach, Det 5	8022016	78.000	Ft
0135	Guardrail Approach Terminal, Type 2M	8070044	3.000	Ea
0140	Guardrail Reflector	8070080	14.000	Ea

0145	Post, Mailbox	8070095	3.000	Ea
0150	Guardrail Anch, Bridge, Det M1	8070130	3.000	Ea
0155	Guardrail, Type MGS-8, 72 inch Post	8072179	138.000	Ft
0160	_ Conc Barrier End Terminal, Restricted Length, 28 Foot	8077050	1.000	Ea
0165	Pavt Mrkg, Waterborne, 4 inch, White	8110231	1,120.000	Ft
0170	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	491.000	Ft
0175	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	10.000	Ea
0180	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	10.000	Ea
0185	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0190	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0195	Minor Traf Devices	8120170	1.000	LSUM
0200	Plastic Drum, Fluorescent, Furn	8120252	30.000	Ea
0205	Plastic Drum, Fluorescent, Oper	8120253	30.000	Ea
0210	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	2.000	Ea
0215	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	2.000	Ea
0220	Sign, Type B, Temp, Prismatic, Furn	8120350	981.000	Sft
0225	Sign, Type B, Temp, Prismatic, Oper	8120351	981.000	Sft
0230	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	129.000	Sft
0235	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	129.000	Sft
0240	Traf Regulator Control	8120370	1.000	LSUM
0245	_ Barrier Float, Temp	8127001	200.000	Ft
0250	_ Regulatory Buoy, Closed Area, Temp	8127050	4.000	Ea
0255	_ Regulatory Buoy, Danger, Temp	8127050	4.000	Ea
0260	Slope Restoration, Non-Freeway, Type F	8162006	185.000	Syd
0265	Slope Restoration, Non-Freeway, Type G	8162007	1,125.000	Syd
0270	_ Emergent Wetland Seed Mixture	8167011	801.000	Syd
0275	_ Geocellular Confinement System	8167011	150.000	Syd
0280	Monument Box, Adj	8210005	2.000	Ea
0285	Monument Preservation	8210010	2.000	Ea
0290	_ Fire Hydrant Adjustment	8237050	1.000	Ea
0295	_ Valve Box, Adj, Case 2	8237050	1.000	Ea
0300	Contractor Staking	8240001	1.000	LSUM
0305	Staking Plan Errors and Extras, Max \$180/hour	8240002	13.000	Hr

Section: 2

0310	Backfill, Structure, CIP	2060002	32.000	Cyd
0315	Excavation, Fdn	2060010	73.000	Cyd
0320	Underdrain, Fdn, 4 inch	4040031	195.000	Ft
0325	Underdrain Outlet, 4 inch	4040091	60.000	Ft
0330	Underdrain, Outlet Ending, 4 inch	4040111	4.000	Ea
0335	Bridge Ltg, Furn and Rem	7060001	1.000	LSUM
0340	Bridge Ltg, Oper and Maintain	7060002	124.000	Cyd

0345	Expansion Joint Device	7060050	36.000	Ft
0350	Reinforcement, Steel, Epoxy Coated	7060092	22,899.000	Lb
0355	Substructure Conc	7060100	14.000	Cyd
0360	Superstructure Conc	7060110	24.000	Cyd
0365	Superstructure Conc, Form, Finish, and Cure	7060111	1.000	LSUM
0370	Superstructure Conc, Form, Finish, and Cure, Night Casting	7060112	1.000	LSUM
0375	Superstructure Conc, Night Casting	7060113	124.000	Cyd
0380	Sealing Localized Cracks	7060220	1.000	LSUM
0385	_ False Decking, Spec	7067010	4,021.000	Sft
0390	_ Bridge Name Plate	7067050	1.000	Ea
0395	Bearing, Elastomeric, 1 3/4 inch	7070015	2,700.000	Sin
0400	Prest Conc Box Beam, Furn, 27 inch	7080065	364.000	Ft
0405	Prest Conc Box Beam, Erect, 27 inch	7080066	364.000	Ft
0410	Joint Waterproofing	7100001	358.000	Sft
0415	Joint Waterproofing, Expansion	7100003	56.000	Sft
0420	_ Silane Treatment	7107010	846.000	Sft
0425	Bridge Railing, 2 Tube	7110008	127.000	Ft
0430	Hand Chipping, Other Than Deck	7120007	35.000	Cft
0435	Patch, Forming	7120017	140.000	Sft
0440	Adhesive Anchoring of Vertical Bar, 5/8 inch	7120033	264.000	Ea
0445	Adhesive Anchoring of Vertical Bar, 3/4 inch	7120034	8.000	Ea
0450	Structures, Rehabilitation, Rem Portions	7120070	1.000	LSUM
0455	Patching Conc, C-L	7120112	1.000	Cyd
0460	Embedded Galvanic Anode	7120120	70.000	Ea
0465	Sealing Localized Conc Barrier Cracks	8040000	1.000	LSUM



Schedule of Pay Items

Report v1

Letting Call: 250307 072

Letting Date: March 7, 2025

Contract ID: 41000-214473

Description: Bridge preventative maintenance including epoxy overlay, penetrating healer/sealer and pavement markings on Pearl Street over the Grand River, Burton Street over CSX Railroad and Hall Street over CSX Railroad in the city of Grand Rapids, Kent County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214473A	25A0294	N/A	BFP 41000
214474A	25A0295	N/A	BFP 41000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$68,900.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	50.000	Ft
0015	Pavt, Rem	2040050	120.000	Syd
0020	Excavation, Earth	2050016	45.000	Cyd
0025	Aggregate Base, 6 inch	3020016	130.000	Syd
0030	Conc Pavt, Nonreinf, 9 inch	6020106	120.000	Syd
0035	Joint, Contraction, Cp	6020200	45.000	Ft
0040	Joint, Expansion, E2	6020207	45.000	Ft
0045	Joint, Expansion, E3	6020208	45.000	Ft
0050	Curb and Gutter, Conc, Det C6	8020025	50.000	Ft
0055	Fence, Protective	8080007	300.000	Ft
0060	Pavt Mrkg, Waterborne, 4 inch, White	8110231	700.000	Ft
0065	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	1,755.000	Ft
0070	Pavt Mrkg, Polyurea, Only	8110410	2.000	Ea
0075	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	8110412	2.000	Ea
0080	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	15.000	Ea
0085	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	15.000	Ea
0090	Pedestrian Type II Barricade, Temp	8120026	10.000	Ea
0095	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	290.000	Ea
0100	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	290.000	Ea
0105	Lighted Arrow, Type C, Furn	8120140	6.000	Ea
0110	Lighted Arrow, Type C, Oper	8120141	6.000	Ea
0115	Minor Traf Devices	8120170	1.000	LSUM
0120	Pavt Mrkg Cover, Type R, Black	8120200	4,880.000	Ft
0125	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	125.000	Ft

0130	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	3,350.000	Ft
0135	Sign Cover	8120310	1.000	Ea
0140	Sign, Type B, Temp, Prismatic, Furn	8120350	1,230.000	Sft
0145	Sign, Type B, Temp, Prismatic, Oper	8120351	1,230.000	Sft

Section: 2

0150	_ Railroad Inspection and Flagging, Grand Elk Railroad	1027060	40,000.000	Dir
0155	_ Railroad Protection, Grand Elk Railroad	1027060	7,330.000	Dir
0160	_ Resealing Trans Joints with Polyurethane	6037001	240.000	Ft
0165	False Decking	7060060	8,000.000	Sft
0170	Reinforcement, Steel, Epoxy Coated	7060092	646.000	Lb
0175	_ Conc, Grade 4500, Modified	7067021	17.000	Cyd
0180	Penetrating Healer/Sealer, Bridge Deck	7100025	1,630.000	Syd
0185	_ Silane Treatment	7107010	7,780.000	Sft
0190	Hand Chipping, Deep	7120004	120.000	Syd
0195	Hand Chipping, Other Than Deck	7120007	375.000	Cft
0200	Patch, Forming	7120017	1,500.000	Sft
0205	Epoxy Ovly	7120020	5,150.000	Syd
0210	Adhesive Anchoring of Horizontal Bar, 3/4 inch	7120028	24.000	Ea
0215	Patching Conc, C-L	7120112	14.000	Cyd
0220	Bridge Joint, Strip Seal Gland Replacement	7122005	65.000	Ft
0225	_ Bridge Joint, Compression Seal	7127001	325.000	Ft



Schedule of Pay Items

Report v1

Letting Call: 250307 073

Letting Date: March 7, 2025

Contract ID: 81000-214657

Description: 1.80 mi of hot mix asphalt cold milling and resurfacing and pavement markings on Golfside Drive from Packard Road to Clark Road, Clark Road from Golfside Drive and Hewitt Road and Waters Road from Oak Valley Drive to Ann Arbor-Saline Road, Washtenaw County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
214657A	25A0301	N/A	STU 81000
214658A	25A0304	N/A	STU 81000
214667A	25A0302	N/A	STU 81000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max \$107,000.00	1100001	1.000	LSUM
0010	Pavt, Rem	2040050	100.000	Syd
0015	_ Subgrade Undercutting, Type IV, Modified	2057021	300.000	Cyd
0020	Erosion Control, Inlet Protection, Fabric Drop	2080020	54.000	Ea
0025	Project Cleanup	2090001	1.000	LSUM
0030	_ Shld, CI II, Modified (MDOT 23A)	3077031	62.000	Ton
0035	Geotextile, Stabilization	3080010	500.000	Syd
0040	Road Grade Biaxial Geogrid	3082002	500.000	Syd
0045	Dr Structure Cover, Adj, Case 1	4030005	4.000	Ea
0050	_ Dr Structure, Adj, Add Depth, Modified	4037001	10.000	Ft
0055	_ Dr Structure Cover, Adj, Case 1, Modified	4037050	4.000	Ea
0060	Cold Milling HMA Surface	5010002	50,977.000	Syd
0065	HMA, 5EML	5012037	5,374.000	Ton
0070	_ Void Reducing Asphalt Membrane	5017001	27,288.000	Ft
0075	_ Hand Patching, Modified	5017031	157.000	Ton
0080	Post, Mailbox	8070095	3.000	Ea
0085	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	33,709.000	Ft
0090	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	23,361.000	Ft
0095	Pavt Mrkg, Thermopl, 12 inch, Crosswalk	8110214	657.000	Ft
0100	Pavt Mrkg, Thermopl, 24 inch, Stop Bar	8110218	319.000	Ft
0105	Pavt Mrkg, Preformed Thermopl, Bike Thru Arrow Sym	8112015	6.000	Ea
0110	Pavt Mrkg, Preformed Thermopl, Lt Turn Arrow Sym	8112021	26.000	Ea
0115	Pavt Mrkg, Preformed Thermopl, Rt Turn Arrow Sym	8112022	8.000	Ea
0120	Pavt Mrkg, Preformed Thermo, Thru and Rt Turn Arrow Sym	8112026	2.000	Ea
0125	Barricade, Type III, High Intensity, Double Sided,	8120012	20.000	Ea

	Lighted, Furn			
0130	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	14.000	Ea
0135	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	140.000	Ea
0140	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	140.000	Ea
0145	Lighted Arrow, Type C, Furn	8120140	8.000	Ea
0150	Lighted Arrow, Type C, Oper	8120141	8.000	Ea
0155	Minor Traf Devices	8120170	1.000	LSUM
0160	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	390.000	Ft
0165	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	9.000	Ea
0170	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	9.000	Ea
0175	Sign, Type B, Temp, Prismatic, Furn	8120350	1,056.000	Sft
0180	Sign, Type B, Temp, Prismatic, Oper	8120351	1,056.000	Sft
0185	Traf Regulator Control	8120370	1.000	LSUM
0190	Push Button Station and Sign	8200128	12.000	Ea
0195	Pedestrian Signal System, Accessible	8200240	2.000	Ea
0200	Wireless Vehicle Sensor Node	8200425	57.000	Ea
0205	Wireless Vehicle Sensor Node, Salv	8200427	9.000	Ea
0210	_ Wireless Repeater, Flex	8207050	1.000	Ea
0215	Monument Box, Adj	8210005	7.000	Ea
0220	_ Monument Box, Modified	8217050	5.000	Ea