

MICHIGAN DEPARTMENT OF TRANSPORTATION
BID LETTING RESULTS

LETTING OF JUNE 29, 2018

PROJECTS PENDING RELEASE

The project call numbers listed below are pending release for contract award with a corresponding reason. A release date provided indicates the project is resolved.

Update date: 07/13/2018; 8:45a.m.

<u>CALL</u>	<u>NUMBER</u>	<u>REASON</u>	<u>RELEASE DATE</u>
1806	902	UBR	06/29/2018
1806	904	10%	07/13/2018
1806	905	UBR/10%	07/06/2018

UBR: Selected for Unbalanced Bid Review

Letting of June 29, 2018

Letting Call: 1806 201

Low Bid: \$223,431,500.00

Project: NH 63174-201437

Engineer Estimate: \$281,458,500.00

Local Agreement:

Pct Over/Under Estimate: -20.62 %

Start Date: 10 days after award

Completion Date: June 1, 2021

Design-Build Project: 8.6 mi of design and construction involving reconstruction and realignment of I-75 mainline and ramps including constructing a future High Occupancy Vehicle lane, replacing structures at 14 Mile Road, M-150/Rochester Road, Livernois Road, Big Beaver Road, Wattles Road, East Long Lake Road, Corporate Drive, Coolidge Road, and 15 Mile (Maple) Road in the cities of Troy and Madison Heights, Oakland County. This project contains a 2 year bridge painting warranty and a 2 year warranty on concrete surface coating. Alternate 1 (Section 2) is an HMA alternate and contains a 5 year materials and workmanship pavement warranty. Alternate 2 (Section 3) is a concrete alternate and contains a 5 year materials and workmanship pavement warranty. Only shortlisted contractors are eligible to bid on this project.

5.00 % DBE participation required

Bidder	CAL DAYS	As-SUBMITTED	EUAC	
Walsh Construction Co. II, LLC/Toebe	75	\$230,931,500.00	\$ 9,266,079.57	1 **
Dan's Excavating, Inc.	80	\$247,877,227.00	\$ 9,794,725.17	2

Bidder	As-CHECKED	USER DELAY COST	PROPOSAL PRICE	
Walsh Construction Co. II, LLC/Toebe	Same	\$7,500,000.00	\$223,431,500.00	1 **
Dan's Excavating, Inc.	Same	\$8,000,000.00	\$239,877,227.00	2

Total Number of Bidders: 2

NOTE: The lowest EUAC calculated value is used to determine the apparent low bid. The AS-CHECKED minus USER DELAY COST determines the actual proposal price.

Letting of June 29, 2018

Letting Call: 1806 901

Low Bid: \$2,900,861.63

Project: EDCF 41000-130541

Engineer Estimate: \$2,992,395.13

Local Agreement: 18-5305

Pct Over/Under Estimate: -3.06 %

Start Date: 10 days after award

Completion Date: October 31, 2018

Description:

2.42 mi of hot mix asphalt widening and resurfacing, curb and gutter, earthwork, guardrail and pavement markings on Knapp Street from Dunnigan Avenue to Grand River Drive, Kent County. This is a Local Agency Project.

5.00 % DBE participation required

Bidder	As-Submitted	As-Checked	
Kalin Construction Co., Inc.	\$2,900,861.63	Same	1 **
Brenner Excavating, Inc.	\$2,943,630.54	Same	2
Kammaing & Roodvoets, Inc.	\$2,947,272.95	Same	3
Dykema Excavators, Inc.	\$3,034,165.14	Same	4
Schippers Excavating, Inc.	\$3,066,992.54	Same	5
D. J. McQuestion & Sons, Inc.	\$3,113,758.15	Same	6

Total Number of Bidders: 6

Letting of June 29, 2018

Letting Call: 1806 902

Project: MCS 63000-133063

Local Agreement: 18-5275

Start Date: July 9, 2018

Low Bid: \$1,206,260.41

Engineer Estimate: \$1,316,877.25

Pct Over/Under Estimate: -8.40 %

Completion Date: November 2, 2018

Description:

Removal and replacement of existing bridge and approach work on Wixom Road over Huron River, Oakland County. This is a Local Agency Project.

No DBE participation required

Bidder	As-Submitted	As-Checked	
Grand River Construction, Inc.	\$1,206,260.41	Same	1 **
Z Contractors, Inc.	\$1,213,736.10	Same	2
Toebe Construction LLC	\$1,268,339.91	Same	3
C. A. Hull Co., Inc.	\$1,570,537.35	Same	4

Total Number of Bidders: 4

06/29/2018

Letting of June 29, 2018

Letting Call: 1806 903

Project: STU 63000-202667

Local Agreement: 18-5307

Start Date: July 9, 2018

Low Bid: \$2,864,508.79

Engineer Estimate: \$2,958,090.60

Pct Over/Under Estimate: -3.16 %

Completion Date: June 10, 2019

Description:

1.08 mi of hot mix asphalt base crushing, shaping and resurfacing, concrete curb and gutter, box culvert, signing and pavement markings on Tripp Road from Dixie Highway east to Van Road, Oakland County. This is a Local Agency Project.

5.00 % DBE participation required

Bidder	As-Submitted	As-Checked	
Angelo lafrate Construction Company	\$2,864,508.79	Same	1 **
Dan's Excavating, Inc.	\$2,950,037.80	Same	2
Blaze Contracting, Inc.	\$2,999,854.35	Same	3
Zito Construction	\$3,038,916.35	Same	4
V.I.L. Construction, Inc.	\$3,661,965.36	Same	5

Total Number of Bidders: 5

Letting of June 29, 2018

Letting Call: 1806 904

Project: MER 41132-201291

Local Agreement:

Start Date: July 23, 2018

Description:

Partial superstructure replacement to repair high-load hit on US-131NB over 6 Mile Road, Kent County.

No DBE participation required

Low Bid: \$315,706.67

Engineer Estimate: \$219,223.69

Pct Over/Under Estimate: 44.01 %

Completion Date: November 15, 2018

Bidder	As-Submitted	As-Checked	
Grand River Construction, Inc.	\$315,706.67	Same	1 **
Milbocker and Sons, Inc.	\$327,474.00	Same	2
Anlaan Corporation	\$339,270.00	Same	3
C. A. Hull Co., Inc.	\$368,843.29	Same	4

Total Number of Bidders: 4

07/13/2018

Letting of June 29, 2018

Letting Call: 1806 905

Project: M 80024-M51804

Local Agreement:

Start Date: July 30, 2018

Description:

Test Micropile on I-94 over the Paw Paw River in the city of Paw Paw, Van Buren County. Invitations to bid have been sent to previously selected qualified contractors.

No DBE participation required

Low Bid: \$141,650.80

Engineer Estimate: \$53,916.05

Pct Over/Under Estimate: 162.72 %

Completion Date: August 24, 2018

Bidder	As-Submitted	As-Checked	
Spartan Specialties, Ltd.	\$141,650.80	Same	1 **
Coastal Drilling East, LLC	\$183,988.00	Same	2
Hardman Construction, Inc.	\$293,598.00	Same	3

Total Number of Bidders: 3

07/06/2018