
180907 001Letting Call: Contract ID: 46000-129623

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 10.08 mi of hot mix asphalt resurfacing on West Weston Road from the east Morenci city limit to M-52,
Lenawee County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/3/2018 7:57 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

129623A 1800910 STL 46000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $116,700.000010 1.000 LSUM1500001

Approach, Cl II0020 431.000 Ton3070021

Shoulder, Cl II0030 1,398.000 Ton3070121

Pavt, Cleaning0040 1.000 LSUM5010001

Pavt for Butt Joints, Rem0050 664.000 Syd5010008

HMA, 5E10060 15,351.000 Ton5010056

HMA Approach0070 629.000 Ton5010061

Pavt Mrkg, Waterborne, 4 inch, White0080 105,500.000 Ft8110231

Pavt Mrkg, Waterborne, 4 inch, Yellow0090 40,700.000 Ft8110232

Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White0100 105,500.000 Ft8110251

Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow0110 40,700.000 Ft8110252

Minor Traf Devices0120 1.000 LSUM8120170

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,
Yellow, Temp

0130 8,000.000 Ft8120246

Sign, Type B, Temp, Prismatic, Furn0140 128.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0150 128.000 Sft8120351

Traf Regulator Control0160 1.000 LSUM8120370

Monument Box Adjust0170 30.000 Ea8210005



180907 002Letting Call: Contract ID: 78000-129335

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: Superstructure removal and replacement with approach work on Hoffman Street over the Portage
River in the city of Three Rivers, St. Joseph County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/3/2018 7:57 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

129335A N/A MCS 78000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $72,600.000010 1.000 LSUM1500001

Stump, Rem, 6 inch to 18 inch0020 4.000 Ea2020008

Curb and Gutter, Rem0030 440.000 Ft2040020

Guardrail, Rem0040 210.000 Ft2040035

Sidewalk, Rem0050 100.000 Syd2040055

Embankment, CIP0060 20.000 Cyd2050010

Excavation, Earth0070 750.000 Cyd2050016

Erosion Control, Inlet Protection, Fabric Drop0080 5.000 Ea2080020

Erosion Control, Silt Fence0090 200.000 Ft2080036

Subbase, CIP0100 380.000 Cyd3010002

Aggregate Base, 8 inch0110 900.000 Syd3020020

Aggregate Surface Cse, 6 inch0120 20.000 Syd3060010

Maintenance Gravel0130 25.000 Ton3060020

Dr Structure Cover, Adj, Case 20140 5.000 Ea4030006

Dr Structure Cover, Type B0150 1.000 Ea4030010

Dr Structure Cover, Type K0160 2.000 Ea4030050

HMA Surface, Rem0170 1,100.000 Syd5010005

HMA, 13A0180 220.000 Ton5010033

Curb and Gutter, Conc, Det F40190 430.000 Ft8020038

Curb Ramp Opening, Conc0200 10.000 Ft8030030

Sidewalk Ramp, Conc, 6 inch0210 150.000 Sft8030036

Sidewalk, Conc, 4 inch0220 750.000 Sft8030044

_ Detectable Warning Surface, Mod0230 10.000 Ft8037001

Guardrail, Curved, Type B0240 38.000 Ft8070010

Guardrail, Curved, Type T0250 38.000 Ft8070011

Guardrail Anch, Bridge, Det T20260 3.000 Ea8070023

Guardrail Approach Terminal, Type 2M0270 2.000 Ea8070044

Guardrail Departing Terminal, Type B0280 1.000 Ea8070050



Guardrail Reflector0290 10.000 Ea8070080

_ Guardrail Anch, Bridge, Det T2, Mod0300 1.000 Ea8077050

_ Guardrail Departing Terminal, Type B, Mod0310 1.000 Ea8077050

Post, Steel, 3 lb0320 28.000 Ft8100371

Sign, Type III, Erect, Salv0330 3.000 Ea8100402

Sign, Type III, Rem0340 4.000 Ea8100403

Pavt Mrkg, Waterborne, 4 inch, Yellow0350 1,000.000 Ft8110232

_ Pavt Mrkg, Waterborne, 18 inch, Stop Bar0360 25.000 Ft8117001

_ Pavt Mrkg, Waterborne, 6 inch, Crosswalk0370 100.000 Ft8117001

Barricade, Type III, High Intensity, Double Sided,
Lighted, Furn

0380 9.000 Ea8120012

Barricade, Type III, High Intensity, Double Sided,
Lighted, Oper

0390 9.000 Ea8120013

Minor Traf Devices (SN 10392)0400 1.000 LSUM8120170

Plastic Drum, High Intensity, Furn0410 25.000 Ea8120250

Plastic Drum, High Intensity, Oper0420 25.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0430 350.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0440 350.000 Sft8120351

Sign, Type B, Temp, Prismatic, Special, Furn0450 100.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper0460 100.000 Sft8120353

Mulch Blanket0470 300.000 Syd8160027

_ Slope Restoration0480 300.000 Syd8167011

Section: 2

Backfill, Structure, CIP0490 50.000 Cyd2060002

Excavation, Fdn0500 50.000 Cyd2060010

Erosion Control, Turbidity Curtain, Deep0510 300.000 Ft2080042

Joint, Expansion, E30520 86.000 Ft6020208

Bridge Ltg, Furn and Rem (SN 10392)0530 1.000 LSUM7060001

Bridge Ltg, Oper and Maintain0540 130.000 Cyd7060002

False Decking0550 4,300.000 Sft7060060

Reinforcement, Steel, Epoxy Coated0560 40,000.000 Lb7060092

Substructure Conc0570 32.000 Cyd7060100

Superstructure Conc0580 60.000 Cyd7060110

Superstructure Conc, Form, Finish, and Cure (SN
10392)

0590 1.000 LSUM7060111

Superstructure Conc, Form, Finish, and Cure, Night
Casting (SN 10392)

0600 1.000 LSUM7060112

Superstructure Conc, Night Casting0610 130.000 Cyd7060113

_ Structure Name Plate0620 1.000 Ea7067050

Bearing, Elastomeric, 1 inch0630 11,424.000 Sin7070012

Prest Conc Box Beam, Furn, 17 inch0640 642.000 Ft7080055

Prest Conc Box Beam, Erect, 17 inch0650 642.000 Ft7080056

Joint Waterproofing0660 160.000 Sft7100001

Joint Waterproofing, Expansion0670 370.000 Sft7100003

Conc Surface Coating (SN 10392)0680 1.000 LSUM7100010



Substructure Horizontal Surface Sealer (SN 10392)0690 35.000 Syd7100030

Bridge Railing, Aesthetic Parapet Tube0700 162.000 Ft7110005

Hand Chipping, Other Than Deck0710 10.000 Cft7120007

Patch, Forming0720 25.000 Sft7120017

Adhesive Anchoring of Vertical Bar, 5/8 inch0730 308.000 Ea7120033

Structures, Rehabilitation, Rem Portions (SN 10392)0740 1.000 LSUM7120070

_ Patching Conc, C-L, Mod0750 10.000 Cft7127020

Riprap, Heavy0760 100.000 Ton8130006



180907 003Letting Call: Contract ID: 50000-203253

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.61 mi of shared-use path rehabilitation including hot mix asphalt base crushing, shaping and
resurfacing on the Macomb Orchard Trail from northeast of 32 Mile Road to west of Powell Road,
Macomb County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/3/2018 7:57 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

203253A 1800989 EMRP 50000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $13,600.000010 1.000 LSUM1500001

Erosion Control, Silt Fence0020 6,448.000 Ft2080036

Project Cleanup0030 1.000 LSUM2090001

HMA Base Crushing and Shaping0040 4,000.000 Syd3050002

Shared use Path, HMA0050 865.000 Ton8060040

Barricade, Type III, High Intensity, Double Sided,
Lighted, Furn

0060 4.000 Ea8120012

Barricade, Type III, High Intensity, Double Sided,
Lighted, Oper

0070 4.000 Ea8120013

Lighted Arrow, Type C, Furn0080 1.000 Ea8120140

Lighted Arrow, Type C, Oper0090 1.000 Ea8120141

Minor Traf Devices0100 1.000 LSUM8120170

Plastic Drum, High Intensity, Furn0110 20.000 Ea8120250

Plastic Drum, High Intensity, Oper0120 20.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0130 256.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0140 256.000 Sft8120351

Sign, Type B, Temp, Prismatic, Special, Furn0150 150.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper0160 150.000 Sft8120353

Traf Regulator Control0170 1.000 LSUM8120370

Water, Sodding/Seeding0180 45.000 Unit8160090

_ Turf Establishment0190 4,299.000 Syd8167011



180907 004Letting Call: Contract ID: 63000-132510

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 1.83 mi of concrete pavement, curb, gutter and sidewalk, hot mix asphalt paving, aggregate base,
storm sewer, watermain, building removal, landscaping and pavement markings on Baldwin Road from
Gregory Road to Waldon Road, Oakland County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/3/2018 7:57 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

132510A 1800975 EDCF 63000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $1,690,300.000010 1.000 LSUM1500001

_ Clearing, RCOC0020 2.250 Acre2017012

Tree, Rem, 19 inch to 36 inch0030 35.000 Ea2020002

Tree, Rem, 37 inch or Larger0040 9.000 Ea2020003

Tree, Rem, 6 inch to 18 inch0050 107.000 Ea2020004

Stump, Rem, 19 inch to 36 inch0060 8.000 Ea2020006

Stump, Rem, 6 inch to 18 inch0070 28.000 Ea2020008

_ Bench, Rem, RCOC0080 4.000 Ea2027050

Culv, Rem, Less than 24 inch0090 17.000 Ea2030001

Culv, Rem, Over 48 inch0100 1.000 Ea2030003

Culv, End, Rem, Less than 24 inch0110 15.000 Ea2030005

Dr Structure, Abandon0120 5.000 Ea2030010

Dr Structure, Rem0130 38.000 Ea2030011

Sewer, Rem, Less than 24 inch0140 4,128.000 Ft2030015

Sewer, Rem, 24 inch to 48 inch0150 96.000 Ft2030016

_ Gas Utility, Rem0160 7,500.000 Ft2037001

Asbestos Materials, Rem and Disposal0170 200,000.000 Dlr2040001

Curb and Gutter, Rem0180 13,544.000 Ft2040020

Fence, Rem0190 1,554.000 Ft2040025

Masonry and Conc Structure, Rem0200 115.000 Cyd2040045

Pavt, Rem0210 604.000 Syd2040050

Sidewalk, Rem0220 9,998.000 Syd2040055

Utility Pole, Rem0230 9.000 Ea2040070

_ Timber Wall, Rem0240 136.000 Ft2047001

_ Septic Tank, Rem0250 9.000 Ea2047050

_ Building, Rem, Parcel 1000260 1.000 LSUM2047051

_ Building, Rem, Parcel 1010270 1.000 LSUM2047051



_ Building, Rem, Parcel 1020280 1.000 LSUM2047051

_ Building, Rem, Parcel 1050290 1.000 LSUM2047051

_ Building, Rem, Parcel 1060300 1.000 LSUM2047051

_ Building, Rem, Parcel 22C0310 1.000 LSUM2047051

_ Building, Rem, Parcel 960320 1.000 LSUM2047051

_ Building, Rem, Parcel 970330 1.000 LSUM2047051

_ Building, Rem, Parcel 980340 1.000 LSUM2047051

_ Building, Rem, Parcel 990350 1.000 LSUM2047051

Embankment, CIP0360 54,568.000 Cyd2050010

Excavation, Earth0370 99,016.000 Cyd2050016

Non Haz Contaminated Material Handling and
Disposal, LM

0380 920.000 Cyd2050031

Subgrade Undercutting, Type II0390 1,225.000 Cyd2050041

_ Excavation, Earth, RCOC0400 15,689.000 Syd2057011

_ Embankment, Berm, RCOC0410 1,243.000 Cyd2057021

_ Exploration for Utility Location0420 1,332.000 Cyd2057021

_ Subgrade Undercutting, 21AA0430 3,425.000 Cyd2057021

_ Subgrade Undercutting, 3 by 10440 350.000 Cyd2057021

Backfill, Structure, CIP0450 927.000 Cyd2060002

Excavation, Fdn0460 554.000 Cyd2060010

Erosion Control, Sediment Trap0470 11.000 Ea2080034

_ Erosion Control, Check Dam, Stone, RCOC0480 448.000 Ft2087001

_ Erosion Control, Silt Fence, RCOC0490 11,494.000 Ft2087001

_ Mulch, Temp, Regular, RCOC0500 40,000.000 Syd2087011

_ Mulch, Temp, Special, RCOC0510 2,000.000 Syd2087011

_ Erosion Control, Inlet Protection, Fabric Drop, RCOC0520 335.000 Ea2087050

_ Erosion Control, Inlet Protection, Geotextile and
Stone, RCOC

0530 28.000 Ea2087050

_ Aggregate Base, 10 inch, CIP, 21AA, RCOC0540 889.000 Syd3027011

_ Aggregate Base, 12 inch, CIP, 21AA, RCOC0550 64,744.000 Syd3027011

_ Aggregate Base, 4 inch, CIP, 21AA, RCOC0560 14,002.000 Syd3027011

_ Aggregate Base, 6 inch, CIP, 21AA, RCOC0570 1,105.000 Syd3027011

_ Aggregate Base, 8 inch, CIP, 21AA, RCOC0580 29,323.000 Syd3027011

_ Aggregate Base, 9 inch, CIP, 21AA, RCOC0590 1,526.000 Syd3037011

Maintenance Gravel0600 8,400.000 Ton3060020

Shoulder, Cl II, 8 inch0610 213.000 Syd3070130

_ Approach, 21AA0620 263.000 Ton3077031

_ Biaxial Geogrid0630 4,000.000 Syd3087011

_ Geotextile Fabric, Type NW 80640 4,000.000 Syd3087011

Culv End Sect, Conc, 12 inch0650 28.000 Ea4010047

Culv End Sect, Conc, 15 inch0660 5.000 Ea4010048

Culv End Sect, Conc, 18 inch0670 2.000 Ea4010049

Culv End Sect, Conc, 36 inch0680 1.000 Ea4010053

Culv End Sect, Footing0690 4.000 Ea4010072

Culv End Sect, Grate0700 1,189.000 Lb4010083



Culv, Cl E, 12 inch0710 415.000 Ft4010539

Culv, Slp End Sect, Ellip Pipe, 1 on 4, 14 inch by 23
inch, Transv

0720 1.000 Ea4011050

Culv, Slp End Sect, Ellip Pipe, 1 on 4, 19 inch by 30
inch, Transv

0730 1.000 Ea4011052

Outfall Label0740 3.000 Ea4011115

Sewer, Cl IV, 12 inch, Tr Det B0750 2,966.000 Ft4020987

Sewer, Cl IV, 15 inch, Tr Det B0760 4,497.000 Ft4020988

Sewer, Cl IV, 18 inch, Tr Det B0770 877.000 Ft4020989

Sewer, Cl IV, 24 inch, Tr Det B0780 2,592.000 Ft4020993

Sewer, Cl IV, 30 inch, Tr Det B0790 644.000 Ft4020994

Sewer, Cl IV, 36 inch, Tr Det B0800 97.000 Ft4020995

Sewer, Cl IV, 72 inch, Tr Det B0810 225.000 Ft4021001

Sewer, Cl IV, 84 inch, Tr Det B0820 496.000 Ft4021003

Sewer Tap, 6 inch0830 1.000 Ea4021201

Sewer Tap, 12 inch0840 5.000 Ea4021204

Sewer Tap, 15 inch0850 1.000 Ea4021205

Sewer Tap, 18 inch0860 2.000 Ea4021206

Sewer Tap, 24 inch0870 2.000 Ea4021207

Sewer Tap, 36 inch0880 1.000 Ea4021209

Sewer Bulkhead, 12 inch0890 2.000 Ea4021230

Sewer Bulkhead, 15 inch0900 5.000 Ea4021231

Sewer Bulkhead, 18 inch0910 1.000 Ea4021232

Trench Undercut and Backfill0920 500.000 Cyd4021260

Video Taping Sewer and Culv Pipe0930 12,275.000 Ft4021275

Sewer, Reinf Conc Ellip, HE Cl IV, 14 inch by 23 inch,
Tr Det B

0940 141.000 Ft4021450

Sewer, Reinf Conc Ellip, HE Cl IV, 19 inch by 30 inch,
Tr Det B

0950 339.000 Ft4021451

_ Maintaining Storm Drainage0960 24.000 Ea4027050

_ Sewer Cap, 84 inch0970 1.000 Ea4027050

_ Sewer Reducer, 84 inch to 72 inch0980 1.000 Ea4027050

Dr Structure Cover, Adj, Case 10990 114.000 Ea4030005

Dr Structure Cover, Adj, Case 21000 30.000 Ea4030006

Dr Structure Cover, Type B1010 39.000 Ea4030010

Dr Structure Cover, Type C1020 8.000 Ea4030015

Dr Structure Cover, Type D1030 72.000 Ea4030025

Dr Structure Cover, Type E1040 20.000 Ea4030035

Dr Structure Cover, Type J1050 134.000 Ea4030045

Dr Structure Cover, Type K1060 63.000 Ea4030050

Dr Structure, 24 inch dia1070 70.000 Ea4030200

Dr Structure, 48 inch dia1080 160.000 Ea4030210

Dr Structure, 60 inch dia1090 22.000 Ea4030220

Dr Structure, 72 inch dia1100 5.000 Ea4030230

Dr Structure, 96 inch dia1110 2.000 Ea4030234

Dr Structure, Add Depth of 96 inch dia, 8 foot to 15
foot

1120 1.000 Ft4030235



Dr Structure, Add Depth of 24 inch dia, 8 foot to 15
foot

1130 1.000 Ft4030240

Dr Structure, Add Depth of 48 inch dia, 8 foot to 15
foot

1140 67.000 Ft4030250

Dr Structure, Add Depth of 60 inch dia, 8 foot to 15
foot

1150 15.000 Ft4030260

Dr Structure, Add Depth of 72 inch dia, 8 foot to 15
foot

1160 2.000 Ft4030270

Dr Structure, Adj, Add Depth1170 126.000 Ft4030280

Dr Structure, Tap, 12 inch1180 2.000 Ea4030312

Dr Structure, Temp Lowering1190 31.000 Ea4030390

Mh Riser1200 12.000 Ft4030505

Mh, Precast Tee, Cl IV, 84 inch1210 3.000 Ea4030784

_ Monitoring Well, Adjust1220 5.000 Ft4037001

_ Public Utility Structure, Adj, Add Depth1230 147.000 Ft4037001

_ Bar Grate1240 310.000 Lb4037030

_ Dr Structure, Manhole, 60 inch dia, with Weir1250 1.000 Ea4037050

_ Hydrodynamic Separator Structure, 2 cfs1260 1.000 Ea4037050

_ Hydrodynamic Separator Structure, 3 cfs1270 1.000 Ea4037050

_ Hydrodynamic Separator Structure, 4 cfs1280 1.000 Ea4037050

_ Hydrodynamic Separator Structure, 6 cfs1290 1.000 Ea4037050

_ Public Utility Structure Cover1300 14.000 Ea4037050

_ Public Utility Structure Cover, Adj, Case 11310 46.000 Ea4037050

_ Public Utility Structure Cover, Adj, Case 21320 18.000 Ea4037050

_ Public Utility Structure, Temp Lowering1330 15.000 Ea4037050

_ Sediment Trap, 12 inch dia Outlet1340 1.000 Ea4037050

_ Sediment Trap, 15 inch dia Outlet1350 3.000 Ea4037050

_ Sediment Trap, 24 inch dia Outlet1360 1.000 Ea4037050

_ Standpipe System, CSP, 36 inch dia1370 2.000 Ea4037050

_ Stormwater Detention Vault, RCOC1380 1.000 Ea4037050

Underdrain Outlet, 6 inch1390 3,780.000 Ft4040093

_ Underdrain, Subgrade, Open-Graded, 6 inch, RCOC1400 24,071.000 Ft4047001

Culv Bedding, Box Culv1410 70.000 Cyd4060005

_ Culv, Precast Conc Box, 6 foot by 4 foot, Modified1420 128.000 Ft4067001

Cold Milling HMA Surface1430 2,516.000 Syd5010002

HMA Surface, Rem1440 50,126.000 Syd5010005

Edge Trimming1450 1,526.000 Ft5010009

Hand Patching1460 500.000 Ton5010025

HMA, 3E31470 1,369.000 Ton5010045

HMA, 4E31480 927.000 Ton5010051

HMA, 5E31490 1,192.000 Ton5010057

_ HMA Approach, Commercial1500 865.000 Ton5017031

_ HMA Approach, Parking Lot1510 183.000 Ton5017031

_ HMA Approach, Residential1520 198.000 Ton5017031

_ HMA Approach, Side Street1530 311.000 Ton5017031

_ Pavt, Cleaning, RCOC1540 1.000 LSUM5017051



HMA, Temp Pavt (LVSP)1550 4,440.000 Ton5020807

Conc Pavt, Misc, Nonreinf, 10 inch1560 419.000 Syd6020058

Conc Pavt with Integral Curb, Nonreinf, 8 inch1570 3,310.000 Syd6020164

Joint, Contraction, Cp1580 550.000 Ft6020200

Joint, Expansion, E21590 692.000 Ft6020207

Joint, Plane-of-Weakness, W1600 28,472.000 Ft6020211

Pavt Gapping1610 4,000.000 Ft6020215

Conc Pavt, Nonreinf, 10 inch, High Performance1620 18,556.000 Syd6020504

Conc Pavt, Misc, Nonreinf, 10 inch, High Performance1630 21,308.000 Syd6020516

_ Cold Weather Protection, Curb1640 5,500.000 Ft6027001

_ Cold Weather Protection, Pavement1650 7,300.000 Syd6027011

_ Conc Pavt, Misc, Decorative Colored, 10 inch1660 1,502.000 Syd6027011

_ Conc Pavt, Misc, Decorative Colored, 6 inch1670 938.000 Syd6027011

_ Conc Pavt, Misc, Decorative Colored, 8 inch1680 90.000 Syd6027011

_ Drive Island, Colored, Mounded, 8 inch1690 100.000 Syd6027011

Lane Tie, Epoxy Anchored1700 192.000 Ea6030030

Reinforcement, Steel1710 2,410.000 Lb7060090

_ Block Retaining Wall, A1720 1,721.000 Sft7067010

_ Block Retaining Wall, B1730 1,345.000 Sft7067010

_ Block Retaining Wall, C1740 614.000 Sft7067010

_ Block Retaining Wall, D1750 1,134.000 Sft7067010

_ Pedestrian Path, Temp1760 6,480.000 Ft8007001

_ Pedestrian Ramp, Temp1770 26.000 Ea8007050

Driveway, Nonreinf Conc, 6 inch1780 41.000 Syd8010005

_ Reinforced Turf Driveway1790 676.000 Syd8017011

Curb, Conc, Det E11800 717.000 Ft8020001

Curb, Conc, Det E21810 183.000 Ft8020002

Curb and Gutter, Conc, Det B21820 3,578.000 Ft8020016

Curb and Gutter, Conc, Det B31830 14,492.000 Ft8020017

Curb and Gutter, Conc, Det F31840 7,275.000 Ft8020037

Curb and Gutter, Conc, Det F41850 1,610.000 Ft8020038

_ Curb and Gutter, Conc, Det D3, RCOC1860 935.000 Ft8027001

_ Curb and Gutter, Conc, Det F4, Modified1870 227.000 Ft8027001

_ Driveway Opening, Conc, Det M, RCOC1880 2,432.000 Ft8027001

_ Spillway, Conc, RCOC1890 25.000 Ft8027001

Detectable Warning Surface1900 681.000 Ft8030010

Curb Ramp Opening, Conc1910 980.000 Ft8030030

Sidewalk Ramp, Conc, 6 inch1920 11,216.000 Sft8030036

Sidewalk, Conc, 4 inch1930 41,373.000 Sft8030044

Sidewalk, Conc, 6 inch1940 4,717.000 Sft8030046

Steps, Conc1950 2.000 Cyd8030100

_ Railing for Steps, RCOC1960 24.000 Ft8037001

Curb Vertical, HMA1970 290.000 Ft8050020

Shared use Path, HMA1980 1,104.000 Ton8060040

Post, Mailbox1990 45.000 Ea8070095



Fence, Protective2000 1,110.000 Ft8080007

Fence, Chain Link, 72 inch2010 883.000 Ft8080013

Fence Gate, 8 foot, for 72 inch Chain Link Fence2020 4.000 Ea8080043

_ Fence, Aesthetic, 48 inch, Type 12030 160.000 Ft8087001

_ Fence, Aesthetic, 48 inch, Type 22040 908.000 Ft8087001

_ Fence, Chain Link, 48 inch, ITC2050 448.000 Ft8087001

_ Bollard2060 13.000 Ea8087050

_ Fence Gate, 12 foot, for 48 inch Chain Link Fence,
ITC

2070 4.000 Ea8087050

_ Field Office, CL 3, RCOC2080 10.000 Mo8097043

Post, Steel, 3 lb2090 2,326.000 Ft8100371

Post, Wood, 4 inch by 6 inch2100 332.000 Ft8100380

Sign, Type II, Erect, Salv2110 5.000 Ea8100396

Sign, Type II, Rem2120 17.000 Ea8100397

Sign, Type IIA2130 170.000 Sft8100398

Sign, Type IIB2140 96.000 Sft8100399

Sign, Type III, Erect, Salv2150 33.000 Ea8100402

Sign, Type III, Rem2160 77.000 Ea8100403

Sign, Type IIIA2170 218.000 Sft8100404

Sign, Type IIIB2180 604.000 Sft8100405

Mast Arm Pole, Cat III2190 12.000 Ea8100512

Mast Arm, 30 foot, Cat III2200 12.000 Ea8100542

_ Mast Arm Pole Fdn, RCOC2210 162.000 Ft8107001

_ Business Sign, Rem, RCOC2220 10.000 Ea8107050

_ Post Hole Through Conc. For Steel Post- 6 Inch
Diameter

2230 6.000 Ea8107050

_ Post, Flexible, Delineator, RCOC2240 12.000 Ea8107050

_ Street Sign Post2250 4.000 Ea8107050

Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk2260 1,230.000 Ft8110024

Pavt Mrkg, Ovly Cold Plastic, 18 inch, Stop Bar2270 600.000 Ft8110044

Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym2280 6.000 Ea8110071

Pavt Mrkg, Ovly Cold Plastic, Thru and Lt Turn Arrow
Sym

2290 22.000 Ea8110076

Pavt Mrkg, Ovly Cold Plastic, Thru and Rt Turn Arrow
Sym

2300 13.000 Ea8110077

Pavt Mrkg, Ovly Cold Plastic, Thru Arrow Sym2310 7.000 Ea8110078

Rem Curing Compound, for Longit Mrkg, 4 inch2320 100.000 Ft8110307

Rem Curing Compound, for Longit Mrkg, 6 inch2330 100.000 Ft8110308

Rem Curing Compound, for Longit Mrkg, 8 inch2340 100.000 Ft8110309

Rem Curing Compound, for Spec Mrkg2350 2,103.000 Sft8110321

Rem Spec Mrkg2360 1,810.000 Sft8110343

Recessing Pavt Mrkg, Longit2370 20,100.000 Ft8110450

Recessing Pavt Mrkg, Transv2380 900.000 Sft8110451

Pavt Mrkg, Wet Retrflec Sprayable Thermopl, 6 inch,
White

2390 8,800.000 Ft8110491

Pavt Mrkg, Wet Retrflec Sprayable Thermopl, 8 inch,
White

2400 700.000 Ft8110492



Pavt Mrkg, Wet Retrflec Sprayable Thermopl, 4 inch,
Yellow

2410 10,600.000 Ft8110494

Pavt Mrkg, Wet Retrflec Sprayable Thermopl, 6 inch,
Yellow

2420 1,600.000 Ft8110495

_ Pavt Mrkg, Ovly Cold Plastic, 6 inch, Cross
Hatching, White

2430 170.000 Ft8117001

_ Pavt Mrkg, Ovly Cold Plastic, 6 inch, Cross
Hatching, Yellow

2440 210.000 Ft8117001

_ Pavt Mrkg, Ovly Cold Plastic, Circle (Roundabout)
Symbol

2450 14.000 Ea8117050

Barricade, Type III, High Intensity, Double Sided,
Lighted, Furn

2460 100.000 Ea8120012

Barricade, Type III, High Intensity, Double Sided,
Lighted, Oper

2470 100.000 Ea8120013

Pedestrian Type II Barricade, Temp2480 40.000 Ea8120026

Channelizing Device, 42 inch, Furn2490 200.000 Ea8120030

Channelizing Device, 42 inch, Oper2500 200.000 Ea8120031

Conc Barrier Ending, Temp, Detail 2, Furn2510 2.000 Ea8120041

Conc Barrier Ending, Temp, Detail 2, Oper2520 2.000 Ea8120042

Conc Barrier Ending, Temp, Detail 2, Relocated2530 7.000 Ea8120043

Conc Barrier, Temp, Furn2540 443.000 Ft8120081

Conc Barrier, Temp, Oper2550 443.000 Ft8120082

Conc Barrier, Temp, Relocated2560 1,232.000 Ft8120083

Culv, Temp2570 13.000 Ea8120090

Dust Palliative, Applied2580 200.000 Ton8120100

High Intensity Light, Type B, Furn2590 4.000 Ea8120110

High Intensity Light, Type B, Oper2600 4.000 Ea8120111

Lighted Arrow, Type C, Furn2610 4.000 Ea8120140

Lighted Arrow, Type C, Oper2620 4.000 Ea8120141

Minor Traf Devices2630 1.000 LSUM8120170

Mobile Attenuator2640 2.000 Ea8120180

Pavt Mrkg, Longit, 6 inch or Less Width, Rem2650 31,119.000 Ft8120210

Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
Yellow, Temp

2660 43,063.000 Ft8120236

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,
Yellow, Temp

2670 39,615.000 Ft8120246

Plastic Drum, High Intensity, Furn2680 500.000 Ea8120250

Plastic Drum, High Intensity, Oper2690 500.000 Ea8120251

Sign Cover2700 100.000 Ea8120310

Sign, Portable, Changeable Message, Furn2710 3.000 Ea8120330

Sign, Portable, Changeable Message, Oper2720 3.000 Ea8120331

Sign, Type A, Temp, Prismatic, Furn2730 528.000 Sft8120340

Sign, Type A, Temp, Prismatic, Oper2740 528.000 Sft8120341

Sign, Type B, Temp, Prismatic, Furn2750 2,625.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper2760 2,625.000 Sft8120351

Sign, Type B, Temp, Prismatic, Special, Furn2770 2,070.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper2780 2,070.000 Sft8120353

Traf Regulator Control2790 1.000 LSUM8120370



_ Pavt Mrkg, Wet Reflective, Type NR, Paint, 6 inch,
White, Temp

2800 42,819.000 Ft8127001

_ Pavt Mrkg, Wet Reflective, Type R, 12 inch, Yellow,
Cross Hatching

2810 1,380.000 Ft8127001

_ Pavt Mrkg, Wet Reflective, Type R, 18 inch, Stop Bar2820 835.000 Ft8127001

_ Pavt Mrkg, Wet Reflective, Type R, 6 inch,
Crosswalk

2830 1,895.000 Ft8127001

_ Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch,
White, Temp

2840 25,319.000 Ft8127001

_ Pedestrian Channelizing Device2850 600.000 Ft8127001

_ Pavt Mrkg, Wet Reflective, Type R, Lt Turn Arrow
Sym

2860 37.000 Ea8127050

_ Pavt Mrkg, Wet Reflective, Type R, Only2870 5.000 Ea8127050

_ Pavt Mrkg, Wet Reflective, Type R, Rt Turn Arrow
Sym

2880 4.000 Ea8127050

_ Riprap, Plain, RCOC2890 372.000 Syd8137011

Site Preparation, Max $800.002900 1.000 LSUM8150001

Watering and Cultivating, First Season, Min
$53,000.00

2910 1.000 LSUM8150002

Watering and Cultivating, Second Season, Min
$65,400.00

2920 1.000 LSUM8150003

Calamagrostis x acutiflora Karl Foerster, # 1 cont.2930 304.000 Ea8150603

Coreopsis verticillata Zagreb, #1 cont.2940 172.000 Ea8150900

Liriope muscari Big Blue, #1 cont.2950 7,747.000 Ea8152188

Rosa radRazz Knock Out, #5 cont.2960 68.000 Ea8153262

Thuja occidentalis Nigra, 6 foot2970 28.000 Ea8153817

_ Wildflower Seed Mix 12980 1,201.000 Sft8157010

_ Wildflower Seed Mix 22990 1,134.000 Sft8157010

_ Wildflower Seed Mix 33000 3,371.000 Sft8157010

_ Wildflower Seed Mix 43010 930.000 Sft8157010

_ Wildflower Seed Mix 53020 2,778.000 Sft8157010

_ Abie balsamea var. phanerolepis, 7-8 foot3030 4.000 Ea8157050

_ Carpinus betulus 'Fastigiata', 3"3040 23.000 Ea8157050

_ Carpinus caroliniana, 3"3050 7.000 Ea8157050

_ Cornus stolonifera `Arctic Fire', #3 cont3060 212.000 Ea8157050

_ Crataegus crus-galli 'Cruzam', 1.5"3070 23.000 Ea8157050

_ Euonymus alatas 'Pipzam', #5 cont.3080 283.000 Ea8157050

_ Gleditsia tricanthos var. inermis 'Elegantissima', 3"3090 39.000 Ea8157050

_ Gleditsia tricanthos var. inermis 'Impcole', 3"3100 18.000 Ea8157050

_ Ilex glabra 'Compacta', #3 cont3110 86.000 Ea8157050

_ Juniperus chinenesis 'Blue Point', 8 foot3120 50.000 Ea8157050

_ Juniperus chinensis 'Fairview', 5-6 foot3130 29.000 Ea8157050

_ Juniperus horizontalis 'Limeglow', #3 cont3140 162.000 Ea8157050

_ Juniperus x pfitzeriana 'Kallay's Compact', #5 cont3150 50.000 Ea8157050

_ Miscanthus sinensis 'Purpurascens', #2 cont.3160 310.000 Ea8157050

_ Picea pungens 'Baby Blue', 6-7 foot3170 27.000 Ea8157050

_ Picea pungens 'Bakeri', 5-6 foot3180 12.000 Ea8157050

_ Quercus palustris 'Pacific Brilliance', 3"3190 19.000 Ea8157050



_ Syringa reticulata 'Snowdance', 2.5"3200 45.000 Ea8157050

_ Thuja occidentalis 'Nigra', 8 foot3210 3.000 Ea8157050

_ Thuja occidentalis 'Smaragd', 7-8 foot3220 52.000 Ea8157050

_ Thuja plicata 'Forever Goldy', #3 cont.3230 54.000 Ea8157050

_ Tsuga canadensis, 10 foot3240 4.000 Ea8157050

_ Vinca minor 'Illumination', #1 cont.3250 3,468.000 Ea8157050

_ Decorative Fountain3260 1.000 LSUM8157051

_ Underground Automatic Irrigation System3270 1.000 LSUM8157051

Mulch3280 4,478.000 Syd8160025

_ Steel Edging, 4" x 3/16", black3290 5,656.000 Ft8167001

_ Stacked Stone Wall3300 1,022.000 Sft8167010

_ Landscape Fabric3310 812.000 Syd8167011

_ Planting Mix, Furn, 12 inch3320 4,157.000 Syd8167011

_ Turf Establishment, ES Seed, Special Mulch,
Performance, RCOC

3330 1,989.000 Syd8167011

_ Turf Establishment, Sod, Performance, RCOC3340 7,181.000 Syd8167011

_ Turf Establishment, THM Seed, Regular Mulch,
Performance, RCOC

3350 74,625.000 Syd8167011

_ Decorative Gravel, Furn, 3 inch3360 69.000 Cyd8167021

_ Planting Mix, LM3370 124.000 Cyd8167021

_ Boulder (10"-15" Dia.)3380 12.000 Ea8167050

Cable Pole, Sec, Disman3390 1.000 Ea8190006

Cable Pole, TS and Sec, Disman3400 1.000 Ea8190009

Cable Pole, TS, Disman3410 4.000 Ea8190010

Cable, Sec, Rem3420 395.000 Ft8190017

Conduit, DB, 1, 1 1/4 inch3430 470.000 Ft8190026

Conduit, DB, 1, 3 inch3440 265.000 Ft8190029

Conduit, DB, 2, 3 inch3450 140.000 Ft8190032

Conduit, DB, 3, 3 inch3460 1,005.000 Ft8190035

Conduit, DB, 3, 4 inch3470 30.000 Ft8190036

Conduit, Schedule 40, 2 inch3480 126.000 Ft8190147

Conduit, Schedule 40, 4 inch3490 126.000 Ft8190151

Conduit, Schedule 80 PVC, 4 inch3500 3,103.000 Ft8190161

DB Cable, in Conduit, 600V, 1/C#2/03510 150.000 Ft8190203

DB Cable, in Conduit, 600V, 1/C#63520 4,895.000 Ft8190211

Cable, Equipment Grounding Wire, 1/C#63530 1,985.000 Ft8190236

Hh, Polymer Conc3540 2.000 Ea8190250

Hh, Rem3550 8.000 Ea8190254

Hh, Round3560 25.000 Ea8190260

Cable, Sec, Triplex, 1, 3/C#43570 255.000 Ft8190418

Wood Pole3580 9.000 Ea8190465

Wood Pole, Rem3590 13.000 Ea8190505

Conduit, Directional Bore, 2, 4 inch3600 585.000 Ft8190605

_ Cable, Sec, 600V, 1, 2/C#4, #6 Ground, RCOC3610 130.000 Ft8197001

_ Conduit, DB, 1, 2 inch3620 100.000 Ft8197001



_ Conduit, DB, 4, 2 inch3630 95.000 Ft8197001

_ Conduit, Schedule 40 PVC, 2 Inch, RCOC3640 10,210.000 Ft8197001

_ Conduit, Schedule 40, 6 inch3650 8.000 Ft8197001

_ Conduit, Schedule 80 PVC, 12 inch3660 57.000 Ft8197001

_ Telephone Utility, Rem3670 4,065.000 Ft8197001

_ Accent Lighting, Fixture3680 13.000 Ea8197050

_ Bracket Arm, 6 foot, RCOC3690 12.000 Ea8197050

_ Conduit, Schedule 80 PVC, 12 inch, Marker3700 1.000 Ea8197050

_ Decorative Luminaire, Orion Twp3710 12.000 Ea8197050

_ Electrical Receptacle in Landscape Area3720 8.000 Ea8197050

_ Floodlight, Rem and Salv, RCOC3730 2.000 Ea8197050

_ Hh, Square, RCOC3740 3.000 Ea8197050

_ Lighting Control Panel3750 1.000 Ea8197050

_ Ornamental Light Relocation3760 1.000 Ea8197050

_ Street Lighting Control Unit3770 2.000 Ea8197050

Anchor Guy3780 5.000 Ea8200001

Case Sign, Rem3790 5.000 Ea8200020

Controller and Cabinet, Rem3800 4.000 Ea8200030

Controller Fdn, Base Mount3810 3.000 Ea8200045

Controller Fdn, Rem3820 2.000 Ea8200046

Fdn, Rem3830 3.000 Ea8200065

Pedestal, Alum3840 12.000 Ea8200100

Pedestal, Fdn3850 12.000 Ea8200105

Pedestal Fdn, Rem3860 1.000 Ea8200106

Pedestal, Rem3870 1.000 Ea8200110

Power Co. (Est. Cost to Contractor)3880 5,000.000 Dlr8200116

Pushbutton, Rem3890 12.000 Ea8200122

Push Button Station and Sign3900 24.000 Ea8200128

Serv Disconnect3910 8.000 Ea8200135

Serv Disconnect, Rem3920 4.000 Ea8200136

Span Wire, Rem3930 1.000 Ea8200141

Steel Pole, Rem3940 3.000 Ea8200145

Guy, Rem3950 6.000 Ea8200167

TS, Bracket Arm Mtd, Rem3960 3.000 Ea8200175

TS, Pedestal Mtd, Rem3970 1.000 Ea8200179

TS, Pedestrian, Bracket Arm Mtd, Rem3980 16.000 Ea8200180

TS, Pedestrian, Pedestal Mtd, Rem3990 1.000 Ea8200181

TS, Span Wire Mtd, Rem4000 17.000 Ea8200182

TS, One Way Span Wire Mtd, Salv4010 6.000 Ea8200191

TS, Pedestrian, Two Way Bracket Arm Mtd, Salv4020 8.000 Ea8200228

Pedestrian Signal System, Accessible4030 3.000 Ea8200240

TS, Pedestrian, One Way Bracket Arm Mtd (LED)
Countdown

4040 12.000 Ea8200336

TS, Pedestrian, One Way Pedestal Mtd (LED)
Countdown

4050 12.000 Ea8200345



Wireless Vehicle Sensor Node, Rem4060 36.000 Ea8200426

TS, Bag4070 40.000 Ea8200450

TS, Bag, Rem4080 36.000 Ea8200451

TS Head, Adj4090 24.000 Ea8200452

TS Head, Temp4100 25.000 Ea8200453

Casing4110 100.000 Ft8200480

_ Autoscope Camera, Rem, RCOC4120 4.000 Ea8207050

_ Bracket Arm, Rem, RCOC4130 5.000 Ea8207050

_ Controller and Cabinet, Digital Type, Delivered,
RCOC

4140 5.000 Ea8207050

_ Controller and Cabinet, Digital Type, RCOC4150 5.000 Ea8207050

_ Mast Arm, Mtd, Sign, Type IIIB, RCOC4160 12.000 Ea8207050

_ Pushbutton Support Post, RCOC4170 1.000 Ea8207050

_ Span Wire, Box, RCOC4180 3.000 Ea8207050

_ Span Wire, Box, Rem, RCOC4190 5.000 Ea8207050

_ Support Post, Rem, RCOC4200 11.000 Ea8207050

_ TS, One Way Bracket Arm Mtd, Three Sect (LED),
RCOC

4210 12.000 Ea8207050

_ TS, One Way Mast Arm Mtd, Three Sect (LED),
RCOC

4220 12.000 Ea8207050

_ TS, One Way Pedestal Mtd, Three Sect (LED),
RCOC

4230 12.000 Ea8207050

_ TS, Service Rack, Metered, RCOC4240 6.000 Ea8207050

_ Wood Post, Rem4250 2.000 Ea8207050

Water Shutoff, Adj, Case 14260 25.000 Ea8230421

Water Shutoff, Adj, Case 24270 25.000 Ea8230422

_ AC Water Main, Rem4280 284.000 Ft8237001

_ Sanitary Sewer Lead, PVC, 6 inch, Tr Det G4290 307.000 Ft8237001

_ Sprinkler Line4300 1,000.000 Ft8237001

_ Water Main Conflict, 16 inch4310 150.000 Ft8237001

_ Water Main, Abandon, with Flowable Fill4320 4,933.000 Ft8237001

_ Water Main, DI, 12 inch, Directional Bore4330 944.000 Ft8237001

_ Water Main, DI, 12 inch, Tr Det G4340 989.000 Ft8237001

_ Water Main, DI, 16 inch, Tr Det G4350 2,768.000 Ft8237001

_ Water Main, DI, 8 inch, Tr Det G4360 186.000 Ft8237001

_ Water Main, HDPE DR-11, 20 inch, Directional Bore4370 535.000 Ft8237001

_ Water Main, Polyethylene Encasement4380 400.000 Ft8237001

_ Water Main, Rem, Modified4390 1,329.000 Ft8237001

_ Water Service, Temporary, 2 inch4400 200.000 Ft8237001

_ 6 inch x 16 inch Tapping Sleeve & Valve4410 1.000 Ea8237050

_ Connection to Existing Water Main4420 29.000 Ea8237050

_ Curb Stop and Box, 1 inch4430 2.000 Ea8237050

_ Curb Stop and Box, 2 inch4440 7.000 Ea8237050

_ Fire Hydrant, Assembly4450 18.000 Ea8237050

_ Gate Valve and Well, 12 inch4460 10.000 Ea8237050

_ Gate Valve and Well, 16 inch4470 9.000 Ea8237050



_ Gate Valve and Well, 8 inch4480 5.000 Ea8237050

_ Gate Well, Rem, Modified4490 15.000 Ea8237050

_ Hydrant, Rem, Modified4500 12.000 Ea8237050

_ Irrigation Control Box, Relocate4510 12.000 Ea8237050

_ Irrigation Control Box, Replace4520 5.000 Ea8237050

_ Sanitary Sewer Lead Connection4530 1.000 Ea8237050

_ Sprinkler Head, Relocate4540 200.000 Ea8237050

_ Sprinkler Head, Replace4550 200.000 Ea8237050

_ Water Main, Cut and Cap4560 7.000 Ea8237050

_ Water Serv, 1 inch, Long4570 2.000 Ea8237050

_ Water Serv, 1 inch, Short4580 1.000 Ea8237050

_ Water Serv, 2 inch, Long4590 4.000 Ea8237050

_ Water Serv, 2 inch, Short4600 5.000 Ea8237050

_ Water Well, Abandon4610 9.000 Ea8237050

Flowable Fill, Non-Structural4620 615.000 Cyd8260148

_ Culvert Waterproofing4630 2,304.000 Sft8267010

_ Temp Pavement Repair4640 978.000 Syd8507011

_ Temp Pavement Repair, Mobilization4650 12.000 Ea8507050

_ Reimbursed Permit Fees4660 11,500.000 Dlr8507060



180907 005Letting Call: Contract ID: 82024-113125

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: Removal and replacement of two structures and approach work above I-94 at Second Avenue and
Brush Street in the city of Detroit, Wayne County . This Projet contains two 5 year materials and
workmanship pavement warranties and a 2 year concrete surface coating warranty.  Only shortlisted
contractors as determined through MDOT's Request for Qualifications are eligible to bid on this project.

AASHTOWare Project™ Version 4.0 Revision 189

8/3/2018 7:57 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

113125A 1801017 NH 82024N/A

113558A 1801016 IM 82024N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Dispute Review Board, Hearing0010 54,000.000 Dlr1040010

Dispute Review Board, Hearing, Additional Day0020 135,000.000 Dlr1040020

Dispute Review Board, Appeal Hearing0030 54,000.000 Dlr1040030

Dispute Review Board, Appeal Hearing, Additional Day0040 135,000.000 Dlr1040040

Dispute Review Board, Progress Meeting0050 63,000.000 Dlr1040050

_ Audio-Visual Filming0060 1.000 LSUM1047051

Critical Path Method Schedule0070 15,000.000 Dlr1080005

Mobilization, Max $3,093,000.000080 1.000 LSUM1500001

Clearing0090 0.050 Acre2010001

Tree, Rem, 19 inch to 36 inch0100 5.000 Ea2020002

Tree, Rem, 6 inch to 18 inch0110 12.000 Ea2020004

Dr Structure, Abandon0120 1.000 Ea2030010

Dr Structure, Rem0130 20.000 Ea2030011

Sewer, Rem, Less than 24 inch0140 942.000 Ft2030015

_ Abandon Utility, Rem 12 inch0150 183.000 Ft2037001

_ Abandon Utility, Rem 16 inch0160 373.000 Ft2037001

_ Abandon Utility, Rem 3 inch0170 73.000 Ft2037001

_ Abandon Utility, Rem 4 inch0180 844.000 Ft2037001

_ Abandon Utility, Rem 6 inch0190 173.000 Ft2037001

_ Abandon Utility, Rem 8 inch0200 237.000 Ft2037001

Asbestos Materials, Rem and Disposal0210 858,200.000 Dlr2040001

Concrete Barrier, Rem0220 1,612.000 Ft2040010

Curb and Gutter, Rem0230 1,473.000 Ft2040020

Fence, Rem0240 820.000 Ft2040025

Glare Screen, Rem0250 411.000 Ft2040030

Masonry and Conc Structure, Rem0260 20.000 Cyd2040045



Pavt, Rem0270 9,684.000 Syd2040050

Sidewalk, Rem0280 1,484.000 Syd2040055

Track, Rem0290 1,000.000 Ft2040065

Exploratory Investigation, Vertical0300 500.000 Ft2040080

Embankment, CIP0310 5,093.000 Cyd2050010

Excavation, Earth0320 6,237.000 Cyd2050016

Non Haz Contaminated Material Handling and
Disposal, LM

0330 3,000.000 Cyd2050031

Subgrade Undercutting, Type II0340 900.000 Cyd2050041

Erosion Control, Gravel Access Approach0350 14.000 Ea2080016

Erosion Control, Inlet Protection, Fabric Drop0360 121.000 Ea2080020

Erosion Control, Inlet Protection, Sediment Trap0370 19.000 Ea2080024

Erosion Control, Maintenance, Sediment Removal0380 85.000 Cyd2080026

Erosion Control, Silt Fence0390 5,696.000 Ft2080036

Project Cleanup0400 1.000 LSUM2090001

Subbase, CIP0410 4,552.000 Cyd3010002

Aggregate Base0420 2,850.000 Ton3020001

Aggregate Base, 6 inch0430 11,395.000 Syd3020016

Aggregate Base, 8 inch0440 447.000 Syd3020020

Geotextile, Stabilization0450 900.000 Syd3080010

Sewer, Cl A, 12 inch, Tr Det A0460 173.000 Ft4020004

Sewer, Cl A, 12 inch, Tr Det B0470 2,095.000 Ft4020033

Sewer, Cl A, 18 inch, Tr Det B0480 70.000 Ft4020035

Sewer, Cl A, 24 inch, Tr Det B0490 8.000 Ft4020036

Sewer, Cl B, 24 inch, Tr Det B0500 9.000 Ft4020186

Sewer Tap, 12 inch0510 2.000 Ea4021204

Sewer Tap, 36 inch0520 1.000 Ea4021209

Sewer Tap, 42 inch0530 1.000 Ea4021210

Sewer Bulkhead, 36 inch0540 2.000 Ea4021237

Sewer Bulkhead, 42 inch0550 2.000 Ea4021238

Trench Undercut and Backfill0560 200.000 Cyd4021260

Video Taping Sewer and Culv Pipe0570 8,470.000 Ft4021275

_ Bypass Pumping0580 1.000 LSUM4027051

Dr Structure Cover, Adj, Case 10590 40.000 Ea4030005

Dr Structure Cover, Adj, Case 20600 8.000 Ea4030006

Dr Structure Cover, Type B0610 13.000 Ea4030010

Dr Structure Cover, Type D0620 4.000 Ea4030025

Dr Structure Cover, Type G0630 3.000 Ea4030040

Dr Structure Cover, Type K0640 43.000 Ea4030050

Dr Structure Lead, Cleaning, 12 inch0650 500.000 Ft4030112

Dr Structure, 24 inch dia0660 26.000 Ea4030200

Dr Structure, 48 inch dia0670 39.000 Ea4030210

Dr Structure, Add Depth of 24 inch dia, 8 foot to 15
foot

0680 1.000 Ft4030240

Dr Structure, Add Depth of 48 inch dia, 8 foot to 15
foot

0690 69.000 Ft4030250



Dr Structure, Add Depth of 48 inch dia, more than 15
foot

0700 5.000 Ft4030251

Dr Structure, Adj, Add Depth0710 33.000 Ft4030280

Dr Structure, Cleaning0720 6.000 Ea4030290

Dr Structure, Tap, 6 inch0730 43.000 Ea4030306

Dr Structure, Tap, 12 inch0740 3.000 Ea4030312

Dr Structure, Tap, 24 inch0750 1.000 Ea4030324

Dr Structure, Tap, 36 inch0760 1.000 Ea4030336

Dr Structure, Tap, 42 inch0770 1.000 Ea4030342

Dr Structure, Temp Lowering0780 1.000 Ea4030390

_ Dr Structure Cover, Type B, Modified0790 1.000 Ea4037050

_ Dr Structure Cover, Type DX, Modified0800 10.000 Ea4037050

_ Dr Structure Cover, Type VG, Modified0810 4.000 Ea4037050

_ Gate Well Cover0820 8.000 Ea4037050

_ Hh, Heavy Duty Cover, Modified0830 8.000 Ea4037050

_ Sewer Structure Cover0840 8.000 Ea4037050

Underdrain, Subbase, 6 inch0850 6,720.000 Ft4040063

Underdrain Outlet, 6 inch0860 1,644.000 Ft4040093

_ Underdrain, Rem0870 900.000 Ft4047001

Pavt, Cleaning0880 1.000 LSUM5010001

Cold Milling HMA Surface0890 3,097.000 Syd5010002

HMA Surface, Rem0900 11,438.000 Syd5010005

HMA Quality Initiative0910 1,066.000 Dlr5010007

Hand Patching0920 232.000 Ton5010025

HMA, 5E30930 237.000 Ton5010057

HMA, 4E30, High Stress0940 32.000 Ton5010511

HMA, 5E30, High Stress0950 32.000 Ton5010517

HMA, Temp Pavt (3E3)0960 50.000 Ton5010804

HMA, Temp Pavt (4E3)0970 90.000 Ton5010805

_ HMA, Temp Pavt (2E3)0980 70.000 Ton5017031

Conc Base Cse, Nonreinf, 10 inch0990 142.000 Syd6020023

Conc Pavt, Curing Horizontal Surfaces1000 8,210.000 Syd6020159

Joint, Contraction, C3p1010 1,284.000 Ft6020201

Joint, Expansion, E31020 292.000 Ft6020208

Joint, Contraction Cp, Intersection1030 1,500.000 Ft6020250

Joint, Expansion E2, Intersection1040 346.000 Ft6020270

Joint, Plane-of-Weakness W, Intersection1050 130.000 Ft6020310

Conc Quality Initiative1060 19,011.000 Dlr6020401

Conc Pavt, Misc, Nonreinf, 9 inch, High Performance1070 5,084.000 Syd6020514

Shoulder, Nonreinf Conc, High Performance1080 2,100.000 Syd6020524

_ Joint, Contraction, Cp, Modified1090 3,441.000 Ft6027001

_ Joint, Expansion, E2, Modified1100 283.000 Ft6027001

_ Conc Pavt, Misc, Nonreinf, 14 inch, High
Performance

1110 642.000 Syd6027011

Cold Milling Conc Pavt1120 122.000 Syd6030014



Joint, Tied, Trg1130 348.000 Ft6030023

Lane Tie, Epoxy Anchored1140 1,134.000 Ea6030030

Steel Sheet Piling, Temp, Left in Place1150 1,200.000 Sft7040003

Conc Pavt, Bridge Approach, Reinf, High Performance1160 384.000 Syd7060003

Conc, Grade S21170 40.000 Cyd7060011

Reinforcement, Steel1180 800.000 Lb7060090

Reflective Marker, Permanent Barrier1190 80.000 Ea7110003

Bolt, Adhesive Anchored, 1/2 inch1200 32.000 Ea7120040

_ Combined Sewer, Conc, 36 inch, Tr Det B1210 24.000 Ft8007001

_ Combined Sewer, Conc, 42 inch, Tr Det B1220 43.000 Ft8007001

_ Combined Sewer, Rem, 24 inch to 48 inch1230 78.000 Ft8007001

_ Combined Sewer, Rem, Less than 24 inch1240 66.000 Ft8007001

_ Combined Structure, Add Depth of 48 inch dia, 8 foot
to 15 foot

1250 3.000 Ft8007001

_ Conduit, Clean and Test1260 1,185.000 Ft8007001

_ Fiber Optic, Cable, Reinstall1270 2,650.000 Ft8007001

_ Fiber Optic, Cable, Rem1280 2,850.000 Ft8007001

_ Cellular Modem, 4G1290 1.000 Ea8007050

_ Combined Structure, 48 inch dia1300 1.000 Ea8007050

_ Combined Structure, Rem1310 1.000 Ea8007050

_ Fiber Optic Equipment, Install Salv1320 1.000 Ea8007050

_ Fiber Optic Equipment, Rem and Salv1330 1.000 Ea8007050

_ Hh, Clean1340 16.000 Ea8007050

_ Power Serv, Install Salv1350 1.000 Ea8007050

_ Power Serv, Rem and Salv1360 1.000 Ea8007050

_ Underground Splice Enclosure1370 7.000 Ea8007050

_ Restoration of Bridge Staging Area and Travel Path1380 1.000 LSUM8007051

_ System Testing1390 1.000 LSUM8007051

_ Vibration Monitoring, Utility  (S01 of 82024)1400 1.000 LSUM8007051

_ Vibration Monitoring, Utility  (S05 of 82024)1410 1.000 LSUM8007051

Curb, Conc, Det E11420 3,427.000 Ft8020001

Driveway Opening, Conc, Det M1430 143.000 Ft8020050

_ Curb, Conc, Det E1, Modified1440 475.000 Ft8027001

_ Valley Gutter, Conc, 14 inch, Modified1450 1,472.000 Ft8027001

Curb Ramp Opening, Conc1460 153.000 Ft8030030

Sidewalk, Conc, 4 inch1470 2,380.000 Sft8030044

Conc Barrier, Single Face, Type A1480 649.000 Ft8040001

Glare Screen, Conc1490 248.000 Ft8040015

Glare Screen, Conc, Split1500 149.000 Ft8040016

Light Std Fdn, Conc Barrier1510 2.000 Ea8040020

Sign Support Fdn, Conc Barrier, Truss Type C1520 1.000 Ea8040026

Conc Barrier Backfill, CIP1530 1,085.000 Cyd8040030

_ Conc Barrier, Double Face, Type A, Modified, 0-2
Feet

1540 248.000 Ft8047001

_ Conc Barrier, Single Face, Type A, Modified1550 605.000 Ft8047001



_ Conc Barrier, Split, Type A, Special, 0-2 Feet1560 156.000 Ft8047001

_ Glare Screen, Temp, Replaced1570 50.000 Ft8047001

_ Conc Barrier, Double Face, Mh Panel1580 2.000 Ea8047050

_ Glare Screen, Temp, Blade, Replaced1590 50.000 Ea8047050

Fence, Chain Link, 48 inch1600 714.000 Ft8080011

Fence Gate, 8 foot, for 48 inch Chain Link Fence1610 1.000 Ea8080041

Fence Gate, 16 foot, for 48 inch Chain Link Fence1620 1.000 Ea8080061

Band, Sign1630 53.000 Ea8100010

Bridge Sign Connection, Conc, Type A11640 6.000 Ea8100031

Bridge Sign Connection, Type A, Rem1650 8.000 Ea8100080

Bridge Sign Connection, Type E, Rem1660 5.000 Ea8100084

Cantilever, Type E1670 1.000 Ea8100104

Column, Breakaway, W8 x 131680 2.000 Ea8100120

Fdn, Breakaway, W8 x 131690 2.000 Ea8100160

Fdn, Cantilever Sign Structure Type E, 48 inch Dia,
Cased

1700 28.000 Ft8100170

Fdn, Column Breakaway, Rem1710 2.000 Ea8100220

Fdn, Truss Sign Structure Type E, 48 inch Dia, Cased1720 86.000 Ft8100250

Fdn, Truss, Type C1730 1.000 Ea8100270

Fdn, Wood Support, Rem1740 1.000 Ea8100280

Post Hole Through Conc for Steel Post1750 14.000 Ea8100340

Post Hole Through Conc for Wood Post1760 2.000 Ea8100341

Post, Steel, 3 lb1770 508.000 Ft8100371

Post, Wood, 4 inch by 6 inch1780 80.000 Ft8100380

Sign, Type I, Rem1790 6.000 Ea8100391

Sign, Type IA1800 1,028.000 Sft8100392

Sign, Type IB1810 54.000 Sft8100393

Sign, Type II, Rem1820 12.000 Ea8100397

Sign, Type IIA1830 78.000 Sft8100398

Sign, Type IIB1840 52.000 Sft8100399

Sign, Type III, Erect, Salv1850 10.000 Ea8100402

Sign, Type III, Rem1860 55.000 Ea8100403

Sign, Type IIIA1870 95.000 Sft8100404

Sign, Type IIIB1880 133.000 Sft8100405

Sign, Type VB1890 16.000 Sft8100425

Truss, Type C, 70 foot1900 1.000 Ea8100458

Truss, Type E, 70 foot1910 1.000 Ea8100488

Reflective Panel for Permanent Sign Support, 6 foot1920 2.000 Ea8100616

Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk1930 555.000 Ft8110024

Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk1940 544.000 Ft8110041

Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar1950 246.000 Ft8110045

Pavt Mrkg, Ovly Cold Plastic, Direction Arrow Sym,
Bike

1960 2.000 Ea8110049

Pavt Mrkg, Ovly Cold Plastic, Bike, Small Sym1970 2.000 Ea8110058

Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym1980 4.000 Ea8110063



Pavt Mrkg, Ovly Cold Plastic, Only1990 3.000 Ea8110068

Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym2000 1.000 Ea8110071

Pavt Mrkg, Sprayable Thermopl, 4 inch, White2010 2,348.000 Ft8110153

Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow2020 1,252.000 Ft8110154

Pavt Mrkg, Sprayable Thermopl, 6 inch, White2030 7,711.000 Ft8110155

Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow2040 5,400.000 Ft8110156

Pavt Mrkg, Sprayable Thermopl, 12 inch, White2050 500.000 Ft8110159

Pavt Mrkg, Thermopl, 12 inch, Cross Hatching, White2060 1,600.000 Ft8110212

Pavt Mrkg, Thermopl, 12 inch, Cross Hatching, Yellow2070 364.000 Ft8110213

Rem Curing Compound, for Longit Mrkg, 4 inch2080 2,590.000 Ft8110307

Rem Curing Compound, for Longit Mrkg, 6 inch2090 1,249.000 Ft8110308

Rem Curing Compound, for Longit Mrkg, 12 inch2100 1,212.000 Ft8110310

Rem Curing Compound, for Spec Mrkg2110 420.000 Sft8110321

Rem Spec Mrkg2120 58.000 Sft8110343

Witness, Log, $1,000.002130 1,000.000 Dlr8110350

Recessing Pavt Mrkg, Longit2140 16,050.000 Ft8110450

Pavt Mrkg, Wet Retrflec Sprayable Thermopl, 4 inch,
White

2150 3,650.000 Ft8110490

Pavt Mrkg, Wet Retrflec Sprayable Thermopl, 6 inch,
White

2160 80.000 Ft8110491

Pavt Mrkg, Wet Retrflec Polyurea, 4 inch, White2170 420.000 Ft8110500

Pavt Mrkg, Wet Retrflec Polyurea, 6 inch, White2180 180.000 Ft8110501

Pavt Mrkg, Wet Retrflec Polyurea, 12 inch, White2190 350.000 Ft8110503

Barricade, Type III, High Intensity, Lighted, Furn2200 175.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper2210 175.000 Ea8120023

Pedestrian Type II Barricade, Temp2220 16.000 Ea8120026

Conc Barrier Ending, Temp, Detail 2, Furn2230 5.000 Ea8120041

Conc Barrier Ending, Temp, Detail 2, Oper2240 5.000 Ea8120042

Conc Barrier Ending, Temp, Detail 2, Relocated2250 9.000 Ea8120043

Conc Barrier, Temp, Adj2260 2,902.000 Ft8120080

Conc Barrier, Temp, Furn2270 3,624.000 Ft8120081

Conc Barrier, Temp, Oper2280 3,624.000 Ft8120082

Conc Barrier, Temp, Relocated2290 904.000 Ft8120083

Glare Screen, Temp2300 656.000 Ft8120094

High Intensity Light, Type B, Furn2310 5.000 Ea8120110

High Intensity Light, Type B, Oper2320 5.000 Ea8120111

Lighted Arrow, Type C, Furn2330 17.000 Ea8120140

Lighted Arrow, Type C, Oper2340 17.000 Ea8120141

Minor Traf Devices2350 1.000 LSUM8120170

Mobile Attenuator2360 2.000 Ea8120180

Pavt Mrkg Cover, Type R, Black2370 14,100.000 Ft8120200

Pavt Mrkg, Longit, 6 inch or Less Width, Rem2380 50,200.000 Ft8120210

Pavt Mrkg, Longit, Water Blasting, 6 inch or less
Width, Rem

2390 1,400.000 Ft8120212

Pavt Mrkg, Longit, Water Blasting, Greater than 6 inch
Width, Rem

2400 400.000 Ft8120213



Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
White, Temp

2410 12,200.000 Ft8120235

Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
Yellow, Temp

2420 2,700.000 Ft8120236

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,
White, Temp

2430 177,600.000 Ft8120245

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,
Yellow, Temp

2440 90,500.000 Ft8120246

Plastic Drum, Fluorescent, Furn2450 1,490.000 Ea8120252

Plastic Drum, Fluorescent, Oper2460 1,490.000 Ea8120253

Sign Cover2470 60.000 Ea8120310

Sign Cover, Type 12480 33.000 Ea8120320

Sign, Portable, Changeable Message, NTCIP-
Compliant, Furn

2490 20.000 Ea8120332

Sign, Portable, Changeable Message, NTCIP-
Compliant, Oper

2500 20.000 Ea8120333

Sign, Type A, Temp, Prismatic, Furn2510 1,000.000 Sft8120340

Sign, Type A, Temp, Prismatic, Oper2520 1,000.000 Sft8120341

Sign, Type B, Temp, Prismatic, Furn2530 6,440.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper2540 6,440.000 Sft8120351

Sign, Type B, Temp, Prismatic, Special, Furn2550 5,710.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper2560 5,710.000 Sft8120353

_ Conc Barrier-Mounted Temp Sign System, Furn2570 80.000 Ea8127050

_ Conc Barrier-Mounted Temp Sign System, Oper2580 80.000 Ea8127050

Mulch Blanket2590 3,000.000 Syd8160027

_ Turf Establishment, Performance2600 630.000 Syd8167011

Cable, Rem2610 6,481.000 Ft8190016

Conduit, DB, 1, 3 inch2620 16.000 Ft8190029

Conduit, DB, 2, 3 inch2630 1,310.000 Ft8190032

Conduit, Directional Bore, 3 inch2640 450.000 Ft8190044

Conduit, Encased, 1, 3 inch2650 250.000 Ft8190058

Conduit, Encased, 1, 4 inch2660 60.000 Ft8190070

Conduit, Encased, 4, 4 inch2670 730.000 Ft8190073

Conduit, Encased, 6, 4 inch2680 440.000 Ft8190075

Conduit, Encased, 12, 4 inch2690 117.000 Ft8190081

Conduit, Galv Steel, 1 inch, Structure2700 515.000 Ft8190125

Conduit, Rem2710 3,530.000 Ft8190140

Conduit, Schedule 40, 3 inch2720 620.000 Ft8190149

Conduit, Schedule 80 PVC, 3 inch2730 335.000 Ft8190159

Conduit, Schedule 80 PVC, 4 inch2740 365.000 Ft8190161

DB Cable, in Conduit, Rem2750 13,287.000 Ft8190220

Hh, Adj2760 11.000 Ea8190244

Hh, Heavy Duty Cover2770 17.000 Ea8190246

Hh, Rem2780 7.000 Ea8190254

Hh, Round, 3 foot dia2790 10.000 Ea8190259

Hh, Round2800 10.000 Ea8190260

Light Std Arm, Install Salv2810 19.000 Ea8190276



Light Std Arm, Rem2820 3.000 Ea8190277

Light Std Arm, Rem and Salv2830 19.000 Ea8190278

Light Std Fdn, Rem2840 18.000 Ea8190280

Light Std Shaft, Install Salv2850 16.000 Ea8190301

Light Std Shaft, Rem2860 3.000 Ea8190305

Light Std Shaft, Rem and Salv2870 16.000 Ea8190306

Luminaire, Install Salv2880 29.000 Ea8190350

Luminaire, Rem2890 4.000 Ea8190360

Luminaire, Rem and Salv2900 39.000 Ea8190365

Cable, Sec, 600V, 1, 3/C#62910 450.000 Ft8190399

Cable, Sec, Triplex, 1, 3/C#42920 1,761.000 Ft8190418

Wood Pole, Fit Up, Mult Ltg Cable Pole2930 1.000 Ea8190491

Wood Pole, Rem2940 6.000 Ea8190505

Bracket Arm, Clamp On, Rem2950 1.000 Ea8190520

Conduit, Directional Bore, 2, 3 inch2960 2,220.000 Ft8190604

_ Cable, Equipment Grounding Wire, 1/C#6, Aluminum2970 2,408.000 Ft8197001

_ Cable, Equipment Grounding Wire, 1/C#8, Aluminum2980 572.000 Ft8197001

_ Conduit, Encased, 1, 1 1/2 inch, Modified2990 46.000 Ft8197001

_ Conduit, Encased, 1, 3 inch, Modified3000 484.000 Ft8197001

_ Conduit, Encased, 2, 3 inch, Modified3010 46.000 Ft8197001

_ Conduit, Encased, 3, 4 inch, Modified3020 22.000 Ft8197001

_ DB Cable, in Conduit, 600V, 1/C#4, Aluminum3030 6,764.000 Ft8197001

_ DB Cable, in Conduit, 600V, 1/C#6, Aluminum3040 2,524.000 Ft8197001

_ DB Cable, In Conduit, 600V, 1/C#6, Install Salv3050 9,320.000 Ft8197001

_ Bracket Arm, Clamp on, Install Salv3060 10.000 Ea8197050

_ Bracket Arm, Clamp on, Rem and Salv3070 10.000 Ea8197050

_ Column Lighting Unit3080 12.000 Ea8197050

_ Conc Plug, Type Round3090 1.000 Ea8197050

_ Conc Plug, Type Round, 3 foot Dia3100 18.000 Ea8197050

_ Decorative Ltg Unit, Comerica Style3110 6.000 Ea8197050

_ Decorative Ltg Unit, Comerica Style, Install Salv3120 4.000 Ea8197050

_ Decorative Ltg Unit, Comerica Style, Rem and Salv3130 5.000 Ea8197050

_ Fdn, St Ltg Unit, Comerica3140 4.000 Ea8197050

_ Flood Light, Medium3150 12.000 Ea8197050

_ Flood Light, Small3160 16.000 Ea8197050

_ Hh, Replace Frame and Cover, Detroit Public
Lighting Department

3170 14.000 Ea8197050

_ Light Std Fdn (Public Lighting Authority)3180 13.000 Ea8197050

_ Lighting Control Panel3190 1.000 Ea8197050

_ Mh, Four Way (Detroit Public Lighting Department)3200 2.000 Ea8197050

_ Mh, Reconst (Detroit Public Lighting Department)3210 5.000 Ea8197050

_ Mh, Rem (Detroit Public Lighting Department)3220 8.000 Ea8197050

_ Mh, Two Way (Detroit Public Lighting Department)3230 5.000 Ea8197050

_ Wood Pole, Install Salv3240 10.000 Ea8197050

_ Wood Pole, Rem and Salv3250 10.000 Ea8197050



_ Lighting Control Software3260 1.000 LSUM8197051

_ Utility, Elec3270 5,000.000 Dlr8197060

Case Sign, Rem3280 2.000 Ea8200020

Case Sign (LED), Two Way, 24 inch by 30 inch3290 4.000 Ea8200022

Controller and Cabinet, Rem3300 1.000 Ea8200030

Controller and Cabinet, Digital Type3310 2.000 Ea8200031

Controller Fdn, Base Mount3320 2.000 Ea8200045

Controller Fdn, Rem3330 1.000 Ea8200046

Fdn, Rem3340 2.000 Ea8200065

Pedestal, Alum, Salv3350 1.000 Ea8200101

Pedestal Fdn, Rem3360 3.000 Ea8200106

Pedestal, Rem3370 4.000 Ea8200110

Pedestal, Underground Serv, Unmetered3380 1.000 Ea8200112

Power Co. (Est. Cost to Contractor)3390 14,000.000 Dlr8200116

Pushbutton and Sign3400 12.000 Ea8200121

Pushbutton Pedestal, Alum3410 5.000 Ea8200123

Serv Disconnect3420 2.000 Ea8200135

Span Wire3430 4.000 Ea8200140

Span Wire, Rem3440 2.000 Ea8200141

Steel Pole, Rem3450 1.000 Ea8200145

Strain Pole, Steel, Anchor Base, 30 foot3460 6.000 Ea8200155

Strain Pole, Steel, Anchor Fdn3470 6.000 Ea8200165

TS, Pedestal Mtd, Rem3480 1.000 Ea8200179

TS, Pedestrian, Bracket Arm Mtd, Rem3490 6.000 Ea8200180

TS, Pedestrian, Pedestal Mtd, Rem3500 2.000 Ea8200181

TS, Span Wire Mtd, Rem3510 4.000 Ea8200182

Cabinet, Salv3520 1.000 Ea8200183

Cabinet, Rem3530 1.000 Ea8200184

TS, One Way Span Wire Mtd (LED)3540 8.000 Ea8200313

TS, Pedestrian, One Way Bracket Arm Mtd (LED)
Countdown

3550 3.000 Ea8200336

TS, Pedestrian, Two Way Bracket Arm Mtd (LED)
Countdown

3560 3.000 Ea8200339

TS, One Way Pedestal Mtd (LED)3570 1.000 Ea8200340

TS, Pedestrian, One Way Pedestal Mtd (LED)
Countdown

3580 1.000 Ea8200345

TS, Pedestrian, Two Way Pedestal Mtd (LED)
Countdown

3590 1.000 Ea8200347

TS, Antenna3600 1.000 Ea8200367

TS, Antenna, Salv3610 1.000 Ea8200369

Bracket, Truss, With 18 Foot Arm3620 5.000 Ea8200378

Video Traf Detection System3630 2.000 Ea8200380

Video Traf Detection Camera3640 4.000 Ea8200381

Wireless Intercn, Closed Loop, Salv3650 1.000 Ea8200389

TS, Bag3660 22.000 Ea8200450

TS, Bag, Rem3670 22.000 Ea8200451



Casing3680 105.000 Ft8200480

_ Louvered Backplate3690 8.000 Ea8207050

_ Pedestal, Alum, Modified3700 3.000 Ea8207050

_ Pedestal, Fdn, Modified3710 9.000 Ea8207050

_ Wireless Data Acquisition and Alerts System3720 2.000 Ea8207050

_ Permanent Traffic Recorder Loops Only3730 1.000 LSUM8207051

Protect Corners3740 10.000 Ea8210020

Fire Hydrant3750 1.000 Ea8230040

Gate Valve and Box, 6 inch3760 1.000 Ea8230051

Gate Valve and Box, 8 inch3770 2.000 Ea8230052

Gate Valve and Box, 16 inch3780 2.000 Ea8230055

Gate Well,Rem3790 4.000 Ea8230076

Hydrant, Rem3800 1.000 Ea8230091

Hydrant, Relocate, Case 23810 2.000 Ea8230096

Water Main, DI, 6 inch, Tr Det G3820 137.000 Ft8230151

Water Main, DI, 8 inch, Tr Det G3830 176.000 Ft8230156

Water Main, DI, 16 inch, Tr Det G3840 128.000 Ft8230171

Water Serv3850 2.000 Ea8230240

Water Serv, Long3860 2.000 Ea8230245

Water Serv, Conflict3870 2.000 Ea8230250

Water Shutoff, Adj, Case 23880 4.000 Ea8230422

Polyethylene Encasement3890 441.000 Ft8230440

_ Water Main, Rem3900 663.000 Ft8237001

_ Hydrant, Adj3910 1.000 Ea8237050

_ Water Main Conflict, 16 inch3920 2.000 Ea8237050

_ Water Main Conflict, 6 inch3930 6.000 Ea8237050

Contractor Staking3940 1.000 LSUM8240001

Staking Plan Errors and Extras, One Person3950 300.000 Hr8240020

Staking Plan Errors and Extras, Two Person3960 120.000 Hr8240021

Staking Plan Errors and Extras, Three Person3970 180.000 Hr8240022

Fiber Optic, Cable, Single Mode Fiber, 96F3980 3,180.000 Ft8260053

Fiber Optic, Marker, Above Ground3990 8.000 Ea8260069

Tracer Wire4000 3,530.000 Ft8260070

Section: 2

Structures, Rem Portions (S01 of 82024)4010 1.000 LSUM2040061

Structures, Rem Portions (S05 of 82024)4020 1.000 LSUM2040061

Embankment, Structure, CIP4030 316.000 Cyd2050012

Granular Blanket, Type 14040 122.000 Cyd2050020

_ High Strength Geogrid4050 1,845.000 Syd2057011

_ Dewatering System (S05 of 82024)4060 1.000 LSUM2057051

Aggregate, 6A4070 36.000 Cyd2060001

Backfill, Structure, CIP4080 9,841.000 Cyd2060002

Excavation, Fdn4090 28,651.000 Cyd2060010

_ Aggregate, Open-Graded, Class 34 R4100 100.000 Cyd2067021



_ Fill, Lightweight, EPS Block4110 2,297.000 Cyd2067021

_ Fill, Low Density Cellular Concrete, Class III4120 1,700.000 Cyd2067021

Geotextile, Separator4130 600.000 Syd3080005

Underdrain, Bank, 6 inch4140 201.000 Ft4040003

Underdrain, Fdn, 4 inch4150 806.000 Ft4040031

Underdrain, Fdn, 6 inch4160 3,030.000 Ft4040033

Underdrain Outlet, 8 inch4170 6.000 Ft4040095

Underdrain, Outlet Ending, 6 inch4180 2.000 Ea4040113

_ Conc Base Cse, Reinf, Variable Thickness4190 129.000 Cyd6027021

_ Retaining Wall, Temp, Left in Place4200 970.000 Sft7047010

_ Steel Sheet Piling, Temp, Left in Place, Special4210 4,450.000 Sft7047010

_ Steel Sheet Piling, Temp, Special4220 980.000 Sft7047010

Prebore, Fdn Piling4230 1,794.000 Ft7050001

Pile Driving Equipment, Furn (S01 of 82024)4240 1.000 LSUM7050002

Pile Driving Equipment, Furn (S05 of 82024)4250 1.000 LSUM7050002

Pile, Steel, Furn and Driven, 14 inch4260 46,184.000 Ft7050034

Pile Point, Steel4270 322.000 Ea7050039

Pile, Steel, Splice4280 756.000 Ea7050050

_ Test Pile, Dynamic Analysis4290 12.000 Ea7057050

_ Test Pile, Furn Dynamic Analysis Equipment4300 5.000 Ea7057050

_ Obstruction Rem, Unexpected4310 3,000.000 Dlr7057060

Bridge Ltg, Furn and Rem (S01 of 82024)4320 1.000 LSUM7060001

Bridge Ltg, Furn and Rem (S05 of 82024)4330 1.000 LSUM7060001

Bridge Ltg, Oper and Maintain4340 1,370.000 Cyd7060002

Conc, Grade S2, Subfooting4350 186.000 Cyd7060012

Conduit, 3 inch4360 1,506.000 Ft7060030

Conduit, 4 inch4370 3,210.000 Ft7060032

Elec Grounding System4380 2.000 Ea7060040

Expansion Joint Device4390 167.000 Ft7060050

Expansion Joint Device, Cover Plate4400 32.000 Ft7060051

False Decking4410 25,510.000 Sft7060060

Reinforcement, Stainless Steel4420 439.000 Lb7060089

Reinforcement, Steel, Epoxy Coated4430 1,211,265.
000

Lb7060092

Substructure Conc, High Performance4440 3,746.000 Cyd7060101

Superstructure Conc, Form, Finish, and Cure (S01 of
82024)

4450 1.000 LSUM7060111

Superstructure Conc, Form, Finish, and Cure (S05 of
82024)

4460 1.000 LSUM7060111

Superstructure Conc, Form, Finish, and Cure, Night
Casting (S01 of 82024)

4470 1.000 LSUM7060112

Superstructure Conc, Form, Finish, and Cure, Night
Casting (S05 of 82024)

4480 1.000 LSUM7060112

Superstructure Conc, High Performance4490 515.000 Cyd7060116

Superstructure Conc, Night Casting, High
Performance

4500 894.000 Cyd7060117

Wall Drain4510 138.000 Sft7060130



Liner, PVC, 30 mil4520 982.000 Syd7060209

_ Texturing Conc4530 1,421.000 Syd7067011

_ End Diaphragm Conc, Second Avenue4540 260.000 Cyd7067021

_ Superstructure Conc, High Performance, Special4550 191.000 Cyd7067021

_ Superstructure Conc, Night Casting, High
Performance, Special

4560 476.000 Cyd7067021

_ Tie Girder Conc, Second Avenue4570 510.000 Cyd7067021

_ Construction Modeling4580 1.000 LSUM7067051

_ Thermal Control Plan, End Diaphragm, Second Ave4590 1.000 LSUM7067051

_ Thermal Control Plan, Tie Girder, Second Ave4600 1.000 LSUM7067051

_ Tie Girder Conc, Mock-up, Second Avenue4610 1.000 LSUM7067051

_ Tie Girder, Knuckle, and End Diaphragm Formwork4620 1.000 LSUM7067051

Bearing, Elastomeric, 3 inch4630 14,800.000 Sin7070020

Shear Developers (S01 of 82024)4640 1.000 LSUM7070040

Structural Steel, Mixed, Erect4650 2,180.000 Lb7070050

Structural Steel, Mixed, Furn and Fab4660 2,180.000 Lb7070051

Structural Steel, Plate, Erect4670 757,000.000 Lb7070060

Structural Steel, Plate, Furn and Fab4680 757,000.000 Lb7070061

Structural Steel, Rolled Shape, Erect4690 63,470.000 Lb7070070

Structural Steel, Rolled Shape, Furn and Fab4700 63,470.000 Lb7070071

_ Steel Diaphragm, Prest Conc Beam, Erect4710 7,579.000 Lb7077030

_ Steel Diaphragm, Prest Conc Beam, Furn and Fab4720 7,579.000 Lb7077030

_ Structural Steel, Arch Rib, Erect4730 796,600.000 Lb7077030

_ Structural Steel, Arch Rib, Furn and Fab4740 796,600.000 Lb7077030

_ Disc Bearing, Fixed4750 1.000 Ea7077050

_ Disc Bearing, Guided4760 2.000 Ea7077050

_ Disc Bearing, Multi-Directional4770 1.000 Ea7077050

_ Bridge Move and Erection (Job Number 113125)4780 1.000 LSUM7077051

_ Hanger Assemblies (S01 of 82024)4790 1.000 LSUM7077051

_ Prest Conc Bulb-Tee Beam, Erect, 54 inch by 49
inch, Special

4800 2,243.000 Ft7087001

_ Prest Conc Bulb-Tee Beam, Furn, 54 inch by 49
inch, Special

4810 2,243.000 Ft7087001

Joint Waterproofing4820 3,447.000 Sft7100001

Joint Waterproofing, Expansion4830 360.000 Sft7100003

Conc Surface Coating, Warranty (S01 of 82024)4840 1.000 LSUM7100009

Conc Surface Coating, Warranty (S05 of 82024)4850 1.000 LSUM7100009

_ Spray Applied Waterproofing Membrane4860 918.000 Syd7107011

_ Bridge Barrier Railing, Aesthetic, High Performance4870 1,235.000 Ft7117001

_ Ornamental Railing, Type 14880 446.000 Ft7117001

_ Ornamental Railing, Type 24890 253.000 Ft7117001

_ Ornamental Railing, Type 34900 537.000 Ft7117001

Epoxy Ovly4910 1,074.000 Syd7120020

Adhesive Anchoring of Vertical Bar, 1/2 inch4920 8.000 Ea7120032

Adhesive Anchoring of Vertical Bar, 5/8 inch4930 1,048.000 Ea7120033

Reinforcement, Mechanical Splice4940 1,742.000 Ea7120084



_ Jacking and Shoring4950 1.000 LSUM7137051

Field Repair of Damaged Coating (S01 of 82024)4960 1.000 LSUM7160001

_ Carbon Fiber Composite Cable Reinforcement, Furn4970 13,424.000 Ft8007001

_ Vibration Monitoring (S01 of 82024)4980 1.000 LSUM8007051

_ Vibration Monitoring (S05 of 82024)4990 1.000 LSUM8007051

Slope Paving Header5000 404.000 Ft8130015

Slope Paving, Conc5010 1,730.000 Syd8130020

Conduit, Fiberglass, 4 inch, Structure5020 2,739.000 Ft8190101

Conduit, Schedule 40, 1 inch5030 1,097.000 Ft8190145

_ Hh Cover on Bridge5040 9.000 Ea8197050

_ Bridge Soffit Junction Box (S01 of 82024)5050 1.000 LSUM8197051

_ Flowable Fill5060 1,010.000 Cyd8267021

_ Post-Tensioning Tendon, Bar5070 2,230.000 Lb8507030

_ Post-Tensioning Tendon, Strand5080 123,100.000 Lb8507030



180907 006Letting Call: Contract ID: 21021-129297

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: Replacement of three cantilevers and signing upgrades along US-2, US-41 and M-26 in the cities of
Houghton, Hancock and Escanaba, Delta and Houghton Counties.

AASHTOWare Project™ Version 4.0 Revision 189

8/3/2018 7:57 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

129297A 1801011 NHG 21021N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max0010 1.000 LSUM1500001

Exploratory Investigation, Vertical0020 20.000 Ft2040080

Non Haz Contaminated Material Handling and
Disposal, LM

0030 10.000 Cyd2050031

Band, Sign0040 10.000 Ea8100010

Cantilever, Rem0050 3.000 Ea8100090

Cantilever, Type E0060 1.000 Ea8100104

Fdn, Cantilever Sign Structure Type E, 48 inch Dia,
Cased

0070 27.000 Ft8100170

Fdn, Cantilever, Rem0080 3.000 Ea8100190

Installing MDOT Supplied Sign, Type III0090 1.000 Ea8100302

Post, Steel, 3 lb0100 26.000 Ft8100371

Post, Wood, 4 inch by 6 inch0110 165.000 Ft8100380

Post, Wood, 6 inch by 8 inch0120 18.000 Ft8100382

Sign, Type I, Rem0130 4.000 Ea8100391

Sign, Type IA0140 160.000 Sft8100392

Sign, Type IB0150 40.000 Sft8100393

Sign, Type IIA0160 51.000 Sft8100398

Sign, Type IIB0170 4.000 Sft8100399

Sign, Type III, Rem0180 9.000 Ea8100403

Sign, Type IIIA0190 5.000 Sft8100404

Sign, Type IIIB0200 52.000 Sft8100405

Transporting Salv MDOT Materials0210 1.000 LSUM8100420

Sign, Type VA0220 9.000 Sft8100424

Pedestrian Type II Barricade, Temp0230 4.000 Ea8120026

Lighted Arrow, Type C, Furn0240 4.000 Ea8120140

Lighted Arrow, Type C, Oper0250 4.000 Ea8120141

Minor Traf Devices0260 1.000 LSUM8120170

Plastic Drum, Fluorescent, Furn0270 20.000 Ea8120252



Plastic Drum, Fluorescent, Oper0280 20.000 Ea8120253

Sign Cover0290 6.000 Ea8120310

Sign, Type B, Temp, Prismatic, Special, Furn0300 650.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper0310 650.000 Sft8120353

Slope Restoration, Type A0320 240.000 Syd8160100

Contractor Staking, Road Only0330 1.000 LSUM8240007

Staking Plan Errors and Extras, One Person0340 1.000 Hr8240020

Staking Plan Errors and Extras, Two Person0350 1.000 Hr8240021

Staking Plan Errors and Extras, Three Person0360 1.000 Hr8240022



180907 007Letting Call: Contract ID: 50000-132514

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 1.25 mi of concrete pavement, curb, gutter, sidewalk and ramps, hot mix asphalt resurfacing,
aggregate base, drainage and pavement markings on 23 Mile Road from North Avenue to Fairchild
Road, Macomb County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/3/2018 7:57 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

132514A 1800969 EDC 50000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

_ Reimbursed Permit Fees0010 7,500.000 Dlr1077060

Mobilization, Max $740,900.000020 1.000 LSUM1500001

Clearing0030 1.000 Acre2010001

Stump, Rem, 19 inch to 36 inch0040 12.000 Ea2020006

Stump, Rem, 37 inch or Larger0050 7.000 Ea2020007

Stump, Rem, 6 inch to 18 inch0060 51.000 Ea2020008

Culv, Rem, Less than 24 inch0070 46.000 Ea2030001

Culv, Rem, 24 inch to 48 inch0080 6.000 Ea2030002

Dr Structure, Rem0090 41.000 Ea2030011

Sewer, Rem, Less than 24 inch0100 3,473.000 Ft2030015

Sewer, Rem, 24 inch to 48 inch0110 990.000 Ft2030016

Curb and Gutter, Rem0120 955.000 Ft2040020

Fence, Rem0130 55.000 Ft2040025

Guardrail, Rem0140 2,011.000 Ft2040035

Masonry and Conc Structure, Rem0150 30.000 Cyd2040045

Sidewalk, Rem0160 1,018.000 Syd2040055

Structures, Rem0170 1.000 LSUM2040060

Utility Pole, Rem0180 10.000 Ea2040070

_ Pavt, Rem, Special0190 29,960.000 Syd2047011

Non Haz Contaminated Material Handling and
Disposal, LM

0200 100.000 Cyd2050031

Subgrade Undercutting, Type II0210 10,000.000 Cyd2050041

_ Earthwork, Temporary Road0220 100.000 Sta2057002

_ Station Grading0230 81.000 Sta2057002

_ Temporary Ditching0240 100.000 Sta2057002

Backfill, Structure, CIP0250 1,100.000 Cyd2060002

Excavation, Fdn0260 1,500.000 Cyd2060010

Erosion Control, Filter Bag0270 2.000 Ea2080014



Erosion Control, Inlet Protection, Sediment Trap0280 99.000 Ea2080024

Erosion Control, Silt Fence0290 2,000.000 Ft2080036

Project Cleanup0300 1.000 LSUM2090001

Subbase, CIP0310 1,100.000 Cyd3010002

Aggregate Base, 6 inch0320 54,742.000 Syd3020016

_ Sand Subbase,12 inch, CIP0330 52,686.000 Syd3027011

_ Aggregate, Temporary Road0340 7,000.000 Ton3027031

_ Stabilization Geotextile, Special0350 27,000.000 Syd3037011

Shoulder, Cl II, 6 inch0360 1,020.000 Syd3070128

Culv End Sect, Conc, 12 inch0370 6.000 Ea4010047

Culv End Sect, Conc, 30 inch0380 1.000 Ea4010052

Culv End Sect, Metal, 12 inch0390 20.000 Ea4010094

Culv, Cl A, CSP, 12 inch0400 50.000 Ft4010199

_ Culv, Temp, Modified0410 500.000 Ft4017001

Sewer, Cl IV, 12 inch, Tr Det B0420 4,497.000 Ft4020987

Sewer, Cl IV, 18 inch, Tr Det B0430 657.000 Ft4020989

Sewer, Cl IV, 24 inch, Tr Det B0440 235.000 Ft4020993

Sewer, Cl IV, 30 inch, Tr Det B0450 4,198.000 Ft4020994

Sewer Bulkhead, 12 inch0460 2.000 Ea4021230

Trench Undercut and Backfill0470 200.000 Cyd4021260

Video Taping Sewer and Culv Pipe0480 9,587.000 Ft4021275

_ Sewer, 12 inch, Ductile Iron0490 100.000 Ft4027001

_ Sewer, 12 inch, Special0500 109.000 Ft4027001

_ Sewer, 4 inch, Special0510 100.000 Ft4027001

_ Sewer, 6 inch,  Special0520 300.000 Ft4027001

_ Ductile Iron Bend, 12 inch, 22.5 Degrees0530 4.000 Ea4027050

_ Ductile Iron Bend, 12 inch, 45 Degrees0540 4.000 Ea4027050

_ Ductile Iron Bend, 12 inch, 90 Degrees0550 4.000 Ea4027050

Dr Structure Cover, Type B0560 38.000 Ea4030010

Dr Structure Cover, Type G0570 40.000 Ea4030040

Dr Structure Cover, Type J0580 63.000 Ea4030045

Dr Structure, 24 inch dia0590 42.000 Ea4030200

Dr Structure, 48 inch dia0600 58.000 Ea4030210

Dr Structure, 60 inch dia0610 31.000 Ea4030220

Dr Structure, 72 inch dia0620 1.000 Ea4030230

Dr Structure, 96 inch dia0630 2.000 Ea4030234

Dr Structure, Add Depth of 60 inch dia, 8 foot to 15
foot

0640 10.000 Ft4030260

Dr Structure, Adj, Add Depth0650 50.000 Ft4030280

Dr Structure, Tap, 4 inch0660 10.000 Ea4030304

Dr Structure, Tap, 6 inch0670 7.000 Ea4030306

Dr Structure, Tap, 12 inch0680 6.000 Ea4030312

Dr Structure, Temp Lowering0690 20.000 Ea4030390

_ Dr Structure Cover, Adj, Case 1, Modified0700 12.000 Ea4037050

_ Dr Structure Cover, Adj, Case 2, Modified0710 40.000 Ea4037050



_ Dr Structure Cover, Type B, Modified0720 13.000 Ea4037050

_ External Structure Wrap0730 24.000 Ea4037050

_ Inlet, 12 inch dia, Special0740 6.000 Ea4037050

_ Manufactured Storm Water Treatment System0750 3.000 Ea4037050

Underdrain, Fdn, 4 inch0760 360.000 Ft4040031

Underdrain Outlet, 4 inch0770 40.000 Ft4040091

Underdrain, Outlet Ending, 4 inch0780 4.000 Ea4040111

_ Underdrain, Subgrade, 6 inch, Modified0790 13,956.000 Ft4047001

Culv Bedding, Box Culv0800 100.000 Cyd4060005

_ Culv, Precast Conc Box, 16 foot x 8 foot0810 120.000 Ft4067001

Cold Milling HMA Surface0820 3,080.000 Syd5010002

HMA, 3E30830 444.000 Ton5010045

HMA, 4E30840 3,006.000 Ton5010051

HMA, 5E30850 3,006.000 Ton5010057

HMA Approach0860 150.000 Ton5010061

_ Bump Grinding, Modified0870 500.000 Syd5017011

_ Pavement Ride Quality0880 41,863.000 Syd5017011

_ Temporary HMA Mixture0890 800.000 Ton5017031

Pavt Gapping0900 1,600.000 Ft6020215

_ Conc Pavt, Misc, Nonreinf, 7 inch, Modified0910 3,196.000 Syd6027011

_ Conc Pavt, Misc, Nonreinf, 8 inch, Modified0920 1,327.000 Syd6027011

_ Conc Pavt, Misc, Nonreinf, 9 inch, Modified0930 5,326.000 Syd6027011

_ Conc Pavt, Nonreinf, 9 inch, Modified0940 41,863.000 Syd6027011

_ Non-Chloride Accelerator0950 840.000 Cyd6027021

Cement0960 40.000 Ton6030005

Lane Tie, Epoxy Anchored0970 500.000 Ea6030030

Shoulder Gutter, Conc, Det 30980 1.000 Ea8020057

Spillway, Conc0990 5.000 Ft8020075

_ Curb and Gutter, Conc, Det B1, Modified1000 12,602.000 Ft8027001

_ Curb and Gutter, Conc, Det B2, Modified1010 435.000 Ft8027001

_ Curb and Gutter, Conc, Det F3, Modified1020 37.000 Ft8027001

_ Driveway Opening, Conc, Det M, Modified1030 829.000 Ft8027001

Detectable Warning Surface1040 160.000 Ft8030010

_ Sidewalk Ramp, ADA, Modified1050 1,535.000 Sft8037010

_ Sidewalk, Conc, 4 inch, Modified1060 81,995.000 Sft8037010

Post, Mailbox1070 49.000 Ea8070095

_ Rustic Rail Fence1080 96.000 Ft8077001

Fence, Protective1090 500.000 Ft8080007

Field Office, Cl 31100 8.000 Mo8090003

Field Office, Utility Fees1110 6,000.000 Dlr8090010

Post, Steel, 3 lb1120 600.000 Ft8100371

Sign, Type IIB1130 100.000 Sft8100399

Sign, Type IIIA1140 100.000 Sft8100404

Sign, Type IIIB1150 100.000 Sft8100405

Mast Arm Pole, Cat I1160 4.000 Ea8100510



Mast Arm, 50 foot, Cat I1170 4.000 Ea8100526

Mast Arm Pole Fdn, 6 Bolt1180 4.000 Ft8100550

Pavt Mrkg, Polyurea, 4 inch, White1190 6,463.000 Ft8110091

Pavt Mrkg, Polyurea, 4 inch, Yellow1200 28,485.000 Ft8110092

Pavt Mrkg, Polyurea, 6 inch, Crosswalk1210 925.000 Ft8110093

Pavt Mrkg, Polyurea, 6 inch, White1220 3,897.000 Ft8110094

Pavt Mrkg, Polyurea, 24 inch, Stop Bar1230 268.000 Ft8110114

Rem Spec Mrkg1240 199.000 Sft8110343

Pavt Mrkg, Polyurea, Lt Turn Arrow Sym1250 4.000 Ea8110405

Pavt Mrkg, Polyurea, Rt Turn Arrow Sym1260 4.000 Ea8110412

Recessing Pavt Mrkg, Longit1270 38,845.000 Ft8110450

Recessing Pavt Mrkg, Transv1280 1,000.000 Sft8110451

Barricade, Type III, High Intensity, Lighted, Furn1290 30.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper1300 30.000 Ea8120023

Channelizing Device, 42 inch, Furn1310 100.000 Ea8120030

Channelizing Device, 42 inch, Oper1320 100.000 Ea8120031

Lighted Arrow, Type C, Furn1330 5.000 Ea8120140

Lighted Arrow, Type C, Oper1340 5.000 Ea8120141

Minor Traf Devices1350 1.000 LSUM8120170

Pavt Mrkg Cover, Type R, Black1360 100.000 Ft8120200

Pavt Mrkg, Longit, 6 inch or Less Width, Rem1370 19,312.000 Ft8120210

Pavt Mrkg, Longit, Greater than 6 inch Width, Rem1380 100.000 Ft8120211

Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
White, Temp

1390 20,780.000 Ft8120235

Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
Yellow, Temp

1400 19,628.000 Ft8120236

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,
White, Temp

1410 17,998.000 Ft8120245

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,
Yellow, Temp

1420 30,959.000 Ft8120246

Plastic Drum, High Intensity, Furn1430 300.000 Ea8120250

Plastic Drum, High Intensity, Oper1440 300.000 Ea8120251

Sign Cover1450 25.000 Ea8120310

Sign, Portable, Changeable Message, Furn1460 2.000 Ea8120330

Sign, Portable, Changeable Message, Oper1470 2.000 Ea8120331

Sign, Type A, Temp, Prismatic, Furn1480 100.000 Sft8120340

Sign, Type A, Temp, Prismatic, Oper1490 100.000 Sft8120341

Sign, Type B, Temp, Prismatic, Furn1500 1,500.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper1510 1,500.000 Sft8120351

Sign, Type B, Temp, Prismatic, Special, Furn1520 200.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper1530 200.000 Sft8120353

Traf Regulator Control1540 1.000 LSUM8120370

_ Pavt Mrkg, Stop Bar, Rem1550 120.000 Ft8127001

_ Pavt Mrkg, Wet Reflective, Type R, 24 inch, Stop
Bar, Temp

1560 126.000 Ft8127001

Riprap, Heavy1570 180.000 Syd8130005

Riprap, Plain1580 50.000 Syd8130010



Pinus strobus, 4 foot1590 30.000 Ea8152869

Fertilizer, Chemical Nutrient, Cl A1600 2,300.000 Lb8160020

Mulch1610 80,000.000 Syd8160025

Mulch Anchoring1620 80,000.000 Syd8160026

Mulch Blanket1630 9,000.000 Syd8160027

Seeding, Mixture THM1640 2,300.000 Lb8160039

Sodding1650 2,600.000 Syd8160055

Water, Sodding/Seeding1660 1,000.000 Unit8160090

_ Topsoil Surface, Furn, 3 inch, Modified1670 52,000.000 Syd8167011

Conduit, DB, 1, 3 inch1680 240.000 Ft8190029

Conduit, DB, 2, 3 inch1690 330.000 Ft8190032

Conduit, DB, 3, 3 inch1700 115.000 Ft8190035

Conduit, DB, 4, 3 inch1710 15.000 Ft8190038

Hh, Rem1720 1.000 Ea8190254

Hh, Round, 3 foot dia1730 4.000 Ea8190259

Cable, Sec, 600V, 1, 3/C#61740 100.000 Ft8190399

Wood Pole, Cl 4, 40 foot1750 1.000 Ea8190473

Wood Pole, Fit Up, TS Cable Pole1760 1.000 Ea8190501

Wood Pole, Rem1770 4.000 Ea8190505

Anchor Guy1780 3.000 Ea8200001

Case Sign, Rem1790 4.000 Ea8200020

Case Sign (LED), One Way, 24 inch by 30 inch1800 4.000 Ea8200029

Controller and Cabinet, Rem1810 2.000 Ea8200030

Controller and Cabinet, Digital Type1820 1.000 Ea8200031

Controller Fdn, Base Mount1830 1.000 Ea8200045

Controller Fdn, Rem1840 1.000 Ea8200046

Pedestal, Fdn1850 8.000 Ea8200105

Power Co. (Est. Cost to Contractor)1860 200.000 Dlr8200116

Serv Disconnect, Rem1870 2.000 Ea8200136

Span Wire1880 3.000 Ea8200140

Span Wire, Rem1890 7.000 Ea8200141

Steel Pole, Rem1900 3.000 Ea8200145

TS, Span Wire Mtd, Rem1910 16.000 Ea8200182

TS, One Way Span Wire Mtd, Salv1920 4.000 Ea8200191

TS, One Way Span Wire Mtd (LED)1930 4.000 Ea8200313

TS, Pedestrian, One Way Pedestal Mtd (LED)
Countdown

1940 8.000 Ea8200345

TS, Antenna, Rem1950 2.000 Ea8200368

Bracket, Truss, Salv1960 2.000 Ea8200385

Bracket, Truss, Rem1970 6.000 Ea8200388

Casing1980 49.000 Ft8200480

_ Detection, WiFi1990 1.000 Ea8207050

_ Electrical Device, Adjust2000 22.000 Ea8207050

_ OCA, ATC 2070, ITS2010 1.000 Ea8207050

_ OCA, ITS, Cabinet Housing 3, Black2020 1.000 Ea8207050



_ OCA, ITS, Input Assembly2030 1.000 Ea8207050

_ OCA, ITS, Output Assembly, 14 Switch Pack2040 2.000 Ea8207050

_ OCA, Operational Test Certification, Controller and
Cabinet

2050 1.000 Ea8207050

_ Pedestal, Black2060 8.000 Ea8207050

_ Pole Coating2070 8.000 Ea8207050

_ Pushbutton and Sign, Black2080 8.000 Ea8207050

_ Radar Detection, Dilemma Zone2090 4.000 Ea8207050

_ Radar Detection, Rem2100 6.000 Ea8207050

_ Radar Detection, Salv2110 2.000 Ea8207050

_ Road Side Unit2120 1.000 Ea8207050

_ Street Name Sign, One Way, (LED) Illuminated, 6
foot, Black

2130 2.000 Ea8207050

_ Street Name Sign, One Way, (LED) Illuminated, 8
foot, Black

2140 2.000 Ea8207050

_ TS, One Way Mast Arm Mtd, Safety2150 4.000 Ea8207050

_ TS, One Way Mast Arm Mtd, Safety, Five Sect2160 4.000 Ea8207050

_ TS, One Way Mast Arm Mtd, Safety, FYA2170 4.000 Ea8207050

_ Video Surveillance, Camera2180 1.000 Ea8207050

_ Video Traf Detection Camera2190 4.000 Ea8207050

_ Video Traf Detection System2200 1.000 Ea8207050

_ Wireless Interconnect, Access Point2210 4.000 Ea8207050

_ Wireless Interconnect, Integrated Radio2220 2.000 Ea8207050

Monument Box2230 3.000 Ea8210001

Monument Preservation2240 3.000 Ea8210010

_ Benchmark Post2250 3.000 Ea8217050

Hydrant, Relocate, Case 22260 11.000 Ea8230096

Water Serv, Conflict2270 10.000 Ea8230250

Water Shutoff, Adj, Case 12280 5.000 Ea8230421

Water Shutoff, Adj, Case 22290 20.000 Ea8230422

_ Hydrant, Adj2300 9.000 Ea8237050

_ Water Main, Conflict, 12 inch2310 4.000 Ea8237050



180907 008Letting Call: Contract ID: 82000-203166

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.52 mi of hot mix asphalt resurfacing, ditch cleanout, signing and pavement markings on Martinsville
Road from Willis Road to Harris Road, Wayne County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

203166A 1800949 STL 82000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $25,600.000010 1.000 LSUM1500001

_ Misc Culvert Cleanout0020 874.000 Ft2047001

_ Misc Obstruction, Rem0030 5.000 Cyd2047021

_ Ditch Cleanout, Modified0040 41.000 Sta2057002

Erosion Control, Check Dam, Stone0050 200.000 Ft2080012

Erosion Control, Silt Fence0060 4,600.000 Ft2080036

Project Cleanup0070 1.000 LSUM2090001

_ Aggregate Base, 6 inch, Modified0080 112.000 Syd3027011

_ Shoulder, Cl 1, 2 inch, Modified0090 370.000 Syd3077011

Pavt for Butt Joints, Rem0100 332.000 Syd5010008

HMA, 5E100110 1,081.000 Ton5010058

HMA Approach0120 15.000 Ton5010061

_ Misc Bit Mixture for Patching, Temp0130 5.000 Ton5017031

_ Misc Conditioning Existing Pavement0140 200.000 Ton5017031

Post, Mailbox0150 28.000 Ea8070095

_ Misc Field Office0160 1.000 Mo8097043

_ Misc Sign, Type B, Perm0170 91.000 Sft8107010

Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow0180 1,200.000 Ft8110154

Pavt Mrkg, Sprayable Thermopl, 6 inch, White0190 5,225.000 Ft8110155

Barricade, Type III, High Intensity, Lighted, Furn ,0200 10.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper0210 10.000 Ea8120023

Lighted Arrow, Type C, Furn0220 2.000 Ea8120140

Lighted Arrow, Type C, Oper0230 2.000 Ea8120141

Minor Traf Devices0240 1.000 LSUM8120170

Pavt Mrkg, Type NR, Tape, 4 inch, Yellow, Temp0250 208.000 Ft8120231

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,
Yellow, Temp

0260 208.000 Ft8120246

Plastic Drum, High Intensity, Furn0270 244.000 Ea8120250



Plastic Drum, High Intensity, Oper0280 244.000 Ea8120251

Sign Cover0290 4.000 Ea8120310

Sign, Type B, Temp, Prismatic, Furn0300 333.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0310 333.000 Sft8120351

Sign, Type B, Temp, Prismatic, Special, Furn0320 16.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper0330 16.000 Sft8120353

Traf Regulator Control0340 1.000 LSUM8120370

Water, Sodding/Seeding0350 200.000 Unit8160090

Slope Restoration, Type A0360 3,650.000 Syd8160100

Monument Box Adjust0370 1.000 Ea8210005

Monument Preservation0380 1.000 Ea8210010

Monument Preservation, Vertical0390 1.000 Ea8210015

Staking Plan Errors and Extras, One Person0400 20.000 Hr8240020

Staking Plan Errors and Extras, Two Person0410 8.000 Hr8240021

Staking Plan Errors and Extras, Three Person0420 12.000 Hr8240022

_ Contractor Staking, Modified0430 1.000 LSUM8247051



180907 009Letting Call: Contract ID: 63174-122109B1

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: Demolition and removal of buildings, outbuildings, fences, backfilling and site restoration for 6 parcels
for the proposed I-75 Modernization Project in the cities of Madison Heights and Hazel Park, Oakland
County.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

122109B1 1763002 NH 63174N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Asbestos Materials, Rem and Disposal0010 60,000.000 Dlr2040001

Exploratory Investigation, Vertical0020 120.000 Ft2040080

_ Building and Property Improvements Removal,
Outbuilding, Medium

0030 1.000 Ea2047050

_ Building and Property Improvements Removal,
Outbuilding, Small

0040 5.000 Ea2047050

_ Building and Property Improvements Removal,
Residential, Large

0050 1.000 Ea2047050

_ Building and Property Improvements Removal,
Residential, Medium

0060 2.000 Ea2047050

_ Building and Property Improvements Removal,
Residential, Small

0070 3.000 Ea2047050

Non Haz Contaminated Material Handling and
Disposal, LM

0080 100.000 Cyd2050031

Erosion Control, Inlet Protection, Fabric Drop0090 6.000 Ea2080020

Erosion Control, Silt Fence0100 1,800.000 Ft2080036

Pedestrian Type II Barricade, Temp0110 12.000 Ea8120026

Pedestrian Type II Channelizer, Temp0120 100.000 Ft8120027

Lighted Arrow, Type C, Furn0130 3.000 Ea8120140

Lighted Arrow, Type C, Oper0140 3.000 Ea8120141

Minor Traf Devices0150 1.000 LSUM8120170

Plastic Drum, High Intensity, Furn0160 25.000 Ea8120250

Plastic Drum, High Intensity, Oper0170 25.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0180 630.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0190 630.000 Sft8120351

Traf Regulator Control0200 1.000 LSUM8120370



180907 010Letting Call: Contract ID: 50031-202263

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: Installation of dedicated shortwave radio communication roadside units and Wi-Fi detectors on various
routes at multiple locations, Macomb County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

202263A 1800988 CMG 50031N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $242,000.000010 1.000 LSUM1500001

Channelizing Device, 42 inch, Furn0020 10.000 Ea8120030

Channelizing Device, 42 inch, Oper0030 10.000 Ea8120031

Lighted Arrow, Type C, Furn0040 2.000 Ea8120140

Lighted Arrow, Type C, Oper0050 2.000 Ea8120141

Minor Traf Devices0060 1.000 LSUM8120170

Sign, Type B, Temp, Prismatic, Furn0070 100.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0080 100.000 Sft8120351

Traf Regulator Control0090 1.000 LSUM8120370

_ Controller, ATC 2070, 1C/2B/2N/3B/4B/8, Delivered0100 12.000 Ea8207050

_ Controller, ATC 2070, Install0110 12.000 Ea8207050

_ Controller, Software, D4 SPaT Upgrade, License,
Delivered

0120 205.000 Ea8207050

_ Controller, Software, D4 w/SPaT, License, Delivered0130 1.000 Ea8207050

_ Detection, Wi-Fi0140 79.000 Ea8207050

_ RSU, Deliver0150 298.000 Ea8207050

_ RSU, Device Configuration0160 298.000 Ea8207050

_ RSU, Install0170 298.000 Ea8207050

_ RSU, Map File Processing0180 298.000 Ea8207050

_ Steel Truss Arm, Steel Pole Mount, 6 Foot0190 13.000 Ea8207050

_ Steel Truss Arm, Wood Pole Mount, 6 Foot0200 114.000 Ea8207050

_ RSU, Connected Vehicle Lidar Map File0210 1.000 LSUM8207051

_ RSU, DUAP Integration and Testing0220 1.000 LSUM8207051

_ RSU, System Integration and Testing0230 1.000 LSUM8207051



180907 011Letting Call: Contract ID: 20000-119504

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 2.35 mi of hot mix asphalt resurfacing on South Wakeley Bridge Road from the Ausable River north to
East North Down River Road, Crawford County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

119504A 1800976 STL 20000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $44,100.000010 1.000 LSUM1500001

HMA, 4E10020 7,745.000 Ton5010050

HMA Approach0030 136.000 Ton5010061

Curb Sloped, HMA0040 3,100.000 Ft8050010

Lighted Arrow, Type C, Furn0050 2.000 Ea8120140

Lighted Arrow, Type C, Oper0060 2.000 Ea8120141

Minor Traf Devices0070 1.000 LSUM8120170

Pavt Mrkg, Type NR, Tape, 4 inch, Yellow, Temp0080 1,985.000 Ft8120231

Plastic Drum, High Intensity, Furn0090 250.000 Ea8120250

Plastic Drum, High Intensity, Oper0100 250.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0110 376.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0120 376.000 Sft8120351

Traf Regulator Control0130 1.000 LSUM8120370

Paved Ditch, HMA0140 40.000 Syd8140010



180907 012Letting Call: Contract ID: 38000-202737

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 5.20 mi of hot mix asphalt crushing, shaping and resurfacing, shoulder widening and station grading on
King Road from Albion Road to Mathews Road, Jackson County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

202737A 1800992 STL 38000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $161,200.000010 1.000 LSUM1500001

Guardrail, Rem0020 550.000 Ft2040035

Pavt, Rem0030 100.000 Syd2040050

Erosion Control, Silt Fence0040 3,500.000 Ft2080036

HMA Base Crushing and Shaping0050 74,500.000 Syd3050002

Approach, Cl I0060 136.000 Ton3070001

Shoulder, Cl II, 5 inch0070 12,205.000 Syd3070127

Trenching0080 550.000 Sta3070200

Cold Milling HMA Surface0090 350.000 Syd5010002

HMA, 4E10100 15,237.000 Ton5010050

HMA, 5E10110 6,530.000 Ton5010056

HMA Approach0120 253.000 Ton5010061

Guardrail, Type B0130 225.000 Ft8070000

Guardrail, Backed, Det G10140 2.000 Ea8070015

Guardrail Approach Terminal, Type 2B0150 4.000 Ea8070042

_ Post, Mailbox, Modified0160 100.000 Ea8077050

Pavt Mrkg, Waterborne, 4 inch, White0170 55,000.000 Ft8110231

Pavt Mrkg, Waterborne, 4 inch, Yellow0180 40,572.000 Ft8110232

Barricade, Type III, High Intensity, Lighted, Furn0190 12.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper0200 12.000 Ea8120023

Minor Traf Devices0210 1.000 LSUM8120170

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,
Yellow, Temp

0220 2,200.000 Ft8120246

Plastic Drum, High Intensity, Furn0230 150.000 Ea8120250

Plastic Drum, High Intensity, Oper0240 150.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0250 272.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0260 272.000 Sft8120351

Traf Regulator Control0270 1.000 LSUM8120370



Slope Restoration, Type B0280 24,500.000 Syd8160101

Monument Box Adjust0290 11.000 Ea8210005

Monument Preservation0300 11.000 Ea8210010



180907 013Letting Call: Contract ID: 56000-200269

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 1.98 mi of hot mix asphalt resurfacing, shoulder widening, slope flattening, drainage, signing and
pavement markings on Poseyville Road from Brooks Road to Gordonville Road, Midland County. This
is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

200269A 1800986 HRRR 56000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $90,700.000010 1.000 LSUM1500001

Clearing0020 0.280 Acre2010001

Culv, Rem, Less than 24 inch0030 29.000 Ea2030001

Culv, Rem, 24 inch to 48 inch0040 3.000 Ea2030002

Culv, End, Rem, Less than 24 inch0050 1.000 Ea2030005

Culv, End, Rem, 24 inch to 48 inch0060 3.000 Ea2030006

Dr Structure, Rem0070 9.000 Ea2030011

Sewer, Rem, Less than 24 inch0080 753.000 Ft2030015

Sewer, Rem, 24 inch to 48 inch0090 20.000 Ft2030016

Pavt, Rem0100 167.000 Syd2040050

Ditch Cleanout0110 10.000 Sta2050006

Embankment, CIP0120 3,440.000 Cyd2050010

Excavation, Earth0130 10,832.000 Cyd2050016

Non Haz Contaminated Material Handling and
Disposal, LM

0140 50.000 Cyd2050031

Subgrade Undercutting, Type II0150 100.000 Cyd2050041

Erosion Control, Check Dam, Stone0160 80.000 Ft2080012

Erosion Control, Inlet Protection, Fabric Drop0170 56.000 Ea2080020

Erosion Control, Sediment Trap0180 3.000 Ea2080034

Erosion Control, Silt Fence0190 719.000 Ft2080036

Subbase, CIP0200 5,378.000 Cyd3010002

_ Aggregate Base, 6 inch, Modified0210 13,704.000 Syd3027011

_ Aggregate Base, 8 inch, Modified0220 295.000 Syd3027011

_ Approach, Cl I, 6 inch, Modified0230 1,912.000 Syd3027011

_ Approach, Cl II, 6 inch, Modified0240 1,315.000 Syd3027011

_ Shoulder, Cl II, 3 inch, Modified0250 4,026.000 Syd3027011

Maintenance Gravel0260 100.000 Ton3060020

Culv End Sect, 12 inch0270 54.000 Ea4010012



Culv End Sect, 15 inch0280 3.000 Ea4010015

Culv End Sect, 24 inch0290 1.000 Ea4010024

Culv End Sect, Metal, 42 inch0300 3.000 Ea4010101

Culv, Cl A, 18 inch0310 100.000 Ft4010133

Culv, Cl F, 12 inch0320 780.000 Ft4010607

Culv, Cl F, 15 inch0330 26.000 Ft4010608

Culv, Cl F, 42 inch0340 66.000 Ft4010613

Culv, Slp End Sect, 1 on 4, 18 inch, Longit0350 1.000 Ea4010919

Culv, Slp End Sect, 1 on 4, 18 inch, Transv0360 4.000 Ea4010920

Culv, Slp End Sect, 1 on 4, 36 inch, Transv0370 1.000 Ea4010930

Sewer, Cl A, 12 inch, Tr Det A0380 548.000 Ft4020004

Sewer, Cl A, 15 inch, Tr Det A0390 167.000 Ft4020005

Sewer, Cl A, 18 inch, Tr Det A0400 8.000 Ft4020006

Sewer, Cl A, 36 inch, Tr Det A0410 8.000 Ft4020009

Sewer, Cl A, 42 inch, Tr Det A0420 18.000 Ft4020010

Sewer, Cl A, 12 inch, Tr Det B0430 972.000 Ft4020033

Sewer, Cl A, 15 inch, Tr Det B0440 159.000 Ft4020034

Sewer, Cl A, 18 inch, Tr Det B0450 51.000 Ft4020035

Sewer, Cl A, 24 inch, Tr Det B0460 10.000 Ft4020036

Sewer, Cl A, 30 inch, Tr Det B0470 5.000 Ft4020037

Sewer, Cl A, 36 inch, Tr Det B0480 5.000 Ft4020038

Sewer, Cl A, 42 inch, Tr Det B0490 328.000 Ft4020039

Sewer, Cl E, 12 inch, Tr Det B0500 56.000 Ft4020600

Sewer Tap, 12 inch0510 15.000 Ea4021204

Sewer Tap, 15 inch0520 2.000 Ea4021205

Sewer Tap, 18 inch0530 1.000 Ea4021206

Sewer Tap, 24 inch0540 1.000 Ea4021207

Sewer Tap, 30 inch0550 1.000 Ea4021208

Sewer Tap, 36 inch0560 2.000 Ea4021209

Sewer Tap, 42 inch0570 2.000 Ea4021210

_ Sump Pump Lead and Drain Tile Connection0580 50.000 Ft4027001

Dr Structure Cover, Adj, Case 10590 1.000 Ea4030005

Dr Structure Cover, Adj, Case 20600 17.000 Ea4030006

Dr Structure Cover, Type B0610 22.000 Ea4030010

Dr Structure Cover, Type G0620 36.000 Ea4030040

Dr Structure, 24 inch dia0630 10.000 Ea4030200

Dr Structure, 48 inch dia0640 23.000 Ea4030210

Dr Structure, 60 inch dia0650 2.000 Ea4030220

Dr Structure, 72 inch dia0660 6.000 Ea4030230

Dr Structure, Adj, Add Depth0670 13.000 Ft4030280

Dr Structure, Tap, 12 inch0680 9.000 Ea4030312

Underdrain, Subbase, 6 inch0690 100.000 Ft4040063

Cold Milling HMA Surface0700 26,804.000 Syd5010002

HMA Surface, Rem0710 2,215.000 Syd5010005

Hand Patching0720 61.000 Ton5010025



HMA, 13A0730 3,587.000 Ton5010033

HMA Approach0740 427.000 Ton5010061

Driveway, Nonreinf Conc, 6 inch0750 682.000 Syd8010005

Curb Sloped, HMA0760 961.000 Ft8050010

Post, Mailbox0770 95.000 Ea8070095

Post, Steel, 3 lb0780 390.000 Ft8100371

Sign, Type III, Erect, Salv0790 14.000 Ea8100402

Sign, Type III, Rem0800 39.000 Ea8100403

Sign, Type IIIA0810 58.000 Sft8100404

Sign, Type IIIB0820 76.000 Sft8100405

Sign, Type VB0830 18.000 Sft8100425

Channelizing Device, 42 inch, Furn0840 150.000 Ea8120030

Channelizing Device, 42 inch, Oper0850 150.000 Ea8120031

Lighted Arrow, Type C, Furn0860 2.000 Ea8120140

Lighted Arrow, Type C, Oper0870 2.000 Ea8120141

Minor Traf Devices0880 1.000 LSUM8120170

Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,
Yellow, Temp

0890 828.000 Ft8120246

Plastic Drum, High Intensity, Furn0900 50.000 Ea8120250

Plastic Drum, High Intensity, Oper0910 50.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0920 432.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0930 432.000 Sft8120351

Traf Regulator Control0940 1.000 LSUM8120370

Riprap, Plain0950 168.000 Syd8130010

_ Slope Restoration, Wetland0960 177.000 Syd8167011

_ Turf Establishment, Performance0970 24,053.000 Syd8167011

Monument Box Adjust0980 4.000 Ea8210005



180907 014Letting Call: Contract ID: 39000-202047

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.70 mi of shared-use concrete path, curb replacement and pedestrian signal upgrades along South
Drake Road from Green Meadow Road to West Main Street (M-43), Kalamazoo County. This is a Local
Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

202047A 1800965 TA 39000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $68,900.000010 1.000 LSUM1500001

Tree, Rem, 6 inch to 18 inch0020 33.000 Ea2020004

Stump, Rem, 19 inch to 36 inch0030 5.000 Ea2020006

Stump, Rem, 6 inch to 18 inch0040 1.000 Ea2020008

Curb and Gutter, Rem0050 1,862.000 Ft2040020

Fence, Rem0060 90.000 Ft2040025

Pavt, Rem0070 775.000 Syd2040050

Sidewalk, Rem0080 360.000 Syd2040055

Exploratory Investigation, Vertical0090 50.000 Ft2040080

Granular Material, Cl II0100 1,043.000 Cyd2050023

Subgrade Undercutting, Type II0110 500.000 Cyd2050041

_ Station Grading0120 43.000 Sta2057002

Erosion Control, Inlet Protection, Fabric Drop0130 21.000 Ea2080020

Erosion Control, Silt Fence0140 1,000.000 Ft2080036

Aggregate Base, 6 inch0150 650.000 Syd3020016

Hand Patching0160 165.000 Ton5010025

HMA Approach0170 60.000 Ton5010061

Conc Base Cse, Nonreinf, 6 inch0180 350.000 Syd6020015

Driveway, Nonreinf Conc, 6 inch0190 480.000 Syd8010005

Curb and Gutter, Conc, Det C40200 930.000 Ft8020023

Driveway Opening, Conc, Det M0210 170.000 Ft8020050

Curb Ramp Opening, Conc0220 510.000 Ft8030030

Sidewalk Ramp, Conc, 6 inch0230 2,675.000 Sft8030036

Sidewalk, Conc, 4 inch0240 21,227.000 Sft8030044

Sidewalk, Conc, 6 inch0250 1,130.000 Sft8030046

_ Detectable Warning Surface, Cast Iron0260 136.000 Ft8037001

Shared use Path, HMA0270 100.000 Ton8060040



Post, Steel, 3 lb0280 36.000 Ft8100371

Sign, Type III, Erect, Salv0290 4.000 Ea8100402

Sign, Type III, Rem0300 4.000 Ea8100403

_ Segmental Block Retaining Wall0310 2,500.000 Sft8107052

Pavt Mrkg, Waterborne, 12 inch, White0320 600.000 Ft8110237

_ Pavt Mrkg, Waterborne, 24 inch, Stop Bar0330 64.000 Ft8117001

Barricade, Type III, High Intensity, Lighted, Furn0340 32.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper0350 32.000 Ea8120023

Pedestrian Type II Barricade, Temp0360 30.000 Ea8120026

Lighted Arrow, Type C, Furn0370 1.000 Ea8120140

Lighted Arrow, Type C, Oper0380 1.000 Ea8120141

Minor Traf Devices0390 1.000 LSUM8120170

Pavt Mrkg, Longit, Greater than 6 inch Width, Rem0400 188.000 Ft8120211

Plastic Drum, High Intensity, Furn0410 150.000 Ea8120250

Plastic Drum, High Intensity, Oper0420 150.000 Ea8120251

Sign, Portable, Changeable Message, Furn0430 4.000 Ea8120330

Sign, Portable, Changeable Message, Oper0440 4.000 Ea8120331

Sign, Type B, Temp, Prismatic, Furn0450 207.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0460 207.000 Sft8120351

Traf Regulator Control0470 1.000 LSUM8120370

Site Preparation, Max $1,5250480 1.000 LSUM8150001

Watering and Cultivating, First Season, Min $7400490 1.000 LSUM8150002

Watering and Cultivating, Second Season, Min $9150500 1.000 LSUM8150003

Berberis thunbergii Crimson Pygmy, #3 cont.0510 16.000 Ea8150511

Pennisetum alopecuroides, #2 cont.0520 42.000 Ea8152650

Picea glauca, 6 foot0530 6.000 Ea8152759

Rhus aromatica, #3 cont.0540 22.000 Ea8153170

Mulch Blanket, High Velocity0550 1,500.000 Syd8160028

Slope Restoration, Type A0560 645.000 Syd8160100

_ Slope Restoration, General0570 43.000 Sta8167002

Conduit, DB, 1, 3 inch0580 250.000 Ft8190029

Conduit, Rem0590 60.000 Ft8190140

Hh, Rem0600 9.000 Ea8190254

Hh, Round, 3 foot dia0610 2.000 Ea8190259

Hh, Round0620 7.000 Ea8190260

Pedestal, Alum0630 12.000 Ea8200100

Pedestal, Fdn0640 12.000 Ea8200105

Pedestal Fdn, Rem0650 7.000 Ea8200106

Pedestal, Rem0660 7.000 Ea8200110

Pushbutton, Rem0670 12.000 Ea8200122

Push Button Station and Sign0680 16.000 Ea8200128

TS, Pedestrian, Bracket Arm Mtd, Rem0690 1.000 Ea8200180

TS, Pedestrian, Pedestal Mtd, Rem0700 11.000 Ea8200181

Pedestrian Signal System, Accessible0710 2.000 Ea8200240

TS, Pedestrian, One Way Pedestal Mtd (LED)0720 16.000 Ea8200344





180907 015Letting Call: Contract ID: 41000-200406

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.69 mi of hot mix asphalt shared-use path along Three Mile Road and public easement from Alpine
Avenue to West River Road, Kent County. This is a Local Agency Project. This is a Small Business
Program project.  Only those approved by MDOT as a Small Business may be eligible to bid as a
prime contractor.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

200406A 1800987 HPSL 41000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $40,600.000010 1.000 LSUM1500001

Clearing0020 1.000 Acre2010001

Clearing, Fence0030 7.000 Sta2010002

Tree, Rem, 6 inch to 18 inch0040 10.000 Ea2020004

Stump, Rem, 6 inch to 18 inch0050 1.000 Ea2020008

Curb and Gutter, Rem0060 480.000 Ft2040020

Fence, Rem0070 75.000 Ft2040025

Sidewalk, Rem0080 28.000 Syd2040055

Structures, Rem Portions0090 1.000 LSUM2040061

Embankment, CIP0100 2,133.000 Cyd2050010

Excavation, Earth0110 518.000 Cyd2050016

Subgrade Undercutting, Type II0120 150.000 Cyd2050041

Aggregate, 6A0130 15.000 Cyd2060001

Erosion Control, Silt Fence0140 1,080.000 Ft2080036

Project Cleanup0150 1.000 LSUM2090001

Subbase, CIP0160 487.000 Cyd3010002

Aggregate Base, LM0170 65.000 Cyd3020002

Culv End Sect, Metal, 18 inch0180 2.000 Ea4010096

Culv, Cl A, 18 inch0190 50.000 Ft4010133

Culv, Cl B, Conc, 48 inch0200 32.000 Ft4010274

_ Culv Headwall0210 1.000 Ea4017050

Underdrain, Outlet Ending, 6 inch0220 2.000 Ea4040113

_ Underdrain, Subbase, 6 inch, Modified0230 200.000 Ft4047001

_ Underdrain, Subbase, 6 inch, Fitting, Modified0240 3.000 Ea4047050

HMA Surface, Rem0250 912.000 Syd5010005

_ HMA Spillway0260 14.000 Ft5017001

Driveway, Nonreinf Conc, 6 inch0270 720.000 Syd8010005



Curb and Gutter, Conc, Det F40280 340.000 Ft8020038

Driveway Opening, Conc, Det M0290 140.000 Ft8020050

_ Modular Block Retaining Wall (Large Block)0300 72.000 Sft8027010

Sidewalk Ramp, Conc, 6 inch0310 3,294.000 Sft8030036

Sidewalk, Conc, 4 inch0320 3,800.000 Sft8030044

Shared use Path, Grading0330 2,855.000 Ft8060030

Shared use Path, HMA0340 706.000 Ton8060040

_ Shared Use Path Aggregate, Modified0350 3,957.000 Syd8067011

Post, Mailbox0360 12.000 Ea8070095

Fence, Woven Wire with Wood Post0370 470.000 Ft8080001

Fence, Chain Link, 72 inch0380 590.000 Ft8080013

_ Fence, Chain Link, 42 Inch, Black Vinyl Coated0390 85.000 Ft8087001

Barricade, Type III, High Intensity, Lighted, Furn0400 10.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper0410 10.000 Ea8120023

Lighted Arrow, Type C, Furn0420 1.000 Ea8120140

Lighted Arrow, Type C, Oper0430 1.000 Ea8120141

Minor Traf Devices0440 1.000 LSUM8120170

Plastic Drum, High Intensity, Furn0450 50.000 Ea8120250

Plastic Drum, High Intensity, Oper0460 50.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0470 500.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0480 500.000 Sft8120351

Traf Regulator Control0490 1.000 LSUM8120370

Riprap, Heavy0500 25.000 Ton8130006

Riprap, Plain0510 47.000 Syd8130010

Topsoil Surface, Furn, 4 inch0520 7,098.000 Syd8160062

Slope Restoration, Type A0530 500.000 Syd8160100

Slope Restoration, Type B0540 4,900.000 Syd8160101

Slope Restoration, Type C0550 1,698.000 Syd8160102

Slope Restoration, Type D0560 200.000 Syd8160103

_ Non Selective Weed Spray Under Asphalt0570 43,200.000 Sft8167010

Conduit, DB, 1, 3 inch0580 84.000 Ft8190029

Water Shutoff, Adj, Case 10590 3.000 Ea8230421



180907 016Letting Call: Contract ID: 22000-132295

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.70 mi of hot mix asphalt removal and resurfacing and sidewalk ramps on Vulcan Street from 4th
Street to East Grant Street, Margaret Street from Stephenson Avenue (US-2) to Vulcan Street and East
Grant Street from Vulcan Street to Millie Street in the city of Iron Mountain, Dickinson County. This is a
Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

132295A 1800944 STUL 22000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $34,800.000010 1.000 LSUM1500001

Curb and Gutter, Rem0020 450.000 Ft2040020

Sidewalk, Rem0030 390.000 Syd2040055

Excavation, Earth0040 20.000 Cyd2050016

Erosion Control, Inlet Protection, Fabric Drop0050 46.000 Ea2080020

_ Aggregate Base, 2 inch0060 15,250.000 Syd3027011

Aggregate Surface Cse0070 35.000 Cyd3060005

Dr Structure Cover, Adj, Case 10080 77.000 Ea4030005

HMA Surface, Rem0090 15,700.000 Syd5010005

HMA Approach0100 240.000 Ton5010061

HMA, LVSP0110 2,430.000 Ton5010703

Curb and Gutter, Conc, Det C20120 380.000 Ft8020021

Detectable Warning Surface0130 320.000 Ft8030010

Curb Ramp Opening, Conc0140 420.000 Ft8030030

Sidewalk Ramp, Conc, 4 inch0150 4,500.000 Sft8030034

Barricade, Type III, High Intensity, Double Sided,
Lighted, Furn

0160 20.000 Ea8120012

Barricade, Type III, High Intensity, Double Sided,
Lighted, Oper

0170 20.000 Ea8120013

Pedestrian Type II Barricade, Temp0180 30.000 Ea8120026

Lighted Arrow, Type C, Furn0190 2.000 Ea8120140

Lighted Arrow, Type C, Oper0200 2.000 Ea8120141

Minor Traf Devices0210 1.000 LSUM8120170

Plastic Drum, High Intensity, Furn0220 100.000 Ea8120250

Plastic Drum, High Intensity, Oper0230 100.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0240 516.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0250 516.000 Sft8120351



Sign, Type B, Temp, Prismatic, Special, Furn0260 40.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper0270 40.000 Sft8120353

Traf Regulator Control0280 1.000 LSUM8120370

Fertilizer, Chemical Nutrient, Cl A0290 200.000 Lb8160020

Mulch0300 4,100.000 Syd8160025

Mulch Anchoring0310 4,100.000 Syd8160026

Seeding, Mixture THM0320 185.000 Lb8160039

Topsoil Surface, Furn, 3 inch0330 4,100.000 Syd8160061

Gate Box, Adj, Case 10340 21.000 Ea8230431



180907 017Letting Call: Contract ID: 14000-202698-2

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.27 mi of microsurfacing, overband crack filling, concrete sidewalk and ADA ramps and railroad
crossing on North Maple Street from M-216 to the north village limit in the village of Marcellus, Cass
County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

202698A 1800716 STL 14000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $4,600.000010 1.000 LSUM1500001

Sidewalk, Rem0020 125.000 Syd2040055

HMA Surface, Rem0030 30.000 Syd5010005

Overband Crack Fill, Lane0040 0.500 Lnmi5020003

Detectable Warning Surface0050 60.000 Ft8030010

Sidewalk, Conc, 4 inch0060 985.000 Sft8030044

Sidewalk, Conc, 6 inch0070 945.000 Sft8030046

Pedestrian Type II Barricade, Temp0080 10.000 Ea8120026

Minor Traf Devices0090 1.000 LSUM8120170

Plastic Drum, High Intensity, Furn0100 25.000 Ea8120250

Plastic Drum, High Intensity, Oper0110 25.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0120 150.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0130 150.000 Sft8120351

Slope Restoration, Type B0140 275.000 Syd8160101



180907 018Letting Call: Contract ID: 05031-201675

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.48 mi of concrete sidewalk, pedestrian lighting and retaining wall on M-88 (West State Street) east of
West Limits Road in the village of Mancelona, Antrim County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

201675A 1800940 TAUL 05031N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $39,500.000010 1.000 LSUM1500001

Tree, Rem, 6 inch to 18 inch0020 2.000 Ea2020004

Curb and Gutter, Rem0030 20.000 Ft2040020

Sidewalk, Rem0040 10.000 Syd2040055

Embankment, CIP0050 675.000 Cyd2050010

Excavation, Earth0060 420.000 Cyd2050016

Erosion Control, Silt Fence0070 930.000 Ft2080036

Aggregate Base, 6 inch0080 240.000 Syd3020016

Trenching0090 8.000 Sta3070200

Culv End Sect, Conc, 12 inch0100 3.000 Ea4010047

Sewer, Cl IV, 12 inch, Tr Det B0110 86.000 Ft4020987

Dr Structure Cover, Type K0120 3.000 Ea4030050

Dr Structure, 48 inch dia0130 3.000 Ea4030210

Hand Patching0140 5.000 Ton5010025

HMA, LVSP0150 50.000 Ton5010703

Driveway, Nonreinf Conc, 6 inch0160 80.000 Syd8010005

Curb and Gutter, Conc, Det F40170 690.000 Ft8020038

Detectable Warning Surface0180 10.000 Ft8030010

Curb Ramp Opening, Conc0190 20.000 Ft8030030

Sidewalk Ramp, Conc, 6 inch0200 200.000 Sft8030036

Sidewalk, Conc, 4 inch0210 10,270.000 Sft8030044

Sidewalk, Conc, 6 inch0220 7,230.000 Sft8030046

_ Protective Fencing0230 714.000 Ft8087001

Post, Steel, 3 lb0240 52.000 Ft8100371

Sign, Type III, Erect, Salv0250 4.000 Ea8100402

Pavt Mrkg, Thermopl, 6 inch, Crosswalk0260 90.000 Ft8110197

Barricade, Type III, High Intensity, Lighted, Furn0270 3.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper0280 3.000 Ea8120023



Channelizing Device, 42 inch, Furn0290 10.000 Ea8120030

Channelizing Device, 42 inch, Oper0300 10.000 Ea8120031

Lighted Arrow, Type C, Furn0310 2.000 Ea8120140

Lighted Arrow, Type C, Oper0320 2.000 Ea8120141

Minor Traf Devices0330 1.000 LSUM8120170

Plastic Drum, High Intensity, Furn0340 60.000 Ea8120250

Plastic Drum, High Intensity, Oper0350 60.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0360 450.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0370 450.000 Sft8120351

Traf Regulator Control0380 1.000 LSUM8120370

Slope Restoration, Type A0390 1,355.000 Syd8160100

_ Block Retaining Wall0400 2,710.000 Sft8167010

Conduit, Schedule 40, 1 1/2 inch0410 1,700.000 Ft8190146

DB Cable, in Conduit, 600V, 1/C#40420 1,650.000 Ft8190207

DB Cable, in Conduit, 600V, 1/C#80430 1,875.000 Ft8190212

DB Cable, in Conduit, 600V, 1/C#100440 525.000 Ft8190213

_ Electrical Handhole0450 14.000 Ea8197050

_ Electrical Service Equipment Enclosure0460 1.000 Ea8197050

_ Light Pole, Type 10470 5.000 Ea8197050

_ Light Pole,Type 20480 9.000 Ea8197050

_ Precast Light Pole Fdn0490 14.000 Ea8197050

Hydrant, Relocate, Case 10500 1.000 Ea8230095

Gate Box, Adj, Case 20510 2.000 Ea8230432



180907 019Letting Call: Contract ID: 38051-200803

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 11.85 mi of non-motorized trail construction with aggregate surface including replacement of three
bridges, culvert replacements, signing, pavement marking, ADA ramps and a new trail head along the
Mike Levine Lakelands Trail from west of Hawkins Road to M-62 (Clinton Street) in the villages of
Munith and Stockbridge, Jackson and Ingham Counties.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

200803A 1801022 TAL 38051N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

_ Audio-Visual Filming0010 1.000 LSUM1047051

Mobilization, Max  $570,600.000020 1.000 LSUM1500001

Clearing0030 2.000 Acre2010001

_ Clearing, Special0040 3.390 Acre2017012

Tree, Rem, 6 inch to 18 inch0050 101.000 Ea2020004

Stump, Rem, 19 inch to 36 inch0060 11.000 Ea2020006

Stump, Rem, 37 inch or Larger0070 3.000 Ea2020007

Stump, Rem, 6 inch to 18 inch0080 70.000 Ea2020008

_ Stump, Rem, 19 inch to 36 inch, Special0090 120.000 Ea2027050

_ Stump, Rem, 37 inch or Larger, Special0100 3.000 Ea2027050

_ Stump, Rem, 6 inch to 18 inch, Special0110 320.000 Ea2027050

Culv, Rem, Less than 24 inch0120 1.000 Ea2030001

Culv, Rem, 24 inch to 48 inch0130 7.000 Ea2030002

Culv, Rem, Over 48 inch0140 1.000 Ea2030003

Masonry and Conc Structure, Rem0150 20.000 Cyd2040045

Sidewalk, Rem0160 3.000 Syd2040055

_ Bollard, Rem0170 12.000 Ea2047050

Backfill, Swamp0180 2,180.000 Cyd2050001

Embankment, CIP0190 170.000 Cyd2050010

Excavation, Earth0200 150.000 Cyd2050016

Excavation, Peat0210 5,460.000 Cyd2050017

Non Haz Contaminated Material Handling and
Disposal, LM

0220 510.000 Cyd2050031

_ Ditch Cleanout, Special0230 602.000 Ft2057001

_ Station Grading, Trail, Type A0240 285.000 Sta2057002

_ Station Grading, Trail, Type B0250 365.000 Sta2057002

_ Berm Grading0260 19,600.000 Cyd2057021



_ Subgrade Undercutting, Modified0270 2,500.000 Cyd2057021

Erosion Control, Check Dam, Stone0280 20.000 Ft2080012

Erosion Control, Gravel Access Approach0290 6.000 Ea2080016

Erosion Control, Maintenance, Sediment Removal0300 75.000 Cyd2080026

Erosion Control, Sand Bag0310 20.000 Ea2080028

Erosion Control, Sediment Trap0320 1.000 Ea2080034

Erosion Control, Silt Fence0330 71,550.000 Ft2080036

Erosion Control, Turbidity Curtain, Shallow0340 50.000 Ft2080044

Project Cleanup0350 1.000 LSUM2090001

Subbase, CIP0360 3,965.000 Cyd3010002

Aggregate Base, 6 inch0370 66,197.000 Syd3020016

Aggregate Base, 8 inch0380 21,338.000 Syd3020020

Aggregate Surface Cse, 6 inch0390 3,401.000 Syd3060010

_ Aggregate Surface Cse, 2 1/2 inch,Modified0400 82,890.000 Syd3067011

_ Aggregate Surface Cse, 6 inch, Modified0410 139.000 Syd3067011

Shoulder, Cl II0420 38.000 Ton3070121

Geotextile, Separator0430 4,670.000 Syd3080005

Culv End Sect, 12 inch0440 6.000 Ea4010012

Culv End Sect, 24 inch0450 8.000 Ea4010024

Culv End Sect, 30 inch0460 2.000 Ea4010030

Culv End Sect, Conc, 36 inch0470 1.000 Ea4010053

Culv End Sect, Metal, 48 inch0480 1.000 Ea4010102

Culv, Cl A, 12 inch0490 135.000 Ft4010131

Culv, Cl A, 24 inch0500 156.000 Ft4010134

Culv, Cl A, 30 inch0510 44.000 Ft4010135

Culv, Cl A, 48 inch0520 58.000 Ft4010138

Culv, Cl A, Conc, 36 inch0530 8.000 Ft4010170

Dr Marker Post0540 28.000 Ea4011109

_ Culvert Cleanout0550 120.000 Ft4017001

_ Concrete Cloth, CC80560 574.000 Sft4017010

_ Chemical Pipe Joint Grouting, 68 inch by72 inch0570 10.000 Ea4017050

_ Culv End Sect, 48 inch0580 4.000 Ea4017050

_ Trench Undercut and Backfill, Modified0590 186.000 Cyd4027021

_ Culvert Bedding0600 93.000 Cyd4067021

_ Bypass Pumping0610 1.000 LSUM4067051

Edge Trimming0620 140.000 Ft5010009

_ High Performance Biaxial Geogrid0630 38,635.000 Syd7007011

_ Bolt, Mechanical Expansion Anchored, 1/2inch0640 48.000 Ea7127050

Detectable Warning Surface0650 341.000 Ft8030010

Sidewalk Ramp, Conc, 6 inch0660 6,198.000 Sft8030036

_ Bollard, Removable0670 3.000 Ea8077050

_ Vehicle Control Post0680 43.000 Ea8077050

Fence, Woven Wire with Steel Post0690 5,325.000 Ft8080002

Fence, Chain Link, 60 inch0700 574.000 Ft8080012

_ Access Gate0710 1.000 Ea8087050



Post, Steel, 3 lb0720 2,526.000 Ft8100371

Sign, Type II, Rem0730 25.000 Ea8100397

Sign, Type III, Erect, Salv0740 9.000 Ea8100402

Sign, Type III, Rem0750 14.000 Ea8100403

Sign, Type IIIA0760 245.000 Sft8100404

Sign, Type IIIB0770 1,422.000 Sft8100405

Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosswalk0780 800.000 Ft8110041

Recessing Pavt Mrkg, Transv0790 800.000 Sft8110451

Pedestrian Type II Barricade, Temp0800 48.000 Ea8120026

Channelizing Device, 42 inch, Furn0810 240.000 Ea8120030

Channelizing Device, 42 inch, Oper0820 240.000 Ea8120031

Lighted Arrow, Type C, Furn0830 16.000 Ea8120140

Lighted Arrow, Type C, Oper0840 16.000 Ea8120141

Minor Traf Devices0850 1.000 LSUM8120170

Pavt Mrkg, Longit, 6 inch or Less Width, Rem0860 345.000 Ft8120210

Sign, Type B, Temp, Prismatic, Furn0870 2,304.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0880 2,304.000 Sft8120351

Sign, Type B, Temp, Prismatic, Special, Furn0890 160.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper0900 160.000 Sft8120353

Traf Regulator Control0910 1.000 LSUM8120370

Riprap, Plain0920 261.000 Syd8130010

Site Preparation, Max  $9,100.000930 1.000 LSUM8150001

Watering and Cultivating, First Season, Min  $4,500.000940 1.000 LSUM8150002

Watering and Cultivating, Second Season, Min
$5,500.00

0950 1.000 LSUM8150003

Abies balsamea, 5 foot0960 15.000 Ea8150015

Abies concolor, 5 foot0970 10.000 Ea8150029

Acer rubrum Bowhall, 1 3/4 inch0980 12.000 Ea8150141

Acer saccharum Celebration, 1 3/4 inch0990 12.000 Ea8150179

Amelanchier x grandifolia Robin Hill, clump form, 5
foot

1000 5.000 Ea8150336

Betula nigra Heritage, clump form, 6 foot1010 10.000 Ea8150529

Picea abies, 5 foot1020 5.000 Ea8152741

Quercus alba, 1 3/4 inch1030 8.000 Ea8153030

_ Mulch Blanket, Modified1040 27,980.000 Syd8167011

_ Slope Restoration, Bonded Fiber Matrix,Type 11050 109,160.000 Syd8167011

_ Slope Restoration, Bonded Fiber Matrix,Type 21060 56,280.000 Syd8167011

Monument Preservation1070 2.000 Ea8210010

Protect Corners1080 26.000 Ea8210020

Section: 2

Structures, Rem (DNR01)1090 1.000 LSUM2040060

Structures, Rem (DNR02)1100 1.000 LSUM2040060

Structures, Rem (DNR03)1110 1.000 LSUM2040060

Aggregate, 6A1120 307.000 Cyd2060001



Backfill, Structure, CIP1130 2,720.000 Cyd2060002

Excavation, Fdn1140 4,040.000 Cyd2060010

Erosion Control, Turbidity Curtain, Deep1150 1,220.000 Ft2080042

Underdrain, Fdn, 6 inch1160 330.000 Ft4040033

Pile Driving Equipment, Furn (DNR01)1170 1.000 LSUM7050002

Pile Driving Equipment, Furn (DNR02)1180 1.000 LSUM7050002

Pile Driving Equipment, Furn (DNR03)1190 1.000 LSUM7050002

Pile, Steel, Furn and Driven, 12 inch1200 3,720.000 Ft7050030

Test Pile, Steel, 12 inch1210 6.000 Ea7050031

Pile Point, Steel1220 54.000 Ea7050039

Pile, Steel, Splice1230 54.000 Ea7050050

Conc, Low Temperature Protection1240 388.000 Cyd7060020

Elec Grounding System1250 3.000 Ea7060040

Reinforcement, Steel, Epoxy Coated1260 21,618.000 Lb7060092

Substructure Conc1270 388.000 Cyd7060100

Steel Pedestrian Bridge, Type 2, Furn and Fab1280 3.000 Ea7070081

Steel Pedestrian Bridge, Type 2, Erect1290 3.000 Ea7070086

Timber and Lumber, Treated, Furn and Place1300 15.000 TBF7090030

Joint Waterproofing1310 506.000 Sft7100001

Bolt, Adhesive Anchored, 1 inch1320 12.000 Ea7120044

Fence, Structure1330 2,400.000 Sft8080110

_ Riprap, Special, Class II1340 1,570.000 Ton8137031



180907 020Letting Call: Contract ID: 63172-204118

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 12.24 mi of regionwide mastic, detail 7, and detail 7, special joint repairs and pavement markings on
northbound I-75 (CD lane and Chysler Drive ramps), on I-94 from M-10 to Conner Street, and on US-
12 from I-94 to Rosa Parks Boulevard in the cities of Auburn Hills, Dearborn and Detroit, Oakland and
Wayne Counties.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

204118A 1801031 NH 63172N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $328,900.000010 1.000 LSUM1500001

HMA Quality Initiative0020 18,594.000 Dlr5010007

Pavt Joint and Crack Repr, Det 70030 87,483.000 Ft5010020

Hand Patching0040 9,297.000 Ton5010025

_ Pavt Joint and Crack Repr, Det 7, Special0050 160,927.000 Ft5017001

_ Asphalt Repair Mastic0060 21,048.000 Ft5027001

Pavt Mrkg, Polyurea, 6 inch, Crosswalk0070 2,275.000 Ft8110093

Pavt Mrkg, Polyurea, 12 inch Cross Hatching, White0080 4,875.000 Ft8110108

Pavt Mrkg, Polyurea, 12 inch, Crosswalk0090 2,690.000 Ft8110110

Pavt Mrkg, Polyurea, 24 inch, Stop Bar0100 1,560.000 Ft8110114

Pavt Mrkg, Sprayable Thermopl, 4 inch, White0110 43,330.000 Ft8110153

Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow0120 50,270.000 Ft8110154

Pavt Mrkg, Sprayable Thermopl, 6 inch, White0130 70,213.000 Ft8110155

Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow0140 65,673.000 Ft8110156

Pavt Mrkg, Sprayable Thermopl, 12 inch, White0150 16,240.000 Ft8110159

Witness, Log, $1,000.000160 1,000.000 Dlr8110350

Barricade, Type III, High Intensity, Double Sided,
Lighted, Furn

0170 30.000 Ea8120012

Barricade, Type III, High Intensity, Double Sided,
Lighted, Oper

0180 30.000 Ea8120013

Lighted Arrow, Type C, Furn0190 6.000 Ea8120140

Lighted Arrow, Type C, Oper0200 6.000 Ea8120141

Ltg for Night Work0210 1.000 LSUM8120160

Minor Traf Devices0220 1.000 LSUM8120170

Mobile Attenuator0230 2.000 Ea8120180

Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
White, Temp

0240 78,785.000 Ft8120235

Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
Yellow, Temp

0250 69,566.000 Ft8120236



Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
Yellow, Temp

0250 69,566.000 Ft8120236

Plastic Drum, High Intensity, Furn0260 650.000 Ea8120250

Plastic Drum, High Intensity, Oper0270 650.000 Ea8120251

Sign Cover0280 36.000 Ea8120310

Sign, Portable, Changeable Message, NTCIP-
Compliant, Furn

0290 6.000 Ea8120332

Sign, Portable, Changeable Message, NTCIP-
Compliant, Oper

0300 6.000 Ea8120333

Sign, Type B, Temp, Prismatic, Furn0310 1,300.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0320 1,300.000 Sft8120351

Traf Regulator Control0330 1.000 LSUM8120370

_ Conc Barrier-Mounted Temp Sign System, Furn0340 15.000 Ea8127050

_ Conc Barrier-Mounted Temp Sign System, Oper0350 15.000 Ea8127050



180907 021Letting Call: Contract ID: 63043-120428

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 15.60 mi of installation of closed circuit television cameras, dynamic message signs, roadside units,
conduit and fiber optic cable on M-59 from Paddock Street to M-53 in the cities of Pontiac, Auburn
Hills, Rochester Hills, Sterling Heights and Utica, Oakland and Macomb Counties.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

120428A 1801002 CM 63043N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Critical Path Method Schedule0010 15,000.000 Dlr1080005

Mobilization, Max0020 1.000 LSUM1500001

Clearing0030 0.500 Acre2010001

Fence, Rem0040 50.000 Ft2040025

Pavt, Rem0050 14.000 Syd2040050

Exploratory Investigation, Vertical0060 50.000 Ft2040080

Embankment, CIP0070 50.000 Cyd2050010

Excavation, Earth0080 7.000 Cyd2050016

Non Haz Contaminated Material Handling and
Disposal, LM

0090 50.000 Cyd2050031

Erosion Control, Gravel Access Approach0100 2.000 Ea2080016

Erosion Control, Silt Fence0110 500.000 Ft2080036

Open-Graded Dr Cse, Shld0120 14.000 Syd3030015

Approach, Cl II, 6 inch0130 85.000 Syd3070028

Geotextile, Separator0140 14.000 Syd3080005

Culv, Cl F, CSP, 18 inch0150 20.000 Ft4010677

Culv, Slp End Sect, 1 on 6, 18 inch, Longit0160 2.000 Ea4010951

_ Steel Casing Pipe, 10 inch, Jacked in Place0170 100.000 Ft4017001

Underdrain, Pipe, Open-Graded, 6 inch0180 12.000 Ft4040043

Conc Quality Initiative0190 50.000 Dlr6020401

Shoulder, Nonreinf Conc, High Performance0200 14.000 Syd6020524

Joint, Contraction, Crg0210 12.000 Ft6030020

Lane Tie, Epoxy Anchored0220 6.000 Ea6030030

Sawing and Sealing Longit Pavt Joints0230 12.000 Ft6030095

_ Conduit, Clean and Test0240 725.000 Ft8007001

_ Small Dynamic Message Sign, Fdn, Type B, Cased0250 30.000 Ft8007001

_ 1 Gigabit Optical Transceiver, 10km0260 2.000 Ea8007050

_ 10 Gigabit Optical Transceiver, 40km0270 2.000 Ea8007050



_ 5.8 GHz Radio, Rem and Salv0280 10.000 Ea8007050

_ Cabinet Entry, Core Drill0290 2.000 Ea8007050

_ Conduit Entry into Shelter0300 1.000 Ea8007050

_ Dynamic Message Sign, Small0310 1.000 Ea8007050

_ Hh, Clean0320 11.000 Ea8007050

_ Junction Box0330 1.000 Ea8007050

_ Roadside Unit, Non-intersection0340 14.000 Ea8007050

_ Small Dynamic Message Sign, Support Structure,
Type B

0350 1.000 Ea8007050

_ Integration, Advanced Traf Management System
Software

0360 1.000 LSUM8007051

_ System Testing0370 1.000 LSUM8007051

Fence, Chain Link, 72 inch0380 50.000 Ft8080013

Barricade, Type III, High Intensity, Lighted, Furn0390 13.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper0400 13.000 Ea8120023

Lighted Arrow, Type C, Furn0410 6.000 Ea8120140

Lighted Arrow, Type C, Oper0420 6.000 Ea8120141

Minor Traf Devices0430 1.000 LSUM8120170

Mobile Attenuator0440 2.000 Ea8120180

Plastic Drum, High Intensity, Furn0450 172.000 Ea8120250

Plastic Drum, High Intensity, Oper0460 172.000 Ea8120251

Sign Cover0470 5.000 Ea8120310

Sign Cover, Type 10480 2.000 Ea8120320

Sign, Portable, Changeable Message, NTCIP-
Compliant, Furn

0490 2.000 Ea8120332

Sign, Portable, Changeable Message, NTCIP-
Compliant, Oper

0500 2.000 Ea8120333

Sign, Type B, Temp, Prismatic, Furn0510 768.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0520 768.000 Sft8120351

Sign, Type B, Temp, Prismatic, Special, Furn0530 46.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper0540 46.000 Sft8120353

Site Preparation, Max $9,1000550 1.000 LSUM8150001

Watering and Cultivating, First Season, Min $5,2000560 1.000 LSUM8150002

Watering and Cultivating, Second Season, Min $6,4000570 1.000 LSUM8150003

Acer platanoides Summershade, 2 inch0580 10.000 Ea8150123

Acer x freemanii Celebration, 2 inch0590 10.000 Ea8150225

Gleditsia triacanthos inermis Skyline, 2 inch0600 10.000 Ea8151660

Gymnocladus dioicus, 2 inch0610 10.000 Ea8151676

Picea abies, 4 foot0620 10.000 Ea8152740

Pinus nigra, 4 foot0630 10.000 Ea8152841

Quercus macrocarpa, 2 inch0640 10.000 Ea8153085

Tilia cordata Glenleven, 2 inch0650 10.000 Ea8153859

Ulmus americana Valley Forge, 2 inch0660 10.000 Ea8153912

_ Platanus x acerifolia Morton Circle, 2 inch0670 10.000 Ea8157050

_ Turf Establishment, Performance0680 2,170.000 Syd8167011

Conduit, DB, 1, 3 inch0690 450.000 Ft8190029



Conduit, DB, 2, 3 inch0700 970.000 Ft8190032

Conduit, DB, 3, 3 inch0710 25.000 Ft8190035

Conduit, DB, 4, 3 inch0720 55.000 Ft8190038

Conduit, Fiberglass, 3 inch, Structure0730 2,770.000 Ft8190099

Cable, Equipment Grounding Wire, 1/C#20740 1,155.000 Ft8190232

Cable, Equipment Grounding Wire, 1/C#60750 1,030.000 Ft8190236

Hh, Round, 3 foot dia0760 99.000 Ea8190259

Hh, Type D0770 7.000 Ea8190262

Light Std Fdn0780 2.000 Ea8190279

Light Std, Frangible Transformer Base0790 2.000 Ea8190281

Light Std Shaft, 30 foot or less0800 1.000 Ea8190285

Light Std Shaft, 31 foot to 40 foot0810 1.000 Ea8190286

Conduit, Directional Bore, 1, 3 inch0820 465.000 Ft8190602

Conduit, Directional Bore, 2, 3 inch0830 41,825.000 Ft8190604

Conduit, Directional Bore, 3, 3 inch0840 705.000 Ft8190606

_ DB Cable, in Conduit, 600 Volt, 3 1/C#20850 1,155.000 Ft8197001

_ DB Cable, in Conduit, 600 Volt, 3 1/C#60860 1,030.000 Ft8197001

_ Conc Plug, Round0870 2.000 Ea8197050

_ Conc Plug, Round, 3 foot dia0880 23.000 Ea8197050

_ Conc Plug, Type D0890 3.000 Ea8197050

_ Hh, Round, Elec0900 8.000 Ea8197050

Power Co. (Est. Cost to Contractor)0910 3,000.000 Dlr8200116

Strain Pole, Steel, 6 bolt, 40 foot0920 1.000 Ea8200462

Strain Pole Fdn, 6 Bolt0930 18.000 Ft8200470

Casing0940 15.000 Ft8200480

_ ITS Cabinet, Ground Mtd0950 4.000 Ea8207050

_ Surveillance System, Tower Mount0960 1.000 Ea8207050

Shoulder Corrugations, Ground or Cut, Conc0970 12.000 Ft8220000

Contractor Staking, Road Only0980 1.000 LSUM8240007

Staking Plan Errors and Extras, One Person0990 23.000 Hr8240020

Staking Plan Errors and Extras, Two Person1000 9.000 Hr8240021

Staking Plan Errors and Extras, Three Person1010 14.000 Hr8240022

ITS Grounding, Bonding, and Surge Protection1020 1.000 LSUM8260020

Lightning Protection, Pole1030 3.000 Ea8260021

Lightning Protection, Structure, Small Dynamic
Message Sign

1040 1.000 Ea8260023

Microwave Vehicle Detection System1050 2.000 Ea8260040

Fiber Optic, Cable, Single Mode Fiber, 24F1060 94,400.000 Ft8260048

Fiber Optic, Cable, Single Mode Fiber, 60F1070 46,120.000 Ft8260051

Fiber Optic, Splice Cabinet1080 6.000 Ea8260064

Fiber Optic, Hardware Assembly, Small1090 20.000 Ea8260065

Fiber Optic, Hardware Assembly, Medium1100 8.000 Ea8260066

Fiber Optic, Hardware Assembly, Large1110 1.000 Ea8260067

Fiber Optic, Marker, Above Ground1120 90.000 Ea8260069

Tracer Wire1130 46,100.000 Ft8260070



Fiber Optic, Pigtail1140 336.000 Ea8260071

Fiber Optic, Jumper1150 80.000 Ea8260072

Managed Field Ethernet Switch, Layer 21160 8.000 Ea8260080

Managed Field Ethernet Switch, Rem and Salv1170 3.000 Ea8260084

Power Serv, Underground, 30A, 120/240V1180 2.000 Ea8260100

Power Serv, Underground, 60A, 120/240V1190 1.000 Ea8260101

Uninterruptible Power Supply, ITS Cabinet1200 4.000 Ea8260140

Flowable Fill, Spun Pole Fdn1210 4.000 Cyd8260149

Spun Conc Pole, Type A1220 2.000 Ea8260152

Drilled Shaft and Conc Skirt, Cased1230 2.000 Ea8260155

Surveillance System, Remote Site, Type A1240 3.000 Ea8260157

System Integration and Testing1250 1.000 LSUM8260160

_ Railroad Inspection and Flagging1260 10,000.000 Dlr8507060

_ Railroad Protection1270 10,000.000 Dlr8507060



180907 022Letting Call: Contract ID: 84927-129134

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: Cantilevers, signs and guardrail upgrades on I-75, I-94, US-12, US-24 and M-39 at various locations in
the cities of Allen Park, Dearborn, Taylor, Detroit and Lincoln Park, Wayne County.

AASHTOWare Project™ Version 4.0 Revision 189

8/10/2018 12:16 PM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

129134A 1801008 IMG 84927N/A

129135A 1801009 NHG 84927N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $91,800.000010 1.000 LSUM1500001

Guardrail, Rem0020 351.000 Ft2040035

Sidewalk, Rem0030 8.000 Syd2040055

Exploratory Investigation, Vertical0040 100.000 Ft2040080

Non Haz Contaminated Material Handling and
Disposal, LM

0050 50.000 Cyd2050031

Sidewalk, Conc, 4 inch0060 65.000 Sft8030044

Guardrail, Type B0070 13.000 Ft8070000

Guardrail, Type MGS-80080 263.000 Ft8070004

Guardrail Approach Terminal, Type 2M0090 4.000 Ea8070044

Guardrail Departing Terminal, Type B0100 1.000 Ea8070050

Guardrail Departing Terminal, Type MGS0110 4.000 Ea8070052

Cantilever, Rem0120 11.000 Ea8100090

Cantilever, Type E0130 11.000 Ea8100104

Fdn, Cantilever Sign Structure Type E, 48 inch Dia,
Cased

0140 424.000 Ft8100170

Fdn, Cantilever Sign Structure Type E, 48 inch Dia,
Uncased

0150 28.000 Ft8100171

Fdn, Cantilever, Rem0160 10.000 Ea8100190

Sign, Type I, Rem0170 11.000 Ea8100391

Sign, Type IA0180 1,129.000 Sft8100392

Sign, Type IB0190 226.000 Sft8100393

Transporting Salv MDOT Materials0200 1.000 LSUM8100420

Barricade, Type III, High Intensity, Lighted, Furn0210 15.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper0220 15.000 Ea8120023

Pedestrian Type II Barricade, Temp0230 6.000 Ea8120026

Lighted Arrow, Type C, Furn0240 3.000 Ea8120140

Lighted Arrow, Type C, Oper0250 3.000 Ea8120141



Minor Traf Devices0260 1.000 LSUM8120170

Mobile Attenuator0270 3.000 Ea8120180

Plastic Drum, Fluorescent, Furn0280 225.000 Ea8120252

Plastic Drum, Fluorescent, Oper0290 225.000 Ea8120253

Sign Cover0300 75.000 Ea8120310

Sign, Portable, Changeable Message, NTCIP-
Compliant, Furn

0310 4.000 Ea8120332

Sign, Portable, Changeable Message, NTCIP-
Compliant, Oper

0320 4.000 Ea8120333

Sign, Type A, Temp, Prismatic, Furn0330 200.000 Sft8120340

Sign, Type A, Temp, Prismatic, Oper0340 200.000 Sft8120341

Sign, Type B, Temp, Prismatic, Furn0350 1,500.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0360 1,500.000 Sft8120351

Sign, Type B, Temp, Prismatic, Special, Furn0370 75.000 Sft8120352

Sign, Type B, Temp, Prismatic, Special, Oper0380 75.000 Sft8120353

_ Pedestrian Path, Temp0390 200.000 Ft8127001

Slope Restoration, Type A0400 75.000 Syd8160100

Slope Restoration, Type C0410 25.000 Syd8160102

Wood Pole, Cl 4, 40 foot0420 1.000 Ea8190473

_ Overhead, #8 Alum Triplex with #8 ACSR Neutral0430 50.000 Ft8197001

_ Elec, Install Salv0440 1.000 LSUM8197051

_ Elec, Rem and Salv0450 1.000 LSUM8197051

Contractor Staking, Road Only0460 1.000 LSUM8240007

Staking Plan Errors and Extras, One Person0470 10.000 Hr8240020

Staking Plan Errors and Extras, Two Person0480 4.000 Hr8240021

Staking Plan Errors and Extras, Three Person0490 6.000 Hr8240022



180907 023Letting Call: Contract ID: 82024-201018

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.33 mi of turf establishment on Second Avenue and Brush Street over I-94 in the city of Detroit,
Wayne County.  This is a Small Business Program project.  Only those approved by MDOT as a Small
Business may be eligible to bid as a prime contractor.

AASHTOWare Project™ Version 4.0 Revision 189

8/16/2018 9:58 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

201018A 1801033 NH 82024N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $13,700.000010 1.000 LSUM1500001

Project Cleanup0020 1.000 LSUM2090001

_ Turf Establishment, Performance0030 10,965.000 Syd8167011



180907 024Letting Call: Contract ID: 82024-201025

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.80 mi of sidewalk and driveways along bridge approaches on Second Avenue and Brush Street over
I-94 in the city of Detroit, Wayne County. This is a Small Business Program project.  Only those
approved by MDOT as a Small Business may be eligible to bid as a prime contractor.

AASHTOWare Project™ Version 4.0 Revision 189

8/16/2018 9:58 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

201025A 1801034 NH 82024N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $12,400.000010 1.000 LSUM1500001

Project Cleanup0020 1.000 LSUM2090001

Aggregate Base, 6 inch0030 1,590.000 Syd3020016

Driveway, Nonreinf Conc, 6 inch0040 9.000 Syd8010005

Driveway, Nonreinf Conc, 8 inch0050 218.000 Syd8010007

Curb, Conc, Det E10060 175.000 Ft8020001

Detectable Warning Surface0070 146.000 Ft8030010

Sidewalk Ramp, Conc, 4 inch0080 500.000 Sft8030034

Sidewalk Ramp, Conc, 6 inch0090 2,197.000 Sft8030036

Sidewalk, Conc, 4 inch0100 9,148.000 Sft8030044

Contractor Staking, Road Only0110 1.000 LSUM8240007

Staking Plan Errors and Extras, One Person0120 1.000 Hr8240020

Staking Plan Errors and Extras, Two Person0130 1.000 Hr8240021

Staking Plan Errors and Extras, Three Person0140 1.000 Hr8240022



180907 025Letting Call: Contract ID: 82000-201105

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 0.15 mi of sidewalk and storm outlet structure along North Newburgh Road between Joy Road and
Russell Drive in the city of Westland, Wayne County. This is a Local Agency Project.

AASHTOWare Project™ Version 4.0 Revision 189

8/16/2018 9:58 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

201105A 1800957 TAU 82000N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $19,800.000010 1.000 LSUM1500001

Culv, Rem, Less than 24 inch0020 1.000 Ea2030001

Culv, End, Rem, Over 48 inch0030 1.000 Ea2030007

Dr Structure, Rem0040 1.000 Ea2030011

Sewer, Rem, Less than 24 inch0050 10.000 Ft2030015

_ Dr Structure Rem, Modified0060 1.000 Ea2037050

Curb and Gutter, Rem0070 48.000 Ft2040020

Fence, Rem0080 15.000 Ft2040025

Sidewalk, Rem0090 52.000 Syd2040055

_ Pavt, Rem, Modified0100 112.000 Syd2047011

Embankment, CIP0110 2,500.000 Cyd2050010

Excavation, Earth0120 93.000 Cyd2050016

Aggregate, 6A0130 11.000 Cyd2060001

Backfill, Structure, CIP0140 130.000 Cyd2060002

Excavation, Fdn0150 113.000 Cyd2060010

Erosion Control, Inlet Protection, Fabric Drop0160 3.000 Ea2080020

Erosion Control, Silt Fence0170 775.000 Ft2080036

Aggregate Base, 4 inch0180 433.000 Syd3020010

_ Maintaining Stream Flow0190 1.000 LSUM4017051

Sewer, Cl A, 54 inch, Tr Det A0200 16.000 Ft4020012

Sewer Bulkhead, 12 inch0210 1.000 Ea4021230

Dr Structure Cover, Adj, Case 20220 4.000 Ea4030006

Dr Structure Cover, Type B0230 1.000 Ea4030010

Dr Structure, 84 inch dia0240 1.000 Ea4030231

Dr Structure, Add Depth of 84 inch dia, 8 foot to 15
foot

0250 4.000 Ft4030232

Dr Structure, Adj, Add Depth0260 2.000 Ft4030280

_ Sanitary Structure Cover, Adj, Case 10270 1.000 Ea4037050



Conc, Grade S20280 30.000 Cyd7060011

Reinforcement, Steel, Culv and Headwall0290 2,790.000 Lb7060091

Driveway, Nonreinf Conc, 8 inch0300 123.000 Syd8010007

Curb Ramp Opening, Conc0310 50.000 Ft8030030

Sidewalk Ramp, Conc, 6 inch0320 250.000 Sft8030036

Sidewalk, Conc, 4 inch0330 3,840.000 Sft8030044

_ Detectable Warning Surface, Modified0340 25.000 Ft8037001

Fence, Chain Link, 48 inch0350 30.000 Ft8080011

Barricade, Type III, High Intensity, Lighted, Furn0360 8.000 Ea8120022

Barricade, Type III, High Intensity, Lighted, Oper0370 8.000 Ea8120023

Lighted Arrow, Type A, Furn0380 2.000 Ea8120120

Lighted Arrow, Type A, Oper0390 2.000 Ea8120121

Minor Traf Devices0400 1.000 LSUM8120170

Plastic Drum, High Intensity, Furn0410 80.000 Ea8120250

Plastic Drum, High Intensity, Oper0420 80.000 Ea8120251

Sign, Type B, Temp, Prismatic, Furn0430 374.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0440 374.000 Sft8120351

Riprap, Plain0450 48.000 Syd8130010

_ Irrigation Line, PVC, 1 inch0460 350.000 Ft8167001

_ Turf Establishment, Performance, Modified0470 3,034.000 Syd8167011

_ Irrigation Head, Install Salv0480 40.000 Ea8167050

_ Irrigation Head, Rem and Salv0490 40.000 Ea8167050



180907 026Letting Call: Contract ID: 81013-129998

Schedule of Pay Items Report v1

September 7, 2018Letting Date:

Description: 5.23 mi of single course hot mix asphalt overlay, intermittent pavement repairs and pavement markings
on M-52 from south of the Washtenaw/Lenawee County Line to Austin Road, Washtenaw and
Lenawee Counties. This project includes a 3 year materials and workmanship pavement warranty.

AASHTOWare Project™ Version 4.0 Revision 189

8/16/2018 9:58 AM

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

129998A N/A M 81013N/A

Item ID

List of Items by Section

UnitsLine Num Item Description Quantity

Section: 1

Mobilization, Max $97,300.000010 1.000 LSUM1500001

Project Cleanup0020 1.000 LSUM2090001

Approach, Cl II0030 60.000 Ton3070021

Shoulder, Cl II0040 6,700.000 Ton3070121

Pavt, Cleaning0050 1.000 LSUM5010001

Cold Milling HMA Surface0060 3,480.000 Syd5010002

HMA Quality Initiative0070 19,000.000 Dlr5010007

Pavt for Butt Joints, Rem0080 780.000 Syd5010008

Longitudinal Joint Density Quality Initiative0090 30,370.000 Dlr5010018

HMA Approach0100 540.000 Ton5010061

HMA, LVSP0110 8,960.000 Ton5010703

Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar0120 35.000 Ft8110045

Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym0130 1.000 Ea8110063

Pavt Mrkg, Ovly Cold Plastic, Only0140 1.000 Ea8110068

Pavt Mrkg, Waterborne, 4 inch, Yellow0150 14,470.000 Ft8110232

Pavt Mrkg, Waterborne, 6 inch, White0160 58,100.000 Ft8110233

Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow0170 14,470.000 Ft8110252

Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White0180 58,100.000 Ft8110253

Witness, Log, $1,000.000190 1,000.000 Dlr8110350

Channelizing Device, 42 inch, Fluorescent, Furn0200 140.000 Ea8120035

Channelizing Device, 42 inch, Fluorescent, Oper0210 140.000 Ea8120036

Lighted Arrow, Type C, Furn0220 4.000 Ea8120140

Lighted Arrow, Type C, Oper0230 4.000 Ea8120141

Minor Traf Devices0240 1.000 LSUM8120170

Mobile Attenuator0250 1.000 Ea8120180

Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
White, Temp

0260 58,100.000 Ft8120235

Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
Yellow, Temp

0270 14,470.000 Ft8120236



Pavt Mrkg, Wet Reflective, Type NR, Paint, 4 inch,
Yellow, Temp

0270 14,470.000 Ft8120236

Plastic Drum, Fluorescent, Furn0280 30.000 Ea8120252

Plastic Drum, Fluorescent, Oper0290 30.000 Ea8120253

Sign Cover0300 10.000 Ea8120310

Sign, Portable, Changeable Message, NTCIP-
Compliant, Furn

0310 2.000 Ea8120332

Sign, Portable, Changeable Message, NTCIP-
Compliant, Oper

0320 2.000 Ea8120333

Sign, Type B, Temp, Prismatic, Furn0330 660.000 Sft8120350

Sign, Type B, Temp, Prismatic, Oper0340 660.000 Sft8120351

Traf Regulator Control0350 1.000 LSUM8120370

Centerline Corrugations, Milled, HMA0360 27,610.000 Ft8220013
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