

MICHIGAN DEPARTMENT OF TRANSPORTATION  
**BID LETTING RESULTS**

LETTING OF AUGUST 23, 2019

**PROJECTS PENDING RELEASE**

The project call numbers listed below are pending release for contract award with a corresponding reason. A release date provided indicates the project is resolved.

Update date: 09/06/2019; 8:10a.m.

<u>CALL</u>	<u>NUMBER</u>	<u>REASON</u>	<u>RELEASE DATE</u>
1908	601	UBR\10%	09/06/2019

UBR-Selected for Unbalanced Bid Review

**Letting of August 23, 2019****Letting Call:** 1908 601**Low Bid:** \$1,264,670.55**Project:** M 52032-207857**Engineer Estimate:** \$1,035,502.57**Local Agreement:****Pct Over/Under Estimate:** 22.13 %**Start Date:** 10 days after award**Completion Date:** June 10, 2020**Description:**

Replace culvert with 24' by 5' precast concrete box culvert, steel sheet piling, cofferdam, guardrail, hot mix asphalt approach work and pavement markings on M-35 over O'Neal Creek Tributary, Marquette County.

No DBE participation required

Bidder	As-Submitted	As-Checked	
Bacco Construction Company	\$1,264,670.55	Same	1 **
Milbocker and Sons, Inc.	\$1,499,977.56	Same	2
Hebert Construction Co.	\$1,678,423.40	Same	3

**Total Number of Bidders:** 3

09/06/2019