
NOTICE OF ADVERTISEMENTS 
 

October 16, 2019, BID LETTING 
 
 
 

THE FOLLOWING PROJECT ADVERTISEMENTS HAVE BEEN REVISED FOR REASON(S) INDICATED: 
 
 
ITEM NO. REASON        DATE REVISED 
------- ------        ------------ 
1910 701 POSTPONED        08/20/2019 
------------------------------------------------------------------------------ 



Letting of: 191016

10:30 AM, Local Time 425 W. OTTAWA ST., LANSING, MI 48933

Call Number Contract ID Control Section Project Number Federal Project Number

73111-127021701 127021AIM 73111 1901016

129594AIM 73111 1901023

5.00%

Net Classification Required For This Project:

Design-Build Project: 2.4 mi of reconstruction and widening on I-75 from Hess Avenue to I-675 and
reconstruction of M-46, reconstruction of the I-75/M-46 interchange and replacing structures at M-46
over I-75 and at I-75 over LSRC/CSX Railroad, Saginaw County. This project contains a 2 year
bridge painting warranty and a 2 year warranty on concrete surface coating. Alternate 1 (section 2) is
an HMA alternate and contains a 5 year materials and workmanship pavement warranty. Alternate 2
(section 3) is a concrete alternate and contains a 5 year materials and workmanship pavement
warranty. Only shortlisted contractors are eligible to bid on this project.

** 52000 Fa or Comb/Jt. 52000 B, Ea or Comb/Jt. 52000 Cb, Ea
**

Description:

Required DBE Participation:

Estimated Pages For Plans: 692

5/20/2022
12:00:00 AM

Completion Date:

In addition to the above minimum prequalification requirement for prime contractors this project includes
subclassifications of B, Cb, Ea and Fa. If the prime contractor is not prequalified in those subclassifications it
must use prequalified subcontractors. Those subcontractors must be designated prior to award of the contract
to the confirmed low bidder.

Proposal and plans, if applicable, are available for examination online at
<http://mdotcf.state.mi.us/public/eprop/login/index.cfm>

See proposal for bidder guaranty information.

Date Advertised: 8/14/2019
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