



Schedule of Pay Items

Report v1

Letting Call: 201030 701

Letting Date: October 30, 2020

Contract ID: 38101-129153

Description: Design-Build project: 3.71 mi of pavement reconstruction, resurfacing and widening, interchange reconstruction, lighting, sewer, drainage, permanent signing, pavement markings and bridge reconstruction including cofferdams and steel sheet piling on I-94 from east of Elm Road to Airport Road, Jackson County. This project includes a 5 year materials and workmanship pavement warranty and a 2 year warranty on concrete surface coating. Alternate 1 (section 2) is an HMA alternate and contains a 5 year materials and workmanship pavement warranty. Alternate 2 (section 3) is a concrete alternate and contains a 5 year materials and workmanship pavement warranty. Only shortlisted contractors are eligible to bid on this project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
129153A	20A0903	N/A	IM 38101
202071A	N/A	N/A	M 38131
202121A	20A0915	N/A	NH 38101
208524A	N/A	N/A	RBMP 38101

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0010	_ Design-Build for JN 129153	1027051	1.000	LSUM
0020	_ Design-Build for JN 129153_Local	1027051	1.000	LSUM
0030	_ Design-Build for JN 202071	1027051	1.000	LSUM
0040	_ Design-Build for JN 202121	1027051	1.000	LSUM
0050	_ Design-Build for JN 208524	1027051	1.000	LSUM
0060	_ Design-Build for JN 208524_Local	1027051	1.000	LSUM
0070	Dispute Review Board, Hearing	1040010	15,000.000	Dlr
0080	Dispute Review Board, Progress Meeting	1040050	66,500.000	Dlr
0090	Excavation, Rock	2050018	50.000	Cyd
0100	Non Haz Contaminated Material Handling and Disposal, LM	2050031	300.000	Cyd
0110	_ Peat Excavation/Swamp Backfill, Modified	2057021	9,000.000	Cyd
0120	_ Subgrade Undercutting, Type II, Modified	2057021	2,500.000	Cyd
0130	HMA Quality Initiative	5010007	37,000.000	Dlr
0140	_ Pavt Joint and Crack Repr, Det 7/Hand Patching, Modified	5017001	6,000.000	Ft
0150	_ Pavt Joint and Crack Repr, Det 8/Hand Patching, Modified	5017001	1,000.000	Ft
0160	_ Ride Incentive	5017060	150,000.000	Dlr
0170	Conc Quality Initiative	6020401	15,000.000	Dlr
0180	_ High Performance Biaxial Geogrid	7007011	2,000.000	Syd
0190	_ Power Company Estimated Cost to Design-Builder	8207060	15,000.000	Dlr

Section: 2

0200	_ Design-Build for JN 208524 (HMA Pavement Section)	1027051	1.000	LSUM
0210	HMA Quality Initiative	5010007	352,800.000	Dir

Section: 3

0220	_ Design-Build for JN 208524 (Concrete Pavement Section)	1027051	1.000	LSUM
0230	Conc Quality Initiative	6020401	195,400.000	Dir

Section: 4

0240	_ Calendar Days of Contract Time for Substantial Completion	1027051	1.000	LSUM
------	---	---------	-------	------
