

NOTICE OF ADVERTISEMENTS

October 27, 2023, BID LETTING

THE FOLLOWING PROJECT ADVERTISEMENTS HAVE BEEN REVISED FOR REASON(S)
INDICATED:

ITEM NO. REVISED -----	REASON -----	DATE -----
201	Change in letting date and item number	10/17/2023
-----	-----	-----



Notice of Advertisement

Report v1

Letting of: 231027

10:30 AM, Local Time

425 W. OTTAWA ST., LANSING, MI 48933

Corrected Advertisement

Call Number	Contract ID	Control Section	Project Number	Federal Project Number
201	41131-210072	NONE 41131	210072A	23A0697

Description: Design-Build Project: 3.19 mi of alternate pavement bid freeway reconstruction on US-131, ramp upgrades, weave/merge lanes, drainage improvements, concrete valley gutter with median barrier, guardrail, intelligent traffic systems, freeway lighting, permanent signing, and pavement markings from 100th Street to 76th Street in Byron Township, Kent County. Alternate 1 (Section 2) is an HMA alternate and contains a 5 year materials and workmanship pavement warranty. Alternate 2 (Section 3) is a concrete alternate and contains a 5 year materials and workmanship pavement warranty. Only shortlisted contractors are eligible to bid on this project.

Required DBE Participation: 4.00%**Net Classification Required For This Project:** **64000 B or 64000 Cb or 64000 Ea****Estimated Pages For Plans:** 0**Completion Date:** 10/15/2026

In addition to the above minimum prequalification requirement for prime contractors this project includes subclassifications of Ea or either B or Cb. If the prime contractor is not prequalified in those subclassifications it must use prequalified subcontractors. Those subcontractors must be designated prior to award of the contract to the confirmed low bidder.

Date Advertised: 7/7/2023

See proposal for bidder guaranty information.

Proposal and plans, if applicable, are available for examination online at
<<http://mdotcf.state.mi.us/public/eprop/login/index.cfm>>

Change in letting date and item number
