



10/17/2023 10:49 AM

AASHTOWare Project™ Version 4.8.1 Revision 025

Schedule of Pay Items

Report v1

Letting Call: 231027 201**Letting Date:** October 27, 2023**Contract ID:** 41131-210072

Description: Design-Build Project: 3.19 mi of alternate pavement bid freeway reconstruction on US-131, ramp upgrades, weave/merge lanes, drainage improvements, concrete valley gutter with median barrier, guardrail, intelligent traffic systems, freeway lighting, permanent signing, and pavement markings from 100th Street to 76th Street in Byron Township, Kent County. Alternate 1 (Section 2) is an HMA alternate and contains a 5 year materials and workmanship pavement warranty. Alternate 2 (Section 3) is a concrete alternate and contains a 5 year materials and workmanship pavement warranty. Only shortlisted contractors are eligible to bid on this project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
210072A	23A0697	N/A	N/A 41131

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	_ Design Build for JN 210072	1027051	1.000	LSUM
0010	Dispute Review Board, Hearing	1040010	15,000.000	Dlr
0015	Dispute Review Board, Progress Meeting	1040050	66,500.000	Dlr
0020	Fence, Rem	2040025	500.000	Ft
0021	Backfill, Swamp	2050001	12,000.000	Cyd
0024	Excavation, Peat	2050017	12,000.000	Cyd
0025	Granular Blanket, Type 1	2050020	500.000	Cyd
0030	Non Haz Contaminated Material Handling and Disposal, LM	2050031	300.000	Cyd
0035	Subgrade Manipulation	2050035	500.000	Syd
0040	Subgrade Undercutting, Type I	2050040	1,000.000	Cyd
0045	Subgrade Undercutting, Type II	2050041	7,500.000	Cyd
0050	Subgrade Undercutting, Type III	2050042	500.000	Cyd
0055	Geotextile, Separator, Non-Woven	3082000	1,000.000	Syd
0060	Geotextile, Stabilization, Non-Woven	3082001	1,000.000	Syd
0065	Road Grade Biaxial Geogrid	3082002	500.000	Syd
0070	Trench Undercut and Backfill	4021260	75.000	Cyd
0075	Underdrain, Bank, 6 inch	4040003	500.000	Ft
0080	Underdrain, Subgrade, 6 inch	4040073	3,500.000	Ft
0085	Underdrain Outlet, 6 inch	4040093	350.000	Ft
0090	_ Underdrain Outlet, 6 inch, Modified	4047001	50.000	Ft
0095	Cold Milling HMA Surface	5010002	1,200.000	Syd
0100	HMA, Temp Pavt (4EML)	5012103	165.000	Ton
0105	_ Ride Incentive	5017060	49,000.000	Dlr
0110	Fence, Woven Wire with Steel Post	8080002	500.000	Ft

0115	_ Heavy Duty Wrecker	8127050	20.000	Ea
0120	_ Light Duty Wrecker	8127050	120.000	Ea
0125	_ Medium Duty Wrecker	8127050	40.000	Ea
0130	_ Power Company Estimated Cost to Design-Builder	8197060	19,000.000	Dlr
0135	_ Fiber Optic Company Estimated Cost to Design-Builder	8207060	100,000.000	Dlr

Section: 2

0140	_ Design-Build for JN 210072 (HMA Pavement Section)	1027051	1.000	LSUM
0145	HMA Quality Initiative	5010007	479,003.000	Dlr

Section: 3

0150	Conc Quality Initiative	10000030	319,877.000	Dlr
0155	_ Design-Build for JN 210072 (Concrete Pavement Section)	1027051	1.000	LSUM

Section: 4

0160	_ Calendar Days of Contract Time for Substantial Completion	1027051	1.000	LSUM
------	---	---------	-------	------
