

As-Submitted Results

Report v1

Letting of October 27, 2023**Letting Call:** 2310 201**Low Bid:** \$76,754,131.59**Project:** 41131-210072**Engineer Estimate:** \$63,307,634.00**Local Agreement:****Pct Over/Under Estimate:** 21.24 %**Start Date:** 10 days after award**Completion Date:** October 15, 2026**Description:**

Design-Build Project: 3.19 mi of alternate pavement bid freeway reconstruction on US-131, ramp upgrades, weave/merge lanes, drainage improvements, concrete valley gutter with median barrier, guardrail, intelligent traffic systems, freeway lighting, permanent signing, and pavement markings from 100th Street to 76th Street in Byron Township, Kent County. Alternate 1 (Section 2) is an HMA alternate and contains a 5 year materials and workmanship pavement warranty. Alternate 2 (Section 3) is a concrete alternate and contains a 5 year materials and workmanship pavement warranty. Only shortlisted contractors are eligible to bid on this project.

4.00 % DBE participation required

Bidder	As-Submitted	As-Submitted EUAC/APB
Michigan Paving and Materials Company	\$76,754,131.59	\$2,511,121.44 HMA
D. J. McQuestion & Sons, Inc./J & N Construction, LLC	\$93,688,253.00	\$3,055,977.70 HMA
Rieth-Riley Construction Co., Inc.	\$99,752,903.00	\$3,252,726.36 HMA

Total Number of Bidders: 3**NOTE: Preliminary, as-submitted results.****Final, as-checked results will be posted when available and are subject to change, based on bid review, from the as-submitted results.**