MICHIGAN DEPARTMENT OF TRANSPORTATION

BID LETTING RESULTS

LETTING OF November 6, 2026

The project call numbers listed below are pending release for contract award with a corresponding reason. A release date provided indicates the project was released for contract award.

Updated: 11/19/2026 7:05 AM

CALL NUMBER	REASON	RELEASE DATE
2611 003	10%other**UBR	11/18/2026-All Bids rejected
2611 004	UBR	11/19/2026
2611 005	UBR	11/13/2026
2611 008	UBR	11/16/2026
2611 011	UBR	
2611 012	UBR	11/13/2026
2611 013	10%UBR	
2611 015	UBR	11/12/2026
2611 016	10%UBR	
2611 017	UBR	
2611 023	10%	11/12/2026
2611 024	10%other*	11/17/2026
2611 028	10%	11/17/2026-All bids rejected
2611 050	UBR	
2611 054	10%other**	11/17/2026-All bids rejected
2611 060	10%	11/17/2026
2611 063	UBR	
2611 070	UBR	

UBR-Selected for Unbalanced Bid Review

Scroll down to view projects released for award.

Letting of November 6, 2026

Letting Call: 2611 001

Project: MER 63022-226741

Local Agreement:

Start Date: July 5, 2027

Description:

Low Bid: $473,702.99

Engineer Estimate: $603,526.09

Engineer Estimate Low Alt: $603,526.09

Pct Over/Under Estimate: -21.51 %

Completion Date: November 1, 2027

Bridge rehabilitation including partial deck, beam, superstructure, railing and pin replacement on I-96EB over Milford Road, Oakland County.

No DBE participation required

3.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Toebe Construction LLC	$473,702.99	Same	1 **
C. A. Hull Co., Inc.	$490,738.50	Same	2
Z Contractors, Inc.	$491,391.50	Same	3
Anlaan Corporation	$547,996.64	Same	4
Michigan Bridge Construction, LLC	$563,067.15	Same	5

Total Number of Bidders: 5

Letting of November 6, 2026

Letting Call: 2611 002

Low Bid: $2,009,804.98

Project: BFP 39042-211178

Engineer Estimate: $2,270,803.86

Local Agreement:

Engineer Estimate Low Alt: $2,270,803.86

Start Date: April 12, 2027

Pct Over/Under Estimate: -11.49 %

Description:

Completion Date: July 30, 2027

Bridge rehabilitation including deep overlay, full depth patching, barrier with partial deck replacement, partial painting, concrete surface coating, silane treatment, substructure patching, substructure horizontal surface sealer and approach replacement on M-96 over Kalamazoo River, Kalamazoo County. This project includes a 2 year concrete surface coating warranty.

No DBE participation required

4.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Grand River Construction, Inc.	$2,009,804.98	Same	1 **
Heavy Structural Preservation, LLC	$2,071,932.79	Same	2
Davis Construction, Inc.	$2,188,539.39	Same	3
Anlaan Corporation	$2,196,705.44	Same	4
C. A. Hull Co., Inc.	$2,524,598.78	Same	5

Total Number of Bidders: 5

Letting of November 6, 2026

Letting Call: 2611 004

Project: TA 77032-214965 , ETC

Local Agreement: 22-5541
25-5541

Start Date: January 4, 2027

Description:

Low Bid: $22,566,278.54

Engineer Estimate: $24,601,321.30

Engineer Estimate Low Alt: $24,601,321.30

Pct Over/Under Estimate: -8.27 %

Completion Date: September 19, 2030

0.40 mi of hot mix asphalt reconstruction, concrete curb and gutter, concrete sidewalk, storm sewer, sanitary sewer, watermain, traffic signal upgrades and pavement markings and bridge rehabilitation on I-94BL from the Black River to Glenwood Avenue in city of Port Huron, St Clair County. This project includes a 5 year materials and workmanship warranty.

4.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Dan's Excavating, Inc.	$22,566,278.54	Same	1 **
M. L. Chartier Excavating, Inc.	$24,090,224.19	Same	2
Toebe Construction LLC	$29,558,359.03	Same	3

Total Number of Bidders: 3

11/19/2026

Letting of November 6, 2026

Letting Call: 2611 005

Low Bid: $6,578,790.00

Project: ST 59032-211041

Engineer Estimate: $7,199,936.75

Local Agreement:

Engineer Estimate Low Alt: $7,199,936.75

Start Date: March 22, 2027

Pct Over/Under Estimate: -8.63 %

Description:

Completion Date: September 24, 2027

4.59 mi of hot mix asphalt crushing, shaping and resurfacing, drainage improvements and pavement markings on M-91 from south of Stanton Road north to north of Kendaville Road, Montcalm County. This project includes two 5 year materials and workmanship pavement warranties.

No DBE participation required

4.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
J & N Construction, LLC	$6,578,790.00	Same	1 **
Rieth-Riley Construction Co., Inc.	$6,590,000.00	Same	2
Michigan Paving and Materials Company	$6,625,255.00	Same	3
Dean's Landscaping & Excavating, Inc.	$6,932,848.54	Same	4
C L Trucking & Excavating, LLC	$6,954,930.51	Same	5
Malley Construction, Inc.	$7,563,550.08	Same	6
M & M Excavating Company	$7,635,643.94	Same	7
Kalin Construction Co., Inc.	$7,665,538.39	Same	8

Total Number of Bidders: 8

11/13/2026

Letting of November 06, 2026

Letting Call: 2611 006

Low Bid:

Project: 34032-214339pp

Engineer Estimate:

Local Agreement:

Engineer Estimate Low Alt:

Start Date: January 4, 2027

Pct Over/Under Estimate:

Description:

Completion Date: June 9, 2028

2.10 mi of hot mix asphalt reconstruction, drainage, shared-use path construction, concrete curb, gutter and sidewalk, box culvert replacement, guardrail, geotechnical construction, signage and pavement markings on M-66 from south of Tuttle Road to Wells Street in the city of Ionia, Ionia County. This Project includes a 5 year materials and workmanship pavement warranty and a 2 year concrete surface coating warranty. Mandatory pre-bid meeting on Thursday, October 15, 2026 at 10:00 a.m. at the MDOT Grand Rapids TSC Office, 2660 Leonard Street NE, Grand Rapids Michigan 49525.

2.00 % DBE participation required

No SBP participation required

This proposal has been postponed.

Letting of November 6, 2026

Letting Call: 2611 007

Low Bid: $1,797,279.99

Project: ST 42021-213374

Engineer Estimate: $1,901,632.66

Local Agreement: 26-5381

Engineer Estimate Low Alt: $1,901,632.66

Start Date: May 17, 2027

Pct Over/Under Estimate: -5.49 %

Description:

Completion Date: September 24, 2027

Bridge reconstruction including culvert replacement, watermain relocation and approach work on M-26 over Eliza Creek, Keweenaw County.

No DBE participation required

3.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
MJO Contracting, Inc.	$1,797,279.99	Same	1 **
Payne & Dolan Inc.	$1,982,481.75	Same	2
Hebert Construction Co.	$2,395,471.84	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 008

Project: NH 02011-208891

Local Agreement:

Start Date: 10 days after award

Description:

Low Bid: $6,977,839.53

Engineer Estimate: $7,636,535.50

Engineer Estimate Low Alt: $7,636,535.50

Pct Over/Under Estimate: -8.63 %

Completion Date: October 29, 2027

11.10 mi of hot mix asphalt crushing, shaping, cold milling and resurfacing and pavement markings, culvert repair, guardrail improvements and pavement markings on US-41 from Marquette County line southernly to Delta County line, Alger County. This project includes a 5 year materials and workmanship pavement warranty.

No DBE participation required

3.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Payne & Dolan Inc.	$6,977,839.53	Same	1 **
Bacco Construction Company	$8,332,597.17	Same	2

Total Number of Bidders: 2

11/16/2026

Letting of November 06, 2026

Letting Call: 2611 009

Project: 13016-211021pp

Local Agreement:

Start Date: February 15, 2027

Description:

Low Bid:

Engineer Estimate:

Engineer Estimate Low Alt:

Pct Over/Under Estimate:

Completion Date: October 1, 2027

Bridge reconstruction including bridge and culvert removal and replacement, guardrail, riprap placement and approach work on M-311 (11 MIle Road) over Alder Creek, Calhoun County.

No DBE participation required

No SBP participation required

This proposal has been postponed.

Letting of November 6, 2026

Letting Call: 2611 010

Low Bid: $1,530,270.04

Project: ST 08031-219039

Engineer Estimate: $1,905,487.25

Local Agreement:

Engineer Estimate Low Alt: $1,905,487.25

Start Date: July 5, 2027

Pct Over/Under Estimate: -19.69 %

Description:

Completion Date: September 10, 2027

5.21 mi of hot mix asphalt cold milling and resurfacing, detail 7/8 joint repairs, longitudinal joint repairs and pavement markings on M-37 from Groat Road northerly to Lawrence Road, Barry County.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Lakeland Asphalt Corporation	$1,530,270.04	Same	1 **
Rieth-Riley Construction Co., Inc.	$1,711,498.64	Same	2
Michigan Paving and Materials Company	$1,757,158.80	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 012

Project: TA 63132-204314 , ETC

Local Agreement: 26-5388
26-5389

Start Date: April 1, 2027

Description:

Low Bid: $43,615,921.34

Engineer Estimate: $42,954,696.70

Engineer Estimate Low Alt: $42,954,696.70

Pct Over/Under Estimate: 1.54 %

Completion Date: September 30, 2030

1.37 mi of hot mix asphalt reconstruction, 2.77 mi of hot mix asphalt cold milling and overlay, partial deck replacement, deck patching, epoxy overlay, expansion joint replacement, substructure patching, silane treatment, epoxy injecting box beams, barrier patching, downspout installation, scour countermeasure, full depth pavement repairs, storm sewer, concrete curb and gutter, driveway and sidewalk, signing, signals, lighting, guardrail, underdrain and pavement markings on M-150 from Tienken Road southerly to Paint Creek and M-150 from Clinton River southerly to M-59 in the city of Rochester Hills, Oakland County. This project includes two 5 year materials and workmanship pavement warranties, a 2 year concrete surface coating warranty, and a 5 year pavement performance warranty.

5.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Dan's Excavating, Inc.	$43,615,921.34	Same	1 **
Major Contracting Group, Inc./Champagne & Marx Excavating	$47,982,578.20	Same	2
Angelo Iafrate Construction Company	$49,576,564.06	Same	3

Total Number of Bidders: 3

11/13/2026

Letting of November 6, 2026

Letting Call: 2611 014

Low Bid: $3,615,466.46

Project: ST 62022-221766

Engineer Estimate: $3,601,253.10

Local Agreement:

Engineer Estimate Low Alt: $3,601,253.10

Start Date: July 6, 2027

Pct Over/Under Estimate: 0.39 %

Description:

Completion Date: June 16, 2028

8.94 mi of hot mix asphalt micro-cold milling and overlay over chip seal, minor shoulder repairs and overband crack fill on M-82 from north of 56th Street southerly then easterly to CSX Railroad/Penoyer Creek in the city of Newaygo, Newaygo County. This project includes a 3 year materials and workmanship pavement warranty.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Rieth-Riley Construction Co., Inc.	$3,615,466.46	Same	1 **
Michigan Paving and Materials Company	$3,743,355.00	Same	2

Total Number of Bidders: 2

Letting of November 6, 2026

Letting Call: 2611 015

Low Bid: $5,473,012.78

Project: ST 38061-214083 , ETC

Engineer Estimate: $5,395,044.69

Local Agreement:

Engineer Estimate Low Alt: $5,395,044.69

Start Date: May 3, 2027

Pct Over/Under Estimate: 1.45 %

Description:

Completion Date: August 20, 2027

16.04 mi of hot mix asphalt cold milling and resurfacing, overband crack filling, single chip seal with fog seal, trenching, shoulder widening and paving, installation of passing flare and pavement markings on M-60 from the Jackson/Calhoun County line easterly to I-94 and the passing flare for westbound M-60 at Cross Road, Jackson County. This project includes a 5 year Materials and Workmanship Pavement Warranty and a 2 year Pavement Performance Warranty.

No DBE participation required

3.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Pavement Maintenance Systems, LLC	$5,473,012.78	Same	1 **
Michigan Paving and Materials Company	$5,707,213.99	Same	2

Total Number of Bidders: 2

11/12/2026

Letting of November 6, 2026

Letting Call: 2611 018

Low Bid: $1,796,083.17

Project: BFP 64015-211435

Engineer Estimate: $2,255,068.22

Local Agreement:

Engineer Estimate Low Alt: $2,255,068.22

Start Date: July 12, 2027

Pct Over/Under Estimate: -20.35 %

Description:

Completion Date: May 15, 2028

Bridge rehabilitation including deck patching, dual system overlay, replace pin and hanger, beam painting and approach work on US-31 Business Loop (Oceana Drive) over US-31, Oceana County. This project includes a 2 year bridge coating warranty.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Anlaan Corporation	$1,796,083.17	Same	1 **
Grand River Construction, Inc.	$2,000,243.92	Same	2
Milbocker and Sons, Inc.	$2,221,250.13	Same	3
C. A. Hull Co., Inc.	$2,228,938.94	Same	4
Davis Construction, Inc.	$2,243,859.92	Same	5

Total Number of Bidders: 5

Letting of November 6, 2026

Letting Call: 2611 019

Low Bid: $550,174.13

Project: MER 39022-226314

Engineer Estimate: $574,229.76

Local Agreement:

Engineer Estimate Low Alt: $574,229.76

Start Date: April 12, 2027

Pct Over/Under Estimate: -4.19 %

Description:

Completion Date: June 11, 2027

Bridge rehabilitation including partial superstructure replacement with a 30-inch steel beam on 38th Street over I-94, Kalamazoo County. This project includes a 5 year performance warranty on epoxy overlay.

No DBE participation required

0.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Michigan Bridge Construction, LLC	$550,174.13	Same	1 **
Anlaan Corporation	$596,763.11	Same	2
C. A. Hull Co., Inc.	$601,854.97	Same	3
Grand River Construction, Inc.	$924,466.31	Same	4

Total Number of Bidders: 4

Letting of November 6, 2026

Letting Call: 2611 020

Low Bid: $949,792.59

Project: ST 82000-225323

Engineer Estimate: $934,778.30

Local Agreement:

Engineer Estimate Low Alt: $934,778.30

Start Date: April 19, 2027

Pct Over/Under Estimate: 1.61 %

Description:

Completion Date: July 2, 2027

0.30 mi of concrete roadway reconstruction, intersection reconfiguration, drainage, signing and pavement markings on Northbound Oakland Avenue and Northbound Chrysler Drive from Nevada Street northerly to Grixdale Street in the city of Detroit, Wayne County.

No DBE participation required

5.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Angelo Iafrate Construction Company	$949,792.59	Same	1 **
Major Contracting Group, Inc.	$1,051,661.44	Same	2
Eminent Excavating LLC	$1,062,378.57	Same	3
Mark Anthony Contracting, Inc.	$1,075,632.20	$1,071,682.20	4
Great Lakes Contracting Solutions, LLC	$1,110,455.41	Same	5
Century Cement Company, Inc.	$1,119,288.68	Same	6

Total Number of Bidders: 6

Letting of November 6, 2026

Letting Call: 2611 021

Low Bid: $141,470.25

Project: HSIP 23071-225397

Engineer Estimate: $162,422.09

Local Agreement:

Engineer Estimate Low Alt: $162,422.09

Start Date: April 5, 2027

Pct Over/Under Estimate: -12.90 %

Description:

Completion Date: May 28, 2027

Traffic signal modernization and pavement markings at M-100 at Vermontville Road and M-52 at Howell Road, Eaton and Ingham Counties.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Wright Electric Company, Inc.	$141,470.25	Same	1 **
J. Ranck Electric, Inc.	$152,999.25	Same	2
Dan's Excavating, Inc.	$155,411.68	Same	3
Rauhorn Electric, Inc.	$160,542.60	Same	4

Total Number of Bidders: 4

Letting of November 6, 2026

Letting Call: 2611 022

Low Bid: $294,907.54

Project: NH 53034-219588

Engineer Estimate: $349,442.11

Local Agreement:

Engineer Estimate Low Alt: $349,442.11

Start Date: May 3, 2027

Pct Over/Under Estimate: -15.61 %

Description:

Completion Date: November 29, 2027

17.93 mi of hot mix asphalt crack sealing and overband on US-31 from south of Oceana/Mason County line to Chauvez Road, US-31 from north of Apple Avenue to Mid-Michigan Railroad, on M-116 from Tinkham Avenue to the Big Sable River and on US-31BR from east of Getty Street to US-31 in the cities of Muskegon and Ludington, Mason, Muskegon and Oceana Counties.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Wolverine Sealcoating LLC	$294,918.54	$294,907.54	1 **
Scodeller Construction, Inc.	$310,083.16	Same	2
Fahrner Asphalt Sealers, L.L.C.	$335,690.47	Same	3
Michigan Joint Sealing, Inc.	$397,389.27	Same	4

Total Number of Bidders: 4

Letting of November 6, 2026

Letting Call: 2611 023

Low Bid: $498,098.73

Project: MNMP 82125-222601

Engineer Estimate: $423,184.54

Local Agreement:

Engineer Estimate Low Alt: $423,184.54

Start Date: April 19, 2027

Pct Over/Under Estimate: 17.70 %

Description:

Completion Date: July 31, 2027

Pedestrian safety improvements including HAWK traffic signal, crosswalk, delineation work and pavement markings on I-275 Metro Trail at 7 Mile Road, Ann Arbor Trail, Van Born Road and Northline Road, Wayne County.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Dan's Excavating, Inc.	$498,098.73	Same	1 **
J. Ranck Electric, Inc.	$506,412.21	Same	2
Rauhorn Electric, Inc.	$527,724.50	Same	3
Motor City Electric Utilities Company	$564,780.97	Same	4

Total Number of Bidders: 4

11/12/2026

Letting of November 6, 2026

Letting Call: 2611 024

Low Bid: $109,509.98

Project: NH 82061-227165

Engineer Estimate: $81,480.00

Local Agreement:

Engineer Estimate Low Alt: $81,480.00

Start Date: 10 days after award

Pct Over/Under Estimate: 34.40 %

Description:

Completion Date: April 1, 2027

1.76 mi of tree removals on US-12 from Haggerty Road to Lotz Road and from west of Pershing Street to Howe Road in the city of Wayne, Wayne County. This is a Small Business Program project. Only those approved by MDOT as a Small Business may be eligible to bid as a prime contractor.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Treeworks, Inc.	$109,509.98	Same	1 **

Total Number of Bidders: 1

11/17/2026

Letting of November 6, 2026

Letting Call: 2611 025

Low Bid: $681,316.13

Project: ST 08052-210819

Engineer Estimate: $793,272.20

Local Agreement:

Engineer Estimate Low Alt: $793,272.20

Start Date: June 7, 2027

Pct Over/Under Estimate: -14.11 %

Description:

Completion Date: August 6, 2027

0.98 mi of concrete joint repairs, shoulder hot mix asphalt cold milling and resurfacing on M-66 from south of M-50 to south of Barry/Ionia County line, Barry and Eaton Counties.

3.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Cipparrone Contracting, Inc.	$681,316.13	Same	1 **
C & D Hughes, Inc.	$687,186.87	Same	2
Michigan Paving and Materials Company	$941,391.23	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 026

Low Bid: $87,937.90

Project: HRRR 42000-221996

Engineer Estimate: $115,714.00

Local Agreement: 26-5349

Engineer Estimate Low Alt: $115,714.00

Start Date: June 1, 2027

Pct Over/Under Estimate: -24.00 %

Description:

Completion Date: August 30, 2027

Guardrail improvements at various locations, Keweenaw County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Action Traffic Maintenance, Inc.	$87,937.90	Same	1 **
G & J Site Solutions, Inc.	$107,249.00	Same	2
RMD Holdings, Ltd.	$159,280.00	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 027

Low Bid: $35,676.00

Project: HSIP 16000-225357

Engineer Estimate: $70,435.00

Local Agreement: 26-5377

Engineer Estimate Low Alt: $70,435.00

Start Date: May 3, 2027

Pct Over/Under Estimate: -49.35 %

Description:

Completion Date: November 5, 2027

Horizontal curve sign upgrades along various routes, Cheboygan County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Give 'em A Brake Safety, LLC	$35,676.00	Same	1 **
Action Traffic Maintenance, Inc.	$57,569.75	Same	2
J. Ranck Electric, Inc.	$65,143.00	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 029

Project: HRRR 28000-219045

Local Agreement: 26-5411

Start Date: July 6, 2027

Description:

Low Bid: $477,386.00

Engineer Estimate: $642,848.00

Engineer Estimate Low Alt: $642,848.00

Pct Over/Under Estimate: -25.74 %

Completion Date: November 12, 2027

0.27 mi of hot mix asphalt crush, shape and overlay, drainage improvements, signing, and pavement markings on Summit City Road at Walton Road, Grand Traverse County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
J & N Construction, LLC	$477,386.00	Same	1 **
Elmer's Crane and Dozer, Inc.	$486,478.70	Same	2
Molon Asphalt, Inc.	$742,464.29	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 030

Low Bid: $669,667.33

Project: HSIP 28000-219888

Engineer Estimate: $638,206.79

Local Agreement: 26-5410

Engineer Estimate Low Alt: $638,206.79

Start Date: July 12, 2027

Pct Over/Under Estimate: 4.93 %

Description:

Completion Date: September 3, 2027

0.31 mi of hot mix asphalt crush, shape and overlay, drainage improvements, signing and pavement markings on Secor Road at E Long Lake Road and Bass Lake Road, Grand Traverse County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Elmer's Crane and Dozer, Inc.	$669,667.33	Same	1 **
J & N Construction, LLC	$688,727.00	Same	2
Molon Asphalt, Inc.	$929,779.62	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 031

Low Bid: $1,119,189.81

Project: STU 41000-223748

Engineer Estimate: $1,579,092.00

Local Agreement: 26-5373

Engineer Estimate Low Alt: $1,579,092.00

Start Date: 10 days after award

Pct Over/Under Estimate: -29.12 %

Description:

Completion Date: October 22, 2027

0.96 mi of hot mix asphalt cold milling and resurfacing, concrete curb, gutter and sidewalk ramps, signing and pavement markings on 48th Street from Division Avenue easterly to Marshall Avenue in the city of Kentwood, Kent County. This is a Local Agency Project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Michigan Paving and Materials Company	$1,119,189.81	Same	1 **
Rieth-Riley Construction Co., Inc.	$1,129,889.58	Same	2
Kamminga & Roodvoets, Inc.	$1,244,229.45	Same	3
Brenner Excavating, Inc.	$1,289,581.00	Same	4
Anlaan Corporation	$1,297,495.10	Same	5
Nagel Construction, Inc.	$1,557,537.93	Same	6

Total Number of Bidders: 6

Letting of November 6, 2026

Letting Call: 2611 032

Low Bid: $2,397,322.25

Project: STU 41000-223746

Engineer Estimate: $3,059,480.00

Local Agreement: 26-5372

Engineer Estimate Low Alt: $3,059,480.00

Start Date: 10 days after award

Pct Over/Under Estimate: -21.64 %

Description:

Completion Date: October 22, 2027

0.81 mi of hot mix asphalt cold milling and resurfacing, storm sewer, curb ramps and pavement markings on 44th Street from Eastern Avenue easterly to Kalamazoo Avenue in the city of Kentwood, Kent County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Rieth-Riley Construction Co., Inc.	$2,397,322.25	Same	1 **
Michigan Paving and Materials Company	$2,842,349.04	Same	2
Brenner Excavating, Inc.	$2,885,121.64	Same	3
Kamminga & Roodvoets, Inc.	$2,994,482.44	Same	4
Anlaan Corporation	$3,076,415.69	Same	5
Schippers Excavating, Inc.	$3,269,915.90	Same	6

Total Number of Bidders: 6

Letting of November 6, 2026

Letting Call: 2611 033

Low Bid: $463,423.41

Project: HSIP 82000-222036

Engineer Estimate: $483,827.00

Local Agreement: 26-5383

Engineer Estimate Low Alt: $483,827.00

Start Date: April 15, 2027

Pct Over/Under Estimate: -4.22 %

Description:

Completion Date: October 8, 2027

Traffic signal modernization and sidewalk upgrades on Beech-Daly Road at the intersection of Seven Mile Road, Wayne County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Dan's Excavating, Inc.	$463,423.41	Same	1 **
Rauhorn Electric, Inc.	$477,999.39	Same	2
J. Ranck Electric, Inc.	$512,416.87	Same	3
Motor City Electric Utilities Company	$543,252.57	Same	4

Total Number of Bidders: 4

Letting of November 6, 2026

Letting Call: 2611 034

Low Bid: $387,286.67

Project: HSIP 82000-222038

Engineer Estimate: $385,812.50

Local Agreement: 26-5385

Engineer Estimate Low Alt: $385,812.50

Start Date: April 15, 2027

Pct Over/Under Estimate: 0.38 %

Description:

Completion Date: October 8, 2027

Traffic signal modernization and sidewalk upgrades on Cherry Hill Road at the intersection of Wildwood Street in the city of Westland, Wayne County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Dan's Excavating, Inc.	$387,286.67	Same	1 **
Rauhorn Electric, Inc.	$390,876.99	Same	2
J. Ranck Electric, Inc.	$418,467.89	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 035

Low Bid: $585,258.71

Project: HSIP 82000-222037

Engineer Estimate: $609,343.00

Local Agreement: 26-5384

Engineer Estimate Low Alt: $609,343.00

Start Date: April 15, 2027

Pct Over/Under Estimate: -3.95 %

Description:

Completion Date: October 8, 2027

Traffic signal modernization and sidewalk upgrades on Goddard Road at the intersection of Reeck Road in the cities of Allen Park and Southgate, Wayne County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Dan's Excavating, Inc.	$585,258.71	Same	1 **
Rauhorn Electric, Inc.	$600,815.20	Same	2
J. Ranck Electric, Inc.	$615,874.08	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 036

Low Bid: $804,816.00

Project: TAU 63000-224601

Engineer Estimate: $1,102,576.00

Local Agreement: 26-5386

Engineer Estimate Low Alt: $1,102,576.00

Start Date: 10 days after award

Pct Over/Under Estimate: -27.01 %

Description:

Completion Date: September 1, 2027

0.17 mi of pedestrian safety improvements including boardwalk and sidewalk along Maybee Road from Rohr Road to Tall Oaks Road, Oakland County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
L.J. Construction, Inc.	$804,816.00	Same	1 **
Z Contractors, Inc.	$979,417.11	Same	2
Anlaan Corporation	$1,089,477.94	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 037

Low Bid: $266,768.66

Project: STL 48000-215183

Engineer Estimate: $371,512.61

Local Agreement: 26-5407

Engineer Estimate Low Alt: $371,512.61

Start Date: 10 days after award

Pct Over/Under Estimate: -28.19 %

Description:

Completion Date: October 16, 2027

45.35 mi of crack sealing on various routes, Luce County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Fahrner Asphalt Sealers, L.L.C.	$266,768.66	Same	1 **
Scodeller Construction, Inc.	$287,556.00	Same	2
Wolverine Sealcoating LLC	$326,012.58	Same	3
Northwest Asphalt & Maintenance	$329,701.40	Same	4
Michigan Joint Sealing, Inc.	$442,102.20	Same	5

Total Number of Bidders: 5

Letting of November 6, 2026

Letting Call: 2611 038

Low Bid: $1,074,015.50

Project: STL 37000-214574

Engineer Estimate: $1,203,622.00

Local Agreement: 26-5395

Engineer Estimate Low Alt: $1,203,622.00

Start Date: 10 days after award

Pct Over/Under Estimate: -10.77 %

Description:

Completion Date: June 18, 2027

1.99 mi of hot mix asphalt crushing, shaping and resurfacing, aggregate shoulders, culvert repair, guardrail and pavement markings on Rolland Road from Millbrook Road to Broomfield Road, Isabella County. This is a Local Agency project.

3.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Central Asphalt, Inc.	$1,074,015.50	Same	1 **
J & N Construction, LLC	$1,077,772.54	Same	2
Malley Construction, Inc.	$1,089,738.00	Same	3
The Isabella Corporation	$1,397,006.50	Same	4
Champagne & Marx Excavating	$1,592,174.20	Same	5

Total Number of Bidders: 5

Letting of November 6, 2026

Letting Call: 2611 039

Low Bid: $1,490,940.90

Project: STL 03000-226459

Engineer Estimate: $1,372,118.25

Local Agreement: 26-5374

Engineer Estimate Low Alt: $1,372,118.25

Start Date: 10 days after award

Pct Over/Under Estimate: 8.66 %

Description:

Completion Date: June 18, 2027

1.87 mi of road rehabilitation including pavement removal, aggregate base, hot mix asphalt resurfacing, and pavement markings on N Shore Drive at I-196 at exit 22, and Blue Star Highway at I-196 at exits 30, 36, and 41, Allegan County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Michigan Paving and Materials Company	$1,490,940.90	Same	1 **
Rieth-Riley Construction Co., Inc.	$1,579,175.45	Same	2
Black Gold Transport, Inc.	$1,585,553.11	Same	3
Anlaan Corporation	$1,990,520.96	Same	4

Total Number of Bidders: 4

Letting of November 6, 2026

Letting Call: 2611 040

Low Bid: $1,186,835.60

Project: STL 19000-223475

Engineer Estimate: $1,308,821.75

Local Agreement: 26-5390

Engineer Estimate Low Alt: $1,308,821.75

Start Date: 10 days after award

Pct Over/Under Estimate: -9.32 %

Description:

Completion Date: August 21, 2027

1.50 mi of hot mix asphalt base crushing, shaping and resurfacing, drainage improvements and pavement markings on Francis Road from I-69WB Ramp to Clark Road, Clinton County. This is a Local Agency project.

No DBE participation required

4.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Rieth-Riley Construction Co., Inc.	$1,186,835.60	Same	1 **
Nashville Construction Company	$1,220,179.34	Same	2
Michigan Paving and Materials Company	$1,230,883.90	Same	3
C L Trucking & Excavating, LLC	$1,237,250.75	Same	4
Crawford Contracting, Inc.	$1,346,022.48	Same	5
Hoffman Bros., Inc.	$1,441,814.55	Same	6
All Star Power Excavation LLC	$1,447,026.80	Same	7
Malley Construction, Inc.	$1,487,398.00	Same	8

Total Number of Bidders: 8

Letting of November 6, 2026

Letting Call: 2611 041

Low Bid: $1,562,459.20

Project: TA 41000-222855

Engineer Estimate: $1,577,288.00

Local Agreement: 26-5421

Engineer Estimate Low Alt: $1,577,288.00

Start Date: 10 days after award

Pct Over/Under Estimate: -0.94 %

Description:

Completion Date: July 2, 2027

1.10 mi of concrete curb, gutter and sidewalk, pedestrian refuge island, signing and pavement markings on Reeds Lake Boulevard SE from Centro Boulevard to Manhattan Road, Manhattan Road from Reeds Lake Boulevard SE to Manhattan Park and Cascade Road from Elmhurst Avenue to Manhattan Road in the city of East Grand Rapids, Kent County. This is a Local Agency project.

5.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Kamminga & Roodvoets, Inc.	$1,562,459.20	Same	1 **
Anlaan Corporation	$1,796,489.75	Same	2

Total Number of Bidders: 2

Letting of November 6, 2026

Letting Call: 2611 042

Low Bid: $394,947.00

Project: BFPO 21000-223574

Engineer Estimate: $458,099.84

Local Agreement: 26-5376

Engineer Estimate Low Alt: $458,099.84

Start Date: May 31, 2027

Pct Over/Under Estimate: -13.79 %

Description:

Completion Date: September 2, 2027

Bridge preventative maintenance including cleaning and coating of structural steel and maintenance of traffic on County Road E2 over Ford River and County Road J11 over Ogontz River, Delta County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Seaway Painting, L.L.C.	$394,947.00	Same	1 **
C. A. Hull Co., Inc.	$452,990.80	Same	2
Civil Coatings and Construction Inc.	$478,741.00	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 043

Low Bid: $309,506.59

Project: SRGR 18000-227168

Engineer Estimate: $323,979.50

Local Agreement: 26-5431

Engineer Estimate Low Alt: $323,979.50

Start Date: May 22, 2027

Pct Over/Under Estimate: -4.47 %

Description:

Completion Date: July 10, 2027

2.98 mi of hot mix asphalt overlay on Rock Road from South Garfield Avenue to South Lake Station Avenue, Clare County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Rieth-Riley Construction Co., Inc.	$309,506.59	Same	1 **
Central Asphalt, Inc.	$316,825.00	Same	2
Pyramid Paving and Contracting Co.	$325,578.75	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 044

Low Bid: $2,183,779.21

Project: STL 09000-224348

Engineer Estimate: $2,628,190.65

Local Agreement: 26-5419

Engineer Estimate Low Alt: $2,628,190.65

Start Date: May 17, 2027

Pct Over/Under Estimate: -16.91 %

Description:

Completion Date: October 1, 2027

3.92 mi of hot mix asphalt base crushing, shaping and resurfacing, hot mix asphalt shoulders, aggregate shoulders, guardrail, storm sewer, drainage improvements, and pavement markings on 7 Mile Road from Erickson Road to Pinconning Road, Bay County. This is a Local Agency project.

2.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Pyramid Paving and Contracting Co.	$2,183,779.21	Same	1 **
Ace-Saginaw Paving Company	$2,269,748.16	Same	2
Rieth-Riley Construction Co., Inc.	$2,456,250.21	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 045

Low Bid: $1,104,675.15

Project: TAU 47000-225385

Engineer Estimate: $1,239,319.00

Local Agreement: 26-5432

Engineer Estimate Low Alt: $1,239,319.00

Start Date: April 12, 2027

Pct Over/Under Estimate: -10.86 %

Description:

Completion Date: September 24, 2027

2.14 mi of concrete sidewalk improvements and pedestrian crossings along various routes in the city of Howell, Livingston County. This is a Local Agency project.

3.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Fonson Company, Inc.	$1,104,675.15	Same	1 **
Springline Excavating, LLC	$1,118,079.43	Same	2
Major Contracting Group, Inc.	$1,274,726.33	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 046

Low Bid: $1,934,970.52

Project: STU 33000-225034

Engineer Estimate: $2,004,183.40

Local Agreement: 26-5406

Engineer Estimate Low Alt: $2,004,183.40

Start Date: 10 days after award

Pct Over/Under Estimate: -3.45 %

Description:

Completion Date: July 2, 2027

2.28 mi of hot mix asphalt base crushing, shaping and resurfacing, intersection improvements, aggregate shoulders, drive approaches, and pavement markings on College Road from Jolly Road to Forest Road, Farm Lane from Mt. Hope Road to Forest Road, and Forest Road from Farm Lane to College Road, Ingham County. This is a Local Agency project.

No DBE participation required

4.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Rieth-Riley Construction Co., Inc.	$1,934,970.52	Same	1 **
Michigan Paving and Materials Company	$2,025,255.00	Same	2

Total Number of Bidders: 2

Letting of November 6, 2026

Letting Call: 2611 047

Low Bid: $2,428,926.32

Project: STUL 28000-223784

Engineer Estimate: $2,235,909.20

Local Agreement: 26-5433

Engineer Estimate Low Alt: $2,235,909.20

Start Date: July 12, 2027

Pct Over/Under Estimate: 8.63 %

Description:

Completion Date: September 3, 2027

1.21 mi of hot mix asphalt crushing, shaping, resurfacing and widening for center left turn lane and pavement markings on Cass Road from north of Hartman Road to South Airport Road, Grand Traverse County. This is a Local Agency project.

No DBE participation required

3.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Elmer's Crane and Dozer, Inc.	$2,428,926.32	Same	1 **

Total Number of Bidders: 1

Letting of November 6, 2026

Letting Call: 2611 048

Low Bid: $3,456,397.35

Project: TA 50000-219341

Engineer Estimate: $3,368,183.86

Local Agreement: 26-5449

Engineer Estimate Low Alt: $3,368,183.86

Start Date: 10 days after award

Pct Over/Under Estimate: 2.62 %

Description:

Completion Date: November 30, 2027

0.55 mi of construction of a shared-use path, installation of a pedestrian bridge, concrete sidewalk ramps and pavement markings on Jefferson Avenue over the Clinton River Spillway, Macomb County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Z Contractors, Inc.	$3,456,397.35	Same	1 **
C. A. Hull Co., Inc.	$4,335,851.16	Same	2
Grand River Construction, Inc.	$4,639,035.98	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 049

Low Bid: $679,915.63

Project: STL 28000-214833 , ETC

Engineer Estimate: $912,654.00

Local Agreement: 26-5451

Engineer Estimate Low Alt: $912,654.00

Start Date: June 14, 2027

Pct Over/Under Estimate: -25.50 %

Description:

Completion Date: July 30, 2027

0.50 mi of hot mix asphalt reconstruction, concrete curb and gutter, storm sewer, and pavement markings in the village of Kingsley, Grand Traverse County. This is a Local Agency project.

No DBE participation required

3.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Elmer's Crane and Dozer, Inc.	$679,915.63	Same	1 **

Total Number of Bidders: 1

Letting of November 6, 2026

Letting Call: 2611 051

Low Bid: $1,994,778.33

Project: STU 23000-215983-2

Engineer Estimate: $2,076,172.60

Local Agreement: 26-5100

Engineer Estimate Low Alt: $2,076,172.60

Start Date: 10 days after award

Pct Over/Under Estimate: -3.92 %

Description:

Completion Date: August 14, 2027

2.00 mi of hot mix asphalt cold milling, crushing, shaping and resurfacing, aggregate shoulders and pavement markings on Holt Highway from the village limits of Dimondale to Waverly Road, Eaton County. This is a Local Agency project.

No DBE participation required

5.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
C L Trucking & Excavating, LLC	$1,994,778.33	Same	1 **
Rieth-Riley Construction Co., Inc.	$2,129,245.43	Same	2
Michigan Paving and Materials Company	$2,171,498.13	Same	3
Mead Bros. Excavating Inc.	$2,226,260.43	Same	4
Hoffman Bros., Inc.	$2,232,695.35	Same	5

Total Number of Bidders: 5

Letting of November 6, 2026

Letting Call: 2611 052

Low Bid: $955,981.50

Project: STUL 44000-226062

Engineer Estimate: $1,042,520.00

Local Agreement: 26-5434

Engineer Estimate Low Alt: $1,042,520.00

Start Date: June 7, 2027

Pct Over/Under Estimate: -8.30 %

Description:

Completion Date: July 31, 2028

0.62 mi of hot mix asphalt base crushing, shaping and resurfacing, drainage improvements, signing, shoulder work and pavement markings on Baldwin Road from north of I-69 to the city limits of Lapeer, Lapeer County. This is a Local Agency project.

3.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
T. G. Priehs, LLC	$955,981.50	Same	1 **
Asphalt Specialists LLC	$1,143,595.00	Same	2
Zito Construction	$1,171,554.00	Same	3
L. A. Construction, Corp.	$1,243,539.63	Same	4
Springline Excavating, LLC	$1,299,559.00	Same	5
Pro-Line Asphalt Paving Corp.	$1,587,779.00	Same	6
Ajax Paving Industries, Inc.	$1,638,913.30	Same	7

Total Number of Bidders: 7

Letting of November 6, 2026

Letting Call: 2611 053

Low Bid: $456,869.50

Project: TAU 33000-225782

Engineer Estimate: $489,417.30

Local Agreement: 26-5435

Engineer Estimate Low Alt: $489,417.30

Start Date: 10 days after award

Pct Over/Under Estimate: -6.65 %

Description:

Completion Date: August 20, 2027

0.80 mi of concrete sidewalk construction along the south side of Haslett Road from East End Drive to west of Okemos Road, Ingham County. This is a Local Agency project.

3.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Nashville Construction Company	$456,869.50	Same	1 **
Kamminga & Roodvoets, Inc.	$514,733.55	Same	2
Hoffman Bros., Inc.	$546,373.09	Same	3
Anlaan Corporation	$711,800.40	Same	4
Michigan Bridge Construction, LLC	$806,036.40	Same	5

Total Number of Bidders: 5

Letting of November 6, 2026

Letting Call: 2611 055

Low Bid: $1,824,523.44

Project: HSIP 63000-221952

Engineer Estimate: $1,871,503.00

Local Agreement: 26-5412

Engineer Estimate Low Alt: $1,871,503.00

Start Date: 10 days after award

Pct Over/Under Estimate: -2.51 %

Description:

Completion Date: December 14, 2027

Traffic signal modernizations, installation of rectangular rapid flashing beacons, sidewalk ramp upgrades, signing and pavement markings on various routes in the city of Wixom, Oakland County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Rauhorn Electric, Inc.	$1,824,523.44	Same	1 **
Dan's Excavating, Inc.	$1,918,976.30	Same	2
J. Ranck Electric, Inc.	$2,076,002.10	Same	3
Motor City Electric Utilities Company	$2,407,650.94	Same	4

Total Number of Bidders: 4

Letting of November 6, 2026

Letting Call: 2611 056

Low Bid: $1,372,077.16

Project: VRU 41000-222051

Engineer Estimate: $1,469,632.00

Local Agreement: 26-5415

Engineer Estimate Low Alt: $1,469,632.00

Start Date: 10 days after award

Pct Over/Under Estimate: -6.64 %

Description:

Completion Date: July 15, 2028

0.30 mi of hot mix asphalt milling and reconstruction, construction of median island for separate bike lanes, installation of rectangular rapid flashing beacons and traffic signal modernization, signing and pavement markings on Mt Vernon Avenue from Fulton Street to north of Pearl Street in the city of Grand Rapids, Kent County. This is a Local Agency project.

2.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Kamminga & Roodvoets, Inc.	$1,372,077.16	Same	1 **
Anlaan Corporation	$1,474,589.44	Same	2
Nagel Construction, Inc.	$1,499,620.90	Same	3
Wyoming Excavators, Inc.	$1,561,554.02	Same	4

Total Number of Bidders: 4

Letting of November 6, 2026

Letting Call: 2611 057

Low Bid: $497,607.35

Project: STUL 13000-216631

Engineer Estimate: $573,341.00

Local Agreement: 26-5392

Engineer Estimate Low Alt: $573,341.00

Start Date: 10 days after award

Pct Over/Under Estimate: -13.21 %

Description:

Completion Date: 45 Calendar Days

1.51 mi of hot mix asphalt cold milling and resurfacing, concrete sidewalk and ramps, concrete curb and gutter, and pavement markings on Avenue A from M-37 (Helmer Road) eastward in the city of Springfield, Calhoun County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Lakeland Asphalt Corporation	$497,607.35	Same	1 **
Rieth-Riley Construction Co., Inc.	$634,086.05	$633,074.93	2
Michigan Paving and Materials Company	$888,888.88	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 058

Low Bid: $793,758.44

Project: EAR 50000-224759

Engineer Estimate: $763,402.50

Local Agreement: 26-5405

Engineer Estimate Low Alt: $763,402.50

Start Date: 10 days after award

Pct Over/Under Estimate: 3.98 %

Description:

Completion Date: November 12, 2027

Bridge reconstruction including replacement of pedestrian superstructure with prefabricated superstructure with partial abutment replacement and approach work on Iron Belle Trail Bridge from north side of Clinton River to south side of Clinton River at Davis Street in the city of Utica, Macomb County. This is a Local Agency project.

2.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Z Contractors, Inc.	$793,758.44	Same	1 **
Dan's Excavating, Inc.	$878,689.96	Same	2
Grand River Construction, Inc.	$908,236.84	Same	3
C. A. Hull Co., Inc.	$964,043.80	Same	4
Trojan Development Company, Inc.	$998,501.29	Same	5
Michigan Bridge Construction, LLC	$1,156,471.14	Same	6

Total Number of Bidders: 6

Letting of November 6, 2026

Letting Call: 2611 059

Low Bid: $1,704,125.54

Project: HSIP 50000-222055

Engineer Estimate: $1,770,142.18

Local Agreement: 26-5414

Engineer Estimate Low Alt: $1,770,142.18

Start Date: 10 days after award

Pct Over/Under Estimate: -3.73 %

Description:

Completion Date: August 1, 2027

0.20 mi of hot mix asphalt intersection widening for left turn lanes, drainage improvements, installation of new traffic signal, signing and pavement markings on 26 Mile Road at Hayes Road, Macomb County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
M. L. Chartier Excavating, Inc.	$1,704,125.54	Same	1 **
Pro-Line Asphalt Paving Corp.	$1,722,772.00	Same	2
Florence Cement Company	$1,849,442.48	Same	3
Ajax Paving Industries, Inc.	$2,007,963.61	$2,007,863.61	4
Cadillac Asphalt, L.L.C.	$2,047,378.61	Same	5

Total Number of Bidders: 5

Letting of November 6, 2026

Letting Call: 2611 060

Low Bid: $1,021,058.20

Project: TAU 50000-221322

Engineer Estimate: $866,273.00

Local Agreement: 26-5408

Engineer Estimate Low Alt: $866,273.00

Start Date: 10 days after award

Pct Over/Under Estimate: 17.87 %

Description:

Completion Date: September 19, 2029

0.20 mi of pedestrian improvements including concrete sidewalks and ramp upgrades and lighting on west of Gratiot Avenue from Martin Road to Victor Street in the city of Roseville, Macomb County. This is a Local Agency project.

8.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Century Cement Company, Inc.	$1,021,058.20	Same	1 **
Warren Contractors & Development, Inc.	$1,046,545.95	Same	2
Major Contracting Group, Inc.	$1,418,696.30	Same	3

Total Number of Bidders: 3

11/17/2026

Letting of November 6, 2026

Letting Call: 2611 061

Low Bid: $1,277,998.15

Project: TAU 63000-224234

Engineer Estimate: $1,277,517.70

Local Agreement: 26-5409

Engineer Estimate Low Alt: $1,277,517.70

Start Date: 10 days after award

Pct Over/Under Estimate: 0.04 %

Description:

Completion Date: October 1, 2027

0.90 mi of hot mix asphalt shared-use path, concrete curb, gutter and sidewalk ramps and traffic signal work on 9 Mile from Northwestern Highway to Greenfield Road in the city of Southfield, Oakland County. This is a Local Agency project.

No DBE participation required

5.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
All Star Power Excavation LLC	$1,277,998.15	Same	1 **
Fonson Company, Inc.	$1,286,421.21	Same	2
L.J. Construction, Inc.	$1,317,969.52	Same	3
Warren Contractors & Development, Inc.	$1,328,595.28	Same	4
Springline Excavating, LLC	$1,329,403.35	Same	5
Erie Construction, LLC	$1,454,387.00	Same	6

Total Number of Bidders: 6

Letting of November 6, 2026

Letting Call: 2611 062

Low Bid: $2,816,386.18

Project: STUL 61000-215762

Engineer Estimate: $3,217,980.70

Local Agreement: 26-5422

Engineer Estimate Low Alt: $3,217,980.70

Start Date: June 14, 2027

Pct Over/Under Estimate: -12.48 %

Description:

Completion Date: October 15, 2027

0.53 mi of hot mix asphalt reconstruction, storm sewer, water main, curb ramps, signing and pavement marking on McCracken Street from Norton Avenue northerly to Bonneville Drive in the city of Norton Shores, Muskegon County. This is a Local Agency project.

5.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Jackson-Merkey Contractors, Inc.	$2,816,386.18	Same	1 **
Schippers Excavating, Inc.	$2,939,970.30	Same	2
Terra Contractors, LLC	$3,164,268.88	Same	3
McCormick Sand, Inc.	$3,334,085.30	Same	4
Anlaan Corporation	$3,416,325.00	Same	5
Wadel Stabilization, Inc.	$3,593,581.00	Same	6

Total Number of Bidders: 6

Letting of November 6, 2026

Letting Call: 2611 064

Low Bid: $1,529,683.99

Project: NRFB 73000-226791

Engineer Estimate: $1,885,451.00

Local Agreement: 26-5446

Engineer Estimate Low Alt: $1,885,451.00

Start Date: 10 days after award

Pct Over/Under Estimate: -18.87 %

Description:

Completion Date: September 30, 2027

Bridge reconstruction including replacement with 21-inch prestressed concrete box beams and approach work on Bueche Road over Pattie Creek, Saginaw County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Grand River Construction, Inc.	$1,529,683.99	Same	1 **
E.T. MacKenzie Company	$1,628,715.80	Same	2
Davis Construction, Inc.	$1,807,810.30	Same	3
Anlaan Corporation	$1,917,832.58	Same	4
Z Contractors, Inc.	$1,920,912.85	Same	5
Milbocker and Sons, Inc.	$1,937,061.33	Same	6

Total Number of Bidders: 6

Letting of November 6, 2026

Letting Call: 2611 065

Low Bid: $4,116,894.95

Project: MCS 34000-214705

Engineer Estimate: $4,123,220.00

Local Agreement: 26-5416

Engineer Estimate Low Alt: $4,123,220.00

Start Date: April 5, 2027

Pct Over/Under Estimate: -0.15 %

Description:

Completion Date: May 26, 2028

Bridge reconstruction including removal and replacement and approach work on Divine Highway over the Looking Glass River in the city of Portland, Ionia County. This is a Local Agency project.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Miller Bridge Construction, LLC	$4,116,894.95	Same	1 **
Davis Construction, Inc.	$4,563,364.10	Same	2
Milbocker and Sons, Inc.	$5,287,887.69	Same	3
Anlaan Corporation	$5,571,807.70	Same	4
E.T. MacKenzie Company	$6,905,161.37	Same	5
Grand River Construction, Inc.	$7,001,009.02	Same	6

Total Number of Bidders: 6

Letting of November 6, 2026

Letting Call: 2611 066

Low Bid: $1,793,701.75

Project: NH 06073-211115

Engineer Estimate: $2,181,164.18

Local Agreement:

Engineer Estimate Low Alt: $2,181,164.18

Start Date: September 7, 2027

Pct Over/Under Estimate: -17.76 %

Description:

Completion Date: November 12, 2027

3.75 mi of hot mix asphalt cold milling and resurfacing with joint repairs on US-23 from Au Gres River to South Point Lookout Road in the city of AuGres, Arenac County. This project includes a 3 year materials and workmanship pavement warranty.

2.00 % DBE participation required

0.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Ace-Saginaw Paving Company	$1,793,701.75	Same	1 **
Rieth-Riley Construction Co., Inc.	$2,095,560.75	Same	2
Pyramid Paving and Contracting Co.	$2,114,094.15	Same	3

Total Number of Bidders: 3

Letting of November 6, 2026

Letting Call: 2611 067

Low Bid: $296,940.18

Project: HSIP 39103-225437

Engineer Estimate: $330,884.53

Local Agreement:

Engineer Estimate Low Alt: $330,884.53

Start Date: July 12, 2027

Pct Over/Under Estimate: -10.26 %

Description:

Completion Date: July 23, 2027

1.20 mi of high friction surface treatment in curve sections of roadway on M-89 from west of 27th Street to east of C Avenue, Kalamazoo County.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Fahrner Asphalt Sealers, L.L.C.	$296,940.18	Same	1 **
Ram Construction Services of Michigan, Inc.	$297,290.00	Same	2
The Truesdell Corporation of Wisconsin, Inc.	$323,323.00	Same	3
Progress Company, Inc.	$336,344.48	Same	4
Smith's Waterproofing LLC	$369,066.30	Same	5

Total Number of Bidders: 5

Letting of November 6, 2026

Letting Call: 2611 068

Project: VRU 76062-214087

Local Agreement: 26-5398
26-5397

Start Date: April 19, 2027

Description:

Low Bid: $2,284,320.63

Engineer Estimate: $2,376,796.88

Engineer Estimate Low Alt: $2,376,796.88

Pct Over/Under Estimate: -3.89 %

Completion Date: September 30, 2027

2.00 mi of concrete sidewalk, curb ramps, drive approaches, signing, pedestrian signals and pavement markings along M-21 from Gould Street to State Road in the cities of Corunna and Owosso, Shiawassee County.

No DBE participation required

8.00 % SBP participation required

Bidder	As-Submitted	As-Checked	
Champagne & Marx Excavating	$2,284,320.63	Same	1 **
Rohde Bros. Excavating, Inc.	$2,934,235.00	Same	2

Total Number of Bidders: 2

Letting of November 6, 2026

Letting Call: 2611 069

Low Bid: $511,716.38

Project: ST 13083-224976

Engineer Estimate: $710,338.67

Local Agreement:

Engineer Estimate Low Alt: $710,338.67

Start Date: May 17, 2027

Pct Over/Under Estimate: -27.96 %

Description:

Completion Date: September 24, 2027

34.81 mi of overband crack fill on various routes in various villages and cities, St. Joseph, Branch and Calhoun Counties.

No DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Scodeller Construction, Inc.	$511,716.38	Same	1 **
Wolverine Sealcoating LLC	$635,956.59	Same	2
Michigan Joint Sealing, Inc.	$781,369.02	Same	3
Fahrner Asphalt Sealers, L.L.C.	$856,587.98	Same	4

Total Number of Bidders: 4

Letting of November 6, 2026

Letting Call: 2611 071

Project: VRU 33081-225401 , ETC

Local Agreement:

Start Date: April 15, 2027

Description:

Low Bid: $2,022,055.74

Engineer Estimate: $2,033,879.20

Engineer Estimate Low Alt: $2,033,879.20

Pct Over/Under Estimate: -0.58 %

Completion Date: November 15, 2027

2.89 mi of hot mix asphalt cold milling and resurfacing, minor drainage work and installation of a pedestrian refuge island on I-96BL from Bardaville Drive to Waverly Road in the city of Lansing, Clinton and Ingham Counties.

3.00 % DBE participation required

No SBP participation required

Bidder	As-Submitted	As-Checked	
Rieth-Riley Construction Co., Inc.	$2,022,055.74	Same	1 **
Michigan Paving and Materials Company	$2,054,579.81	Same	2

Total Number of Bidders: 2