202.04

Section 202. REMOVING TREES, STUMPS, AND CORDUROY

202.01. Description. This work consists of removing trees and stumps
with a diameter of at least 6 inches, located outside the clearing limits,
and removing corduroy within the limits of the proposed roadbed and
backfilling as required.

202.02. Material. Provide materials in accordance with the following:
Granular Material Class Hl..........cooiieiiiiiiiiiieeeeeeeeiee e, 902
202.03. Construction.

A. Removing Trees or Stumps. As required, remove and dispose of
trees or stumps outside the clearing limits with a diameter of at least
6 inches. Remove non-ornamental fruit trees within the right-of-way,
even if not otherwise shown on the plans. Remove and dispose of trees,
stumps, roots, and debris in accordance with section 201.

If removing a stump may result in damage to existing utilities, remove the
stump by chipping to a depth of at least 12 inches below the finished
ground surface. Remove other stumps by chipping only if approved by
the Engineer. If required by the Engineer, backfill removal areas with
approved material.

B. Removing Corduroy. Remove and dispose of logs, poles, stumps,
brush, and other material embedded under the surface of an abandoned
or existing road, within the limits of the proposed roadbed. Remove
corduroy located in the roadbed if within 4 feet of the plan grade.
Dispose of corduroy in accordance with section 201. Backfill trenches,
excavated after the removal of corduroy, with Class Il granular material.

202.04. Measurement and Payment.

Pay Item Pay Unit
Tree, Rem, _inchto__ inCh......ccccooiiiiiiii e, Each
Stump, Rem, __inchto __ iNCh ..o Each
Tree, Rem, 37 iNCh OF Larger ........cccvveieiieiiiniiiiieeee e Each
Stump, Rem, 37 inCh OF Larger ... Each
Corduroy, REM ... Station

A. Trees and Stumps. The Engineer will determine the size of trees by
the diameter of the trunk, measured to the nearest full inch, at a point
4% feet above the ground line at the base of the tree. The Engineer will
measure trees with major limbs, lower than 4% feet from the ground, at
the smallest diameter below the limbs.
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The cost of removing trees or stumps with a diameter less than 6 inches
is included in other pay items.

Where more than one trunk has grown from a common stump, the
Engineer will measure each trunk as a separate tree.

The Engineer will measure stump diameters, to the nearest full inch, at
the top of the stump.

For stumps incorrectly shown on the plans as trees designated for
removal, the Engineer will measure and the Department will pay for
removing stumps with the relevant stump removal pay item. If the
contract does not include stump removal pay items, but does include tree
removal pay items, the Department will pay for removing stumps with the
relevant tree removal pay item.

The unit price for tree and stump removal pay items includes the cost of
providing and placing backfill. Tree removal pay items include respective
stump removal.

B. Corduroy, Removal. The Engineer will measure Corduroy, Rem
along the road centerline. The unit price for Corduroy, Rem includes
the cost of backfill. The Department will apply Corduroy, Rem if below
the excavation limits required for other pay items.
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