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a. Description. This work consists of arranging for the removal and disposal of all
regulated asbestos containing materials (RACM) prior to the demolition and/or renovation of
buildings and structures on this project. Ensure that all activities are carried out in compliance
with applicable federal, state and local laws and regulations. Submit the required notification to
regulatory agencies and revise this notification as necessary. Reimburse the Department for
any fines or remediation costs incurred as a result of failure to be in compliance with this special
provision and/or all federal, state and local laws and regulations.

b. Notification. Demolition of any building or structure requires notification of the
MDEGLE, regardless of the presence or absence of RACM. Complete a separate Notification
of Intent to Renovate/Demolish (form EQP 5661) for each building or structure. If RACM that
exceed the threshold values identified on the notification form are present, or if abatement
and/or demolition procedures cause an unregulated asbestos containing material to become
regulated, the Department of Licensing and Regulatory Affairs (LARA) must also be notified.
Building or structure renovation requires notification when RACM exceeding threshold amounts
identified on the notification form will be disturbed. Sign the form as owner/operator and submit
to the address specified on the notification form a minimum of 10 work days (10 calendar days
for LARA notification) prior to the start date of the demolition or renovation. The start date
includes the date of removal of any RACM.

An asbestos project fee must be submitted with the notification form for LARA notifications.
Send a check or money order, made payable to the State of Michigan, for the amount
determined by the calculation identified on the form.

If the amount of RACM to be removed, stripped or disturbed changes by 20 percent or more, of
the amount noted on the original notification, prepare and submit a revised notification form.
Send the revised form to both agencies and to the Engineer. Show all changes by carefully
crossing out the original data and legibly adding the revised data. Attach a check or money
order to the revised notification form for the additional asbestos project fee and submit to LARA.

Changes in starting or completion dates require submittal of a revised notification form. A
revised start date cannot shorten the notification time period identified on the notification form.
If the project will begin on a date later than the date in the original notice, call the MDEGLE
office identified on the notification form before the previously scheduled start date to notify them
of the new start date and follow up with a written notification form postmarked no later than the
previously scheduled start date. If the project will start earlier than the original start date (or
latest revision), provide the new start date at least 10 work days before the beginning of the
project. Under no circumstances can an asbestos removal project begin on a date other than
the date in the notification (or the latest revised notification).

c. Asbestos Removal Activity. Ensure at the time of any asbestos removal, stripping or
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disturbance, the appropriate field staff are on site. Ensure staff is trained and possess the
means and authority for complying with the rules and regulations for handling and disposing of
RACM. They must have in their possession documentation showing successful completion of
the Contractor/Supervisor Asbestos training course.

Prior to demolition of a building or structure, remove all RACM. Prior to renovating buildings
and structures, remove all RACM that is to be disturbed. Ensure this work is completed by a
licensed asbestos abatement Contractor.

There are two situations for which the requirement for adequately wetting the material does not
apply. The first case is when the temperature at the point of wetting is below 32 degrees
Fahrenheit. Ensure the temperature is recorded at the beginning, middle and end of each work
day. Provide a signed copy of the temperature records to the Engineer for the project file at the
end of each day of abatement activity. The second situation involves renovation operations
where wetting would unavoidably damage equipment or present a safety hazard. For these
operations, submit a request in writing for a waiver for not wetting the RACM to the MDEGLE,
Air Quality Division, Asbestos Program.

d. Waste Shipment and Disposal. Arrange for alicensed waste transporter to transport
all waste RACM immediately and directly to a licensed Type Il landfill. Non-friable asbestos
containing material in good condition can be disposed of at a Type Il landfill. Fill out and sign
the generator section of the Waste Shipment Record (a form provided by the disposal facility)
for the disposal of waste RACM. Provide a copy of the form to the Engineer immediately after
signing.

After the owner/operator of the disposal site signs the form, immediately provide a copy to the
Engineer.

e. Measurement and Payment. Abudgeted amount has been established for payment for
the investigation, removal and disposal of RACM. Obtain prior documented approval of the
Engineer for final details and costs of the investigation, removal and disposal of the RACM.
Payment for work completed under this special provision will be paid at actual cost after
providing proof of payment to the Engineer for review and approval. Provide documentation
(invoices, proof of payment, etc.) from the accredited asbestos inspector, the licensed asbestos
abatement Contractor and the licensed disposal facility. These direct costs and the LARA
asbestos project fee will be reimbursed from the budgeted amount.

Payment will not be made for this item of work until all necessary documentation is provided to
the Engineer as detailed herein.
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