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a. Description.  This work consists of coordinating with the Department’s asbestos 
investigation contractor for the investigation of all regulated asbestos containing materials 
(RACM) prior to the demolition and/or renovation of structures on this project.  If RACM are 
determined to be present, this work will also include the removal and disposal of all RACM per 
this special provision.  Ensure that all activities are carried out in compliance with applicable 
Federal, State, and Local laws and regulations.  Reimburse the Department for any fines or 
remediation costs incurred as a result of failure to be in compliance with this special provision 
and/or all Federal, State, and Local laws and regulations. 

b. Asbestos Survey.  Upon receiving notice of award of contract, contact the 
Department’s Environmental Services Section at 517-243-0989 to request an asbestos 
materials survey for each structure that is to be demolished or renovated on the project .  
Requests for investigations may take up to 28 calendar days to facilitate.  Furnish all necessary 
labor, material, and equipment and perform all necessary work to furnish access for the 
Department’s asbestos investigation contractor to obtain the samples as noted and detailed on 
the plans.  Maintain traffic during the investigation and until demolition and/or renovation begins 
in accordance with the contract.  Use only hand tools, lightweight chipping hammers, or other 
equipment approved by the Engineer to expose potential RACM for sampling. 

c. Removal and Disposal.  If RACM is found to be present in any structure on the project 
arrange for the removal and disposal of all RACM in accordance with this special provision.  

1. Notif ication.  Demolition of any building or structure requires notification of the EGLE, 
regardless of the presence or absence of RACM.  Complete a separate Notification of Intent 
to Renovate/Demolish (form EQP 5661) for each building or structure.  If RACM that exceed 
the threshold values identif ied on the notif ication form are present, or if abatement and/or 
demolition procedures cause an unregulated asbestos containing material to become 
regulated, the MDLARA must also be notif ied.  Building or structure renovation requires 
notif ication when RACM will be disturbed which exceeds threshold amounts identified on the 
notif ication form.  Sign the form as owner/operator and submit to the address specified on 
the notif ication form a minimum of 10 working days (10 calendar days for MDLARA 
notif ication) prior to the start date of the demolition or renovation.  The start date includes 
the date of removal of any RACM. 

Submit an asbestos project fee with the notification form for MDLARA notif ications.  Send a 
check or money order, made payable to the State of Michigan, for the amount determined 
by the calculation identif ied on the form. 

If the amount of RACM to be removed, stripped, or disturbed changes by 20 percent or 
more, of the amount noted on the original notif ication, prepare, and submit a revised 
notif ication form.  Send the revised form to both agencies and to the Engineer.  Show all 
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changes by carefully crossing out the original data and legibly adding the revised data.  
Attach a check or money order to the revised notif ication form for the additional asbestos 
project fee and submit to MDLARA. 

Changes in starting or completion dates require submittal of a revised notif ication form.  A 
revised start date cannot shorten the notif ication time period identif ied on the notif ication 
form.  If the project will begin on a date later than the date in the original notice, call the 
EGLE office identified on the notification form before the previously scheduled start date to 
notify them of the new start date and follow up with a written notif ication form postmarked no 
later than the previously scheduled start date.  If the project will start earlier than the original 
start date (or latest revision), provide the new start date at least 10 work days before the 
beginning of the project.  Under no circumstances can an asbestos removal project begin on 
a date other than the date in the notif ication (or the latest revised notif ication).  

2. Asbestos Removal Activity.  Ensure at the time of any asbestos removal, stripping or 
disturbance, the appropriate field staff are on site.  Ensure staff is trained and possess the 
means and authority for complying with the rules and regulations for handling and disposing 
of RACM.  They must have in their possession documentation showing successful 
completion of the Contractor/Supervisor Asbestos training course. 

Prior to demolition of a building or structure, remove all RACM.  Prior to renovating buildings 
and structures, remove all RACM that is to be disturbed.  Ensure this work is completed by a 
licensed asbestos abatement contractor. 

There are two situations for which the requirement for adequately wetting the material does 
not apply.  The first case is when the temperature at the point of wetting is below 32 °F.  
Ensure the temperature is recorded at the beginning, middle and end of each workday.  
Furnish a signed copy of the temperature records to the Engineer for the project file at the 
end of each day of abatement activity.  The second situation involves renovation operations 
where wetting would unavoidably damage equipment or present a safety hazard.  For these 
operations, submit a request in writing for a waiver for not wetting the RACM to the EGLE, 
Air Quality Division, Asbestos Program. 

3. Waste Shipment and Disposal.  Arrange for a licensed waste transporter to transport 
all waste RACM immediately and directly to a licensed Type II landfill.  Non-friable asbestos 
containing material in good condition can be disposed of at a Type III landfill.  Fill out and 
sign the generator section of the Waste Shipment Record (a form provided by the disposal 
facility) for the disposal of waste RACM.  Furnish a copy of the form to the Engineer 
immediately after signing. 

After the owner/operator of the disposal site signs the form, immediately frunish a copy to 
the Engineer. 

d. Measurement and Payment.  The complete work, as described, will be measured and 
paid for at the invoice cost using the following pay items. 

Pay Item Pay Unit 

Rem and Disposal of Asbestos Materials ..............................................................Dollars 
Asbestos Survey (Structure Identif ication).......................................................Lump Sum 
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A budgeted amount has been established for payment for the investigation, removal , and 
disposal of RACM.  Obtain prior documented approval of the Engineer for final details and costs 
of the investigation, removal, and disposal of the RACM.  Payment for work completed under 
this special provision will be paid at actual cost after providing proof of payment to the Engineer 
for review and approval.  Provide documentation (invoices, proof of payment, etc.) from the 
accredited asbestos inspector, the licensed asbestos abatement contractor and the licensed 
disposal facility.  These direct costs and the MDLARA asbestos project fee will be reimbursed 
from the budgeted amount. 

Asbestos Survey includes coordination with the asbestos investigation contractor and 
furnishing access to the possible RACM for sampling. 

Payment will not be made for this item of work until all necessary documentation is furnished to 
the Engineer as detailed herein. 

Payment for maintaining traffic items will be covered by other items of work.  


