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a. Description.  This work consists of obtaining elevation observations along existing and 
proposed beams or girders at the stages of construction set forth in this special provision.  
Complete all work in accordance with section 824 of the Standard Specifications for 
Construction, except as modified herein. 

Submit the qualif ications of the survey crew chief used to complete this work for review and 

approval by the Engineer in accordance with subsection 824.01 of the Standard Specifications 
for Construction. 

b. Materials.  None specified. 

c. Construction.  Witness horizontal control points in accordance with subsection 
824.03.A of the Standard Specifications for Construction and verify plan benchmarks and 
establish new benchmarks in accordance with subsection 824.03.B of the Standard 
Specifications for Construction prior to starting work. 

Furnish the Engineer and the Notice to Bidders Contract Person with elevation observations at 
the same points along the existing and proposed beams or girders as the bottom of slab and 
screed point locations included on the plans and at the stages of construction listed below.  
Measure the elevations requested to an accuracy of 0.01 feet.  Furnish the information using the 
Bridge Elevation Table spreadsheet included in the Reference Information Documents (RID). 

1. Partial or Complete Deck Replacement Projects. 

A. Elevations Prior To Deck Removal.  For complete deck replacement projects, 
elevation observations along the underside of the bottom flange of the existing beams or 
girders.  As an alternative to bottom flange elevations, the Contractor may elect to 
remove portions of the deck to permit access to obtain the required elevations on the top 
flange.  Deck concrete removal is limited to an area with length and width not exceeding 
the smaller of the flange width or 18 inches, at each survey location.  Ensure access is 
sufficient to positively identify the top of the beam flange and to mark the beam at each 
survey location to ensure repeatability during successive stages.  Core drill ing is 
prohibited. 

For partial deck replacement projects, elevation observations: 

(1) Along the underside of the bottom flange of the existing beams or girders that 
will be exposed by the removal of the portion of the existing bridge deck.  As an 
alternative to bottom flange elevations, the Contractor may elect to remove portions 
of the deck to permit access to obtain the required elevations on the top flange.  
Deck concrete removal is limited to an area with length and width not exceeding the 
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smaller of the flange width or 18 inches, at each survey location.  Ensure access is 
sufficient to positively identify the top of the beam flange and to mark the beam at 
each survey location to ensure repeatability during successive stages.  Core drilling 
is prohibited. 

(2) Along the underside of the bottom flange of the existing beam or girder under 
the existing bridge deck that is to remain in place and closest to the proposed saw 
cut line.  As an alternative to the bottom flange elevations, the Contractor may elect 
to obtain elevations along the top of the existing deck over the centerline of the beam 
closest to the proposed saw cut line. 

Make observations prior to the removal of any of the existing superstructure , except as 
noted above, and without any live load or materials or equipment stored on top of the 
existing superstructure. 

B. Elevations After Deck Removal.  After the existing bridge deck has been 
removed and prior to installing forms and reinforcement, elevation observations along 
the top of the top flange or the underside of the bottom flange of the existing beams or 
girders. 

For partial deck replacement projects, elevation observations along the top of the 

existing deck or the underside of the bottom flange of the existing beam or girder closest 
to the proposed saw cut line. 

Include information regarding any false decking and/or fascia walkways in place.  Submit 
to the Engineer and the Notice to Bidders Contact Person and obtain approval prior to 
beginning installation of deck formwork. 

C. Elevations Prior To Concrete Placement.  Elevation observations along the top of 
the top flange or the underside of the bottom flange of the existing beams or girders after 
installing the forms and reinforcement and prior to placing the superstructure concrete.   
Include formwork information. 

D. Elevations After Form Removal.  Elevation observations along the underside of 
the bottom flange of the existing beams or girders after the proposed superstructure is 
complete and without any live load or materials or equipment stored on top of the 
proposed superstructure.  Furnish these elevations no more than 7 calendar days after 
completing placement of all superstructure concrete, including deck slab, sidewalks, and 
concrete barriers. 

2. Projects with a New Prestressed Concrete Superstructure. 

A. Notify the fabricator, the Engineer, and Notice to Bidders Contact Person 14 
calendar days prior to setting the beam seat elevations at the abutments and piers.   
Once notif ied the fabricator will measure the camber of the prestressed concrete beams 
and report them to the Engineer and Notice to Bidders Contact Person for review within 
7 calendar days in accordance with the Special Provision for Measuring Camber of 
Prestressed Concrete Beams.  The Engineer will have up to 7 calendar days to review 
and may elect to adjust the proposed beam seat elevations following a review of the 
documentation.  Do not cast the beam seats at the abutments and piers prior to 
Engineer review of the camber measurements.  If, for reasons not attributed to the 
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Contractor, additional time is required beyond 14 calendar days of Department review 
time to obtain approval for the beam seat elevations, this additional time wil l be 
considered for an extension of time in accordance with subsections 108.07 or 108.08 of 
the Standard Specifications for Construction. 

In cases where the prestressed concrete beams have not been fabricated prior to the 
Contractor providing notice of their intent to set the beam seat elevations at the 
abutments and pier, the Contractor may proceed with work after receiving notice from 
the fabricator that the prestressed concrete beams have not been fabricated.  

B. Elevations After Girder Erection.  Elevation observations along the top of the 
proposed prestressed concrete beams after they have been erected on the abutments 
and piers and prior to installing forms or reinforcement.  Include information regarding 
any false decking and/or fascia walkways in place. 

Submit elevations from subsection c.2.B of this special provision to the Engineer and 
Notice to Bidders Contact Person and obtain approval prior to beginning installation of 
deck formwork. 

C. Elevations Prior To Concrete Placement.  Elevation observations along the top of 
the top flange or the underside of the bottom flange of the proposed prestressed 
concrete beams after installing forms and reinforcement and prior to placing the 
superstructure concrete.  Include formwork information. 

D. Elevations After Form Removal.  Elevation observations along the underside of 
the bottom flange of the proposed prestressed concrete beams after the proposed 
superstructure is complete and without any live load or materials or equipment stored on 
top of the proposed superstructure.  Furnish these elevations no more than 7 calendar 
days after completing placement of the superstructure concrete, including deck slab, 
sidewalks, and concrete barriers. 

3. Projects with a New Steel Superstructure. 

A. Elevations After Girder Erection.  Elevation observations along the top and 
bottom of the proposed steel beams or girders after they have been erected on the 
abutments and piers and prior to installing forms or reinforcement.  Height 
measurements may be utilized to calculate bottom elevations.  Compare heights to plan 
dimensions and report any discrepancies.  Include information regarding any false 
decking and/or fascia walkways in place.  Submit to the Engineer and Notice to Bidders 
Contact Person and obtain approval prior to beginning installation of deck formwork. 

B. Elevations Prior To Concrete Placement.  Elevation observations along the top of 
the top flange or the underside of the bottom flange of the proposed beams or girders 
after installing the forms and reinforcement and prior to placing the superstructure 
concrete.  Include formwork information. 

C. Elevations After Form Removal.  Elevation observations along the underside of 
the bottom flange of the proposed beams or girders after the proposed superstructure is 
complete and without any live load or materials or equipment stored on top of the 
proposed superstructure.  Furnish these elevations no more than 7 calendar days after 
completing placement of the superstructure concrete, including deck slab, sidewalks, 
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and concrete barriers. 

4. Superstructure Widening Projects.  Furnish the information specified above for deck 
replacement projects for the existing beams or girders that will remain in place.  Furnish the 
information specified above for projects with a new prestressed concrete superstructure or 
for projects with a new steel superstructure for the proposed beams or girders.  

5. Submit the following information with the elevation observations for all projects: 

A. False Decking. 

(1) Material type(s). 

(2) Material dimension(s). 

(3) False decking layout. 

B. Formwork. 

(1) Material type(s). 

(2) Material dimension(s). 

(3) Formwork layout. 

For elevation observations required prior to placement of forms or reinforcement, submit  a 
complete set of elevations and other required information to the Engineer and Notice to Bidders 
Contact Person for review and approval.  The Engineer will have up to 7 calendar days to 
review for approval and may elect to adjust the proposed bottom of slab and screed elevations 
following a review of the documentation.  Do not place any deck formwork prior to Engineer 
review and approval of the required elevation observations.  If, for reasons not attributed to the 
Contractor, additional time is required beyond 7 calendar days of Department review time to 
obtain approval for the bottom of slab and screed elevations, this additional time will be 
considered for an extension of time in accordance with subsections 108.07 or 108.08 of the 
Standard Specifications for Construction. 

d. Measurement and Payment.  The completed work, as described, will be measured as a 
lump sum and paid for at the contract price using the following pay item: 

Pay Item Pay Unit 

Structure Survey During Construction (Structure Identif ication) .......................Lump Sum 

Structure Survey During Construction (Structure Identification) includes all costs 
associated with access, coordination, traffic control, collection, and distribution of the surveyed 
measurements required by this special provision. 

Any additional work associated with deck concrete removal to access the top flange for 
elevations prior to deck removal will not be paid separately but is included in payment for the 
deck removal pay item. 

The pay item will include partial payments using the following milestone schedule . 
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1. Submittal of all items required prior to placement of forms and reinforcement: 50 
percent. 

2. Submittal of f inal grades after completion of superstructure concrete placement: 50 
percent. 


