

UTILITY CHARGE ESTIMATE

CONTROL SECTION		JOB NO.	BRIDGE NO.	FEDERAL NO.	
LOCATION					
PROJECT MANAGER		DATE	UTILITY		
ITEM		UNIT	QUANTITY	UNIT PRICE	CHARGE
CHANGE IN BRIDGE CARRYING CAPACITY					
TOTAL CHARGE FOR CAPACITY					
MATERIALS					
TOTAL CHARGE FOR MATERIALS					
LABOR					
TOTAL CHARGE FOR LABOR					
SUBTOTAL					
MAXIMUM CONTRACT BID AMOUNT (125% of Subtotal)					*
PE & CE ENGINEERING (20% of Maximum Contract Bid Amount)					*
TOTAL MAXIMUM CHARGE TO UTILITY					*

***THESE ARE ESTIMATED MAXIMUM COSTS, ACTUAL COSTS ARE BASED ON THE CONTRACT BID AMOUNT**