
Michigan Department 
of Transportation UTILITY CHARGE ESTIMATE 

0223 (10/19) 

CONTROL SECTION JOB NO. BRIDGE NO. FEDERAL NO. 

LOCATION 

PROJECT MANAGER 

ITEM 

I 
DATE UTILITY 

UNIT QUANTITY 
UNIT 

CHARGE 
PRICE 

CHANGE IN BRIDGE CARRYING CAPACITY 

TOTAL CHARGE FOR CAPACITY 

MATERIALS 

TOTAL CHARGE FOR MATERIALS 

LABOR 

TOTAL CHARGE FOR LABOR 

SUBTOTAL 

MAXIMUM CONTRACT BID AMOUNT (125% of Subtotal) 

PE & CE ENGINEERING (30% of Maximum Contract Bid Amount) 

TOTAL MAXIMUM CHARGE TO UTILITY 

* 

* 

* 

*THESE ARE ESTIMATED MAXIMUM COSTS, ACTUAL COSTS ARE BASED ON THE CONTRACT BID AMOUNT 
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