

UTILITY CHARGE ESTIMATE

CONTROL SECTION		JOB NO.		BRIDGE NO.		FEDERAL NO.	
LOCATION							
PROJECT MANAGER		DATE		UTILITY			
ITEM		UNIT	QUANTITY	UNIT PRICE	CHARGE		
CHANGE IN BRIDGE CARRYING CAPACITY							
TOTAL CHARGE FOR CAPACITY							
MATERIALS							
TOTAL CHARGE FOR MATERIALS							
LABOR							
TOTAL CHARGE FOR LABOR							
SUBTOTAL							
MAXIMUM CONTRACT BID AMOUNT (125% of Subtotal)							
PE & CE ENGINEERING (30% of Maximum Contract Bid Amount)							
TOTAL MAXIMUM CHARGE TO UTILITY							

*
*
*

***THESE ARE ESTIMATED MAXIMUM COSTS, ACTUAL COSTS ARE BASED ON THE CONTRACT BID AMOUNT**